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C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply to
this contract and are bound in hereafter.

SECTION EMP ENVIRONMENTAL MANAGEMENT SPECIFICATION
SECTION DWK DAY WORKS
SECTION OHS OHSA 1993 SAFETY SPECIFICATION
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SECTION EMP:  ENVIRONMENTAL MANAGEMENT SPECIFICATION

EMP.1 General
In order to ensure that the construction works is carried out in an environmentally sensitive matter,
strict compliance to the Environmental Management Plan (EMP) guidelines is required. The EMP
is bounded to this document under Part C4: Site Information. The purpose of the EMP is to:
=  Encourage good management practices through planning and commitment to environmental
issues,
=  Provide rational and practical environmental guidelines to:
i. Minimize disturbance of the natural environment,
ii. Prevent pollution of land, air and water,
iii. Prevent soil erosion and facilitate re-vegetation.
=  Adopt the best practicable means available to prevent or minimize adverse environmental
impact,
= Develop waste management practices based on prevention, minimization, recycling, treatment
or disposal of wastes,
=  Train employees and contractors with regard to environmental obligations.
EMP.2 Training and Induction of Employees
=  The Contractor has a responsibility to ensure that all those people involved in the project are
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.). The EMP shall be part of the terms of reference for all
contractors, sub-contractors and suppliers.
EMP.3 Complaints Register and Environmental Incident Book
Any complaints received by the project team from the public will be recorded. The complaint should
be brought to the attention of the site manager, who will respond.
The following information must be recorded:
= Time, date and nature of the complaint,
=  Type of communication (telephone, letter etc),
=  Name, contact address and telephone number of the complainant,
= Response and investigation undertaken and
=  Actions taken and by whom.
All complaints received will be investigated and a response given to the complainant within 14 days.
All environmental incidents occurring on the site will be recorded. The following information will be
provided:
= Time, date, location and nature of the incident,
=  Actions taken and by whom.
EMP.4 Site Cleanliness and Neatness
=  Location of a construction camp is to be approved by the Engineer and is to be restored to its
previous condition after completion of construction.
= The construction camp should preferably be fenced with a 1.8m bonnox fence or similar
approved.
= All materials, equipment, plant and vehicles must be stored within the construction camp.
= A dedicated area must be made available for construction staff to change and store their
personal belongings.
EMP.5 Access
=  Access to existing roads, schools, buildings, shops and residential properties must not be
impeded during construction.
=  Access roads utilised by the Contractor must be maintained in good condition.
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EMP.6 Borrow Pits

Mining authorizations (permits) for borrow pits must be obtained from the Department of
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry
(DWAF).

Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.
Borrow pits must be rehabilitated after use in accordance with the requirements of DME and
DWAF.

Borrow pits will be fenced and the necessary warning signs will be erected.

EMP.7 Dust Control / Air Quality

Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).

Ensure that vehicles and equipment are in good working conditions and that emissions are not
excessive.

Ensure that vehicles and equipment are in good working conditions and that emissions are not
excessive.

Special care must be taken in areas where the route passes close to schools and residential
areas.

The speed of construction vehicles must be reduced.

EMP.8 Fauna

Contractor staff may not chase, catch or kill animals encountered during construction.

EMP.9 Fire Prevention and Control

Smoking is prohibited in the vicinity of flammable substances.

The contractor must ensure that fire-fighting equipment is available on site, particularly where
flammable substances are being stored or used, and that construction staff are aware of where
it is kept and how it is operated.

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to
adjacent property owner’s lands.

EMP.10 Grave Sites

Gravesites in close proximity to the road must not be disturbed during construction.

EMP.11 Materials Handling and Spills Management

Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be
stored in a designated area at the campsite.

The storage containers/facilities (including any diesel/petrol tanks) must be placed on an
impermeable surface and surrounded by a bund wall, in order to ensure that accidental spillage
does not pollute the environment.

Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriate protective clothing/equipment in case of spillages or accidents.

Ensure all staff and contractors undergo relevant training in the maintenance of equipment to
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.

Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc).

The area of contaminated soil or spill must be deposited into the hazardous waste container(s).
The contractor should keep Peat, Sorb or a similar absorbent on site to clean up any spills.
The absorbent must be stored in a designated area and be available for inspection.

All spills are to be recorded in the environmental incident book.
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EMP.12 Noise

Noise generating activities must be restricted to between 07:00 and 17:00 Monday to Friday,
unless otherwise approved by the appropriate competent person in consultation with adjacent
landowners/affected persons.

All equipment, vehicles and machinery must be in good working condition and be equipped
with sound mufflers if necessary.

Construction staff must be trained and made aware of not creating unnecessary noise such as
hooting and shouting.

EMP.13 Pollution Control

Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous
substances must be avoided.

All construction vehicles are to be maintained in good working order so as to prevent soil or
water pollution from oil, fuel or other leaks, and to reduce noise pollution.

EMP.14 Rivers and Streams

During construction of bridge structures, there must be no obstruction of the water flow of rivers
and streams.

Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.

Erosion control measures must be employed both during and after construction.

No impediments to natural surface water flow, other than approved erosion control measures,
must occur.

EMP.15 Safety

Safety measures, such as detour signs, must be implemented during construction to ensure
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of
construction work.

Special care must be taken in the vicinity of schools to ensure the safety of children wishing to
cross the road under construction.

The relevant signage (e.g. speed control signs) must be erected alongside the road during the
operation phase in order to control traffic.

Accommodation must be made for pedestrian pathways alongside the road during the
construction and operation phases.

EMP.16 Soil Management

Stormwater drainage pipes must be installed alongside the road in all areas susceptible to soil
erosion.

Erosion should be minimized by the construction of meadow drains and the planting of
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater.
Spoil from cuts may be used in existing erosion galleys.

Stone pitching and gabions should be constructed at pipe culvert outlets.

Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should
be removed together with the contaminated soil.

If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill.
The contaminated soil should be disposed of in an appropriate container, depending on its
classification.

Servicing and re-fuelling of vehicles must only be carried out at construction camp.

EMP.17 Worker Conduct

Code of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish which will attract animal pests.
Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended speed
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limits on the site.
Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles
must be reported and repaired as soon as possible).
Do not litter along the roadsides, including both the public and private roads.
Do not pollute any water bodies (whether flowing or not).
No member of the construction team is allowed to enter the areas outside the construction site.

EMP.18 Traffic Disturbances and Diversions

Any traffic diversions must be undertaken with the approval of all relevant authorities and in
accordance with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas and
remain within the existing road reserve.

Traffic diversion routes must be rehabilitated after use.

EMP.19 Vegetation

Only vegetation falling directly on the route must be removed where necessary.

Alien vegetation within the road reserve must be eradicated, and management measures must
be implemented for future control of these species.

Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during
construction must be replaced with indigenous vegetation after construction has been
completed.

EMP.20 Waste Management

All general, non-hazardous waste must be placed in a skip container and disposed of at a
registered waste disposal site.

The contractor is to ensure that the portable toilet facilities at the campsite are properly
maintained and in working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) must be
stored in leak proof containers and disposed of at a registered hazardous waste disposal site.
The contents of waste storage containers must, under no circumstances, be emptied to the
surrounding area. In general, littering, discarding or burying of any materials is not allowed on
site or along the route.

Adequate waste receptacles must be available at strategic points around the construction
camp and site for all domestic refuse and to minimize the occurrence of littering.

Concrete rubble must be collected and disposed of as directed by the Project Manager.

Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete
packets etc) on completion of the day’s work.

Any spill around the container(s) should be treated as per Section EMP11 and EMP16.
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SECTION DWK: DAY WORKS

This part of the Project Specifications deals with the provision for Day works in the Schedule of Quantities.
Rates for Day works shall be entered in Section 1800 of the Schedule of Quantities in accordance with the
following specifications.

DWK. 1

DWK. 2

DWK. 3

DWK. 4

SCOPE

According to clause 37.2 of the General Conditions of Contract for construction works (GCC) 2010
edition, certain work may be carried out using rates tendered in the day work schedule. A schedule
of personnel, plant and equipment which may be necessary to perform work on a day work basis
is included in the schedule of quantities. The quantities used in the schedule are for tender
evaluation purposes only and the use or not of these items shall not constitute a variation in terms
of Clause 37 of the General Conditions of Contract 2010 edition.

No work will be paid for as Day works without the written instruction or approval of the Engineer.
TYPE OF WORK

The Engineer may order day work in certain cases where it is necessary to vary or to extend the
works due to new or unforeseen circumstances to such an extent that the tendered rates for specific
items of work are no longer applicable, or where no suitable combination of tendered rates can be
used to pay for such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor
and the Engineer. Day works will only be used in exceptional circumstances.

MATERIALS

Materials for use in works carried out under Day work shall be purchased by the Contractor who
shall also arrange for delivery to site, and shall be responsible for any other requirements
associated with specific materials. A Provisional Sum has been allowed in Section 1800 for Day
work materials. The Contractor shall enter a tendered percentage in the schedule to cover his
handling costs and profit, as per other provisional and prime cost sums in this Contract.

Materials shall be paid for using the method described in the Pricing Data. No contract price
adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in Day works with his day
works claim to the Engineer. Further, if specific materials are required for Day works, quotations
will be called for as per Clause 37.2.4 of the General Conditions of Contract 2010 edition.

CONSTRUCTION PLANT HIRE

Where daywork is ordered, the tendered rates for plant hire in Section 1800 shall be used in
calculating the payment due for any plant required to execute the daywork. If no rate is included in
the schedule for a particular piece of equipment, and where no other rate or combination of rates
would provide suitable compensation, then the daywork method of payment described in Clause
37.2.3 of the General Conditions of Contract 2010 edition will be used.

The tendered rates for each item of constructional plant shall include for all operating costs
associated with the said item of plant. Such costs are deemed to include fuel, re-fuelling costs,
lubrication and routine servicing / maintenance, breakdowns and spares, all overhead costs, site
management costs and administration costs. The tendered rates shall also include the plant
operator and the general supervision of the plant while it is engaged in the day works.
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SALARIES AND WAGES OF WORKMEN

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates
in Section 1800. The tendered rates shall include for all costs associated with the employment of
personnel, including salaries, wages, allowances, workmen’s compensation, medical aid and
pension contributions, government levies and taxes, training costs and any costs associated with
living on the site. The tendered rates shall also include for the transportation of the workmen to the
site of the day works.

All overhead costs, administration costs, site management costs and the Contractor’s profit are
deemed to be covered by the DAY WORKS rates and no additions or mark ups will be made to the
tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen’s job
description e.g. picks, shovels, hammers, saws, spirit levels, etc. The tendered rate for labourers
shall also include for the casual supervision by a gang boss or foreman. Only when specifically
called for by the Engineer, will payment be made for the use of a gang boss or foreman supervising
on a continuous basis.

MEASUREMENT AND PAYMENT
The following principles shall also apply to the measurement and payment of day works.

The unit of measurement for plant shall be the number of vibroclock hours worked and each item of
plant shall be fitted with a vibroclock, the cost of which shall be included in the rates. Excessive non-
productive time when the engine is idling will not be paid for. Where there is ambiguity between the
flywheel horsepower and mass of the machine, the flywheel horsepower shall govern the
measurement category. Where width and mass are specified, mass shall govern the measurement
category.

The Contractor’s attention is drawn to the requirements of Sub-clauses 37.2.5 and 37.2.6 of the
General Condition of Contract 2010 edition with regard to the submission of day works claims.
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SECTION OHS : OHSA 1993 HEALTH AND SAFETY SPECIFICATION

OHS.1

OHS.2

SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure
a continued safe and healthy environment for all workers, employees and subcontractors under his
control and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other
safety codes and specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the
Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible
to comply with all provisions of OHSA 1993 and the Construction Regulations 2014.

This safety specification and the Contractor's own Safety Plan as well as the Construction
Regulations 2014, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.

The following are possible risks associated with this project:

=  Working high above the ground on top and below the bridge, most of the time in a restricted
environment with limited landings (working platforms)

= Working above a continuously flowing river and in an flood plain environment subject to
flooding

= Lifting and lowering of materials and equipment from the ground to the bridge and vice versa,
exposed to cross winds

= Steep and restricted access to the lower flood plain below the bridge

= Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical
high voltage cables, on the bridge, buried and overhead

= Deep excavations in soils requiring shoring or reducing of slopes

= Blasting of hard rock or demolition of concrete

= High pressure during testing of the relocated pipe lines, which could result in potentially
dangerous situations in the event of the pipeline of fittings failing

= Potentially harmful gasses when tying into the existing sewer mains

= Movement of construction vehicles on site, taking into consideration steep slopes, other traffic

and existing services

Exposure to possible injuries due to mishandling or failure of power and hand tools

Falling debris, tools and materials from bridge

Non-conformance to specifications with regards to fasteners and materials

Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the Contractor which
are not necessary covered in the above.

DEFINITIONS

For the purpose of this contract the following shall apply:

(&) Employer” where used in the contract documents and in this specification, means the
Employer as defined in the General Conditions of Contract and it shall have the exact same
meaning as “client” as defined in the Construction Regulations 2014. “Employer” and “client”

is therefore interchangeable and shall be read in the context of the relevant document.

(b) “Contractor” wherever used in the contract documents and in this specification, shall have the
same meaning as “Contractor” as defined in the General Conditions of Contract.

In this specification the terms “principal contractor” and “contractor” are replaced with
“Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory,
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without derogating from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in the General
Conditions of Contract. In terms of the Construction Regulations the Engineer may act as
agent on behalf of the Employer (the client as defined in the Construction Regulations).

OHS.3 TENDERS

The Contractor shall submit the following with his tender:

(&) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction
Regulations. The Safety Plan must be based on the Construction Regulations 2014 and will
be subject to approval by the Employer;

(b) a declaration to the effect that he has the competence and necessary resources to carry out
the work safely in compliance with the Construction Regulations 2014;

(c) a declaration to the effect that he made provision in his tender for the cost of the health and
safety measures envisaged in the Construction Regulations.

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor
will not be able to carry out the work under the contract safely in accordance with the
Construction Regulations.

OHS.4  NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall,

in terms of Regulation 4, notify the Provincial Director of the Department of Labour in writing if the

following work is involved:

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;

(b) the use of explosives;

(c) construction work that will exceed 30 days or 300 person-days;

(e) excavation work deeper than 1,0m; or

(f) working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section 9 (Forms to be

Completed by Successful Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by inspectors,

Employer, Engineer, employees and persons on site.

OHS.5 RISK ASSESSMENT

Before commencement of any construction work during the construction period, the Contractor

shall have a risk assessment performed and recorded in writing by a competent person. (Refer

Regulation 9 of the Construction Regulations 2014).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during

the execution of the work under the contract, and it shall include a documented plan of safe work

procedures to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer,

subcontractors, employees, trade unions and health and safety committee members, and must be

monitored and reviewed periodically by the Contractor.
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APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

6.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract,
in writing, and he shall provide them with a copy of his documented Health and Safety Plan, or
relevant sections thereof. The Contractor shall ensure that all subcontractors and employees are
committed to the implementation of his Safety Plan.

6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and their
employees, undergo a health and safety induction training course by a competent person before
commencement of construction work. No visitor or other person shall be allowed or permitted to
enter the site of the works unless such person has undergone health and safety training pertaining
to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof
of the health and safety induction training issued by a competent person prior to commencement
of construction work.

APPOINTMENT OF SAFETY PERSONNEL
7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the
performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected,
the Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so
decided by the Inspector of the Department of Labour. The Safety Officer shall have the necessary
competence and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated
construction safety officer appointed after award of the contract.

7.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms
of the Act for the execution of the contract, shall appoint a health and safety representative
whenever he has more than 20 employees in his employment on the site of the works. The health
and safety representative must be selected from employees who are employed in a full-time
capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 100
employees.

The function of health and safety representative(s) will be to review the effectiveness of health and
safety measures, to identify potential hazards and major incidents, to examine causes of incidents
(in collaboration with his employer, the Contractor), to investigate complaints by employees relating
to health and safety at work, to make representations to the employer (Contractor) or inspector on
general matters affecting the health and safety of employees, to inspect the workplace, plant,
machinery etc. on a regular base, to participate in consultations with inspectors and to attend
meetings of the health and safety committee.
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7.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall
establish one or more health and safety committee(s) where there are two or more health and
safety representatives at a workplace. The persons selected by the Contractor to serve on the
committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals, but
at least once every three months, to review the health and safety measures on the contract, to
discuss incidents related to health and safety with the Contractor and the inspector, and to make
recommendations regarding health and safety to the Contractor and to keep record of
recommendations and reports made by the committee.

7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing
competent persons responsible for supervising construction work on each of the following work
situations that may be expected on the site of the works.

(a) Risk assessment and induction training as described in Regulation 9 of the Construction
Regulations;

(b) Fall protection as described in Regulation 10;

(c) Excavation work as described in Regulation 13;

(d) Demolition work as described in Regulation 14;

(e) Scaffolding work as described in Regulation 16;

() Suspended platform operations as described in Regulation 17;

(g) Material hoists as described in Regulation 19;

(h) Bulk Mixing plant operations as described in Regulation 20;

() Explosive actuated fastening device as described in Regulation 21;

() Cranes as described in Regulation 22;

(k) Construction vehicle and mobile plant inspections on a daily basis by a competent person as
described in Regulation 23(1);

(D Control of all temporary electrical installation on the construction site as described in
Regulation 24;

(m) Stacking and storage on construction sites as described in Regulation 28; and

(n) Fire precautions on construction sites as described in Regulation 29.

A competent person may be appointed for more than one part of the construction work with the
understanding that the person must be suitably qualified and able to supervise at the same time
the construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve
the Contractor from any of his responsibilities to comply with all requirements of the Construction
Regulations.

RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and
registers related to health and safety on site for periodic inspection by inspectors, the Engineer, the
Employer, trade union officials and subcontractors and employees. The following records and
registers must be kept on site and shall be available for inspection at all times.

(a) A copy of the OHSA 1993 Construction Regulations 2014;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7);

(d) A copy of the Notification of Construction Work (Regulation 4);

(e) A health and safety file in terms of Regulation 7(1b) with inputs by the Construction Safety
Officer (Regulation 8(5));

() A copy of the risk assessment described in Regulation 9;

(g) A full protection plan and the corresponding records of evaluation and training of employees
working from elevated positions as described in Regulation 10;

(h) Drawings pertaining to the design of structures (Regulation 11(1c)) and temporary works
(Regulation 10) must be kept on site;
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(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site
(Regulation 13(2)(h));
(1) A copy of the certificate of the system design for suspended platforms (Regulation 17(3));
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum
mass load, which may be carried at any one time by material hoists (Regulation 11(2));
() Maintenance records of material hoists and inspection results must be kept in a record book to
be kept on site (Regulation 19(8));
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations
19(8));
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive
powered tool is used (Regulation 21(2));
(o) A register for recording of findings by the competent person appointed to inspect construction
vehicles and mobile plant (Regulation 23(1) (k)).

OHS.9 CONTRACTORS RESPONSIBILITIES
For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the
Act (OHSA 1993), which means that the Contractor has the status of employer in his own right in
respect of the contract. The Contractor is therefore responsible for all the duties and obligations
of an employer as set out in the Act (OHSA 1993) and the Construction Regulations 2014.
Before commencement of work under the contract, the Contractor shall enter into an agreement
with the Employer (Client) to confirm his status as mandatory (employer) for the contract under
consideration.
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations
2014, and are not repeated in detail but some important aspects are highlighted hereafter, without
relieving the Contractor of any of his duties and responsibilities in terms of the Construction
Regulations.
(a) Contractor’s position in relation to the Employer (Client) (Regulation 5)
In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the
Act and the Regulations are met and complied with.
(b) The Principal Contractor and Contractor (Regulation 7)
The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle
Contractor as defined in the Construction Regulations, and he shall comply with all the
provisions of Regulation 7.
Any subcontractors employed by the Contractor must be appointed in writing, setting out the
terms of the appointment in respect of health and safety. An independent subcontractor shall
however provide and demonstrate to the Contractor a suitable, acceptable and sufficiently
documented health and safety plan before commencement of the subcontract. In the
absence of such a health and safety plan the subcontractor shall undertake in writing that he
will comply with the Contractor's safety plan, the health and safety specifications of the
Employer and the Construction Regulations 2014.
(c) Management Supervision of construction work (Regulation 8)
The Contractor shall appoint the safety and other personnel and employees as required in
terms of Regulation 8 and as set out in paragraph 7 above. Appointment of those personnel
and employees does not relieve the Contractor from any of the obligations under Regulation
8.
(d) Risk assessment for construction works (Requlation 9)
The Contractor shall have the risk assessment made as set out in paragraph 3 above before
commencement of the work and it must be available on site for inspection at all times. The
Contractor shall consult with the health and safety committee or health and safety
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representative(s) etc. on a regular basis to ensure that all employees, including subcontractors

under his control, are informed and trained by a competent person regarding health hazards
and related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior
health and safety induction training, all as specified in Regulation 9.

Fall protection (Regulation 10)

Fall protection, if applicable to this contract shall comply in all respects with Regulation 10 of
the Construction Regulations.

Structures (Regulation 11)

The Contractor will be liable for all claims arising from collapse or failure of structures if he
failed to comply with all the specifications, project specifications and drawings related to the
structures, unless it can be proved that such collapse or failure can be attributed to faulty
design or insufficient design standards on which the specifications and the drawings are
based.

In addition the Contractor shall comply with all aspects of Regulation 11 of the Construction
Regulations.

Temporary works (Regulation 12)

The Contractor will be responsible for the adequate design of all formwork and support
structures by a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and materials used
in formwork, shall be carefully examined and checked for suitability by a competent person.

The provisions of Regulation 12 of the Construction Regulations shall be followed in every
detail.

Excavation (Regulation 13)

It is essential that the Contractor shall follow the instructions and precautions in the Standard
Specifications and Project Specifications as well as the provisions of the Construction
Regulations to the letter as unsafe excavations can be a major hazard on any construction
site. The Contractor shall therefore ensure that all excavation work is carried out under the
supervision of a competent person, that inspections are carried out by a Professional Engineer
or Technologist, and that all work is done in such a manner that no hazards are created by
unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of his duties and
responsibilities under Regulation 13 of the Construction Regulations.

Demolition work (Regulation 14)

Whenever demolition work is included in a contract, the Contractor shall comply with all the
requirements of Regulation 14 of the Construction Regulations. The fact that a competent
person has to be appointed by the Contractor does not relieve the Contractor from any of his
responsibilities in respect of safety of demolition work.

Tunneling (Regulation 15)

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved.
Scaffolding (Regulation 16)

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction

Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of the Act”
should read “Section 43 of the Act”].
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Suspended platforms (Regulation 17)

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure
that copies of the system design issued by a Professional Engineer are submitted to the
Engineer for inspection and approval. The Contractor shall appoint competent persons as
supervisors and competent scaffold erectors, operators and inspectors and ensure that all
work related to suspended platforms are done in accordance with Regulation 17 of the
Construction Regulations.

Rope Access (Regulation 18)

Where rope access are required on the construction site, the Contractor shall comply with
Regulation 18.

Material Hoists (Regulation 19)

Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the
letter.

Bulk Mixing plants (Regulation 20)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle,
conveyors, etc. used in the operation of a batch plant shall comply with, and that all operators,
supervisors and employees are strictly held to the provisions of Regulation 20. The
Contractor shall ensure that the General Safety Regulations (Government Notice R1031 of 30
May 1986), the Driven Machinery Regulations (Government Notice R295 of 26/2/1988) and
the Electrical Installation Regulations (Government Notice R2271 of 11/10/1995) are adhered
to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.

(p) Explosive actuated fastening devices (Regulation 21)

(a)

()

(s)

The Contractor shall ensure that, wherever explosive-powered tools are required to be used,
all safety provisions of Regulation 21 are complied with.

It is especially important that warning notices are displayed and that the issue and return of
cartridges and spent cartridges be recorded in a register to be kept on site.

Cranes (Regulation 22)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 22 shall
be complied with.

Construction vehicles And mobile plant (Regulation 23)

The Contractor shall ensure that all construction vehicles and plant are in good working
condition and safe for use, and that they are used in accordance with their design and intended
use. The vehicles and plant shall only be operated by workers or operators who have received
appropriate training, all in accordance with all the requirements of Regulation 23.

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person
and the findings must be recorded in a register to be kept on site.

Electrical installation and machinery on construction sites (Regulation 24)

The Contractor shall comply with the Electrical Installation Regulations (Government Notice
R2920 of 23 October 1992) and the Electrical Machinery Regulations (Government Notice
R1953 of 12 August 1993). Before commencement of construction, the Contractor shall take
adequate steps to ascertain the presence of, and guard against dangers and hazards due to
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electrical cables and apparatus under, over or on the site.

All temporary electrical installations on the site shall be under the control of a competent
person, without relieving the Contractor of his responsibility for the health and safety of all
workers and persons on site in terms of Regulation 24.

Use of temporary storage of flammable liquids on construction sites (Regulation 25)

The Contractor shall comply with the provisions of the General Safety Regulations
(Government Notice R1031 of 30 May 1986) and all the provisions of Regulation 25 of the
Construction Regulations to ensure a safe and hazard-free environment to all workers and
other persons on site.

Water environments (Regulation 26)

Where construction work is done over or in close proximity to water, the provisions of
Regulation 26 shall apply.

Housekeeping and general safequarding on construction sites (Regulation 27)

Housekeeping on all construction sites shall be in accordance with the provisions of the
environment Regulations for workplaces (Government Notice R2281 of 16 October 1987) and
all the provisions of Regulation 27 of the Construction Regulations.

Stacking and storage on construction sites (Regulation 28)

The provisions for the stacking of articles contained in the General Safety Regulations
(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation 28 of the
Construction Regulations shall apply.

Fire precautions on construction sites (Regulation 29)

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281
of 16 October 1987) shall apply.

In addition the necessary precautions shall be taken to prevent the incidence of fires, to
provide adequate and sufficient fire protection equipment, sirens, escape routes etc. all in
accordance with Regulation 29 of the Construction Regulations.

Construction welfare facilities (Regulation 30)

The Contractor shall comply with the construction site provisions as in the Facilities
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of Regulation
30 of the Construction Regulations.

Non-compliance with the Construction Regulations 2014

The foregoing is a summary of parts of the Construction Regulations applicable to all
construction projects.

The Contractor, as employer for the execution of the contract, shall ensure that all provisions
of the Construction Regulations applicable to the contract under consideration are complied
with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 4 to 30 as listed in
Regulation 33, he will be guilty of an offence and will be liable, upon conviction, to the fines or
imprisonment as set out in Regulation 33.

The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act and the Regulations will not be
accepted in any proceedings related to non-conformance to the Act and the
Regulations.
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OHS.10 MEASUREMENT AND PAYMENT

10.1 Principles

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make
provision in their tenders for the cost of all health and safety measures during the construction
process. All associated activities and expenditure are deemed to be included in the Contractor’s
tendered rates and prices.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety
Representatives, Health and Safety Committee and Competent Persons referred to in clauses
9.1 to 9.5 shall be members of the Contractor’s personnel, and no additional payment will be
made for the appointment of such safety personnel.

(b) Records and Registers

The keeping of health and safety-related records and registers as described in 8 is regarded
as a normal duty of the Contractor for which no additional payment will be considered, and
which is deemed to be included in the Contractor’s tendered rates and prices.
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