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 ESTABLISHMENT OF FLEET CENTRE / WORKSHOP PHASE 2  
 

Situated in 

  

ELIAS MOTSOALEDI LOCAL MUNICIPALITY  

 
C1.2 Contract Data  

 
The General Conditions of Contract for Construction Works (3rd  edition 2015) published by the South African 
Institution of Civil Engineers, is applicable to this contract. Copies of these conditions of contract may be obtained 
from the South African Institution of Civil Engineers (Tel: 011-805 5947). 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data for specific 
data, which together with these conditions collectively describe the risks, liabilities and obligations of the contracting 
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the general conditions of contract. 
 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for Construction 
Works to which it mainly applies. 
 

If for some reason that “The General Conditions of Contract for Construction Works (2015)” does not address, “The 
COLTO General Conditions of Contract 1998 for Road and Bridge Works” will be referred to.   
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ESTABLISHMENT OF FLEET CENTRE / WORKSHOP PHASE 2  
 

Situated in 

  

ELIAS MOTSOALEDI LOCAL MUNICIPALITY  

   

C1.2.1:  CONDITIONS OF CONTRACT   

 

GENERAL CONDITIONS OF CONTRACT 

 

SPECIAL CONDITIONS OF CONTRACT  

  

1. GENERAL 

 

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 

 

3. TRANSFER OF RIGHTS 
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C1.2.1 CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works - (2nd edition 2015)", 
issued by the South African Institution of Civil Engineers (Short title: “General Conditions of Contract 2015") and 
can be obtained from: 
 
SAICE 
Waterfall Park 
Howick Gardens 
Vorna Valley Half way House 
Becker Street 
MIDRAND 
1685 
Gauteng Province 
Tel:  (011) 805-5947/8 
Fax:  (011) 805-5971. 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter under 
“Special Conditions of Contract”. 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL 
 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the 
extent specified below, and shall take precedence and shall govern. 

 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or sub clause in the General Conditions of Conditions 2015, and the applicable 
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a 
number that follows after the last clause number in the General Conditions, and an appropriate heading. 

 
2. ADDITIONAL SPECIAL CONDITIONS OR AMENDMENTS TO THE GENERAL CONDITIONS OF 

CONTRACT 
 
2.1 General 

The following clauses add to, vary or otherwise amend the General Conditions of Contract: 

 

2.1.1 Cession (CL 2.5.1) 

 

 Delete the words “without the written consent of the other”. 

 

2.1.2 Contractor’s Superintendence (CL 4.12) 

 

 Add the following sub-clause 4.12.4 to Clause 4.12: 

 

“Where a form is included in the Appendix to the Contract Data for this purpose, the Bidder shall fill in the 

name of the person he proposes to entrust with the post of Contractor’s Site Agent on this Contract in the 

space provided therefor.  Previous experience of this person on work of a similar nature during the past five 

(5) years is to be entered in the list. 

 

The Contractor’s Site Agent shall be on Site at all times when work is being performed. 

 

The person as approved of by the Employers Agent in writing shall not be replaced or removed from Site 

without the written approval of the Employers Agent.” 
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2.1.3 Programme (CL 5.6) 

 Add the following sub-clause 5.6.6 to Clause 5.6: 

 

 “Failure on the part of the Contractor to deliver to the Employers Agent, the 

 

 programme of the Works in terms of Clause 5.6.1 and 

 

 supporting documents in terms of Clause 5.6.2 

 

Within the period stated in the Contract Data, shall be sufficient cause for the Employers Agent to retain 

25 per centum of the value of the Fixed Charge and Value-related items in assessment of amounts due 

to the Contractor, until the Contractor has submitted aforementioned first Programme of the Works and 

Supporting Documents”. 

 

2.1.4 Contractor’s Designs and Drawings (CL 5.9.7) 

 

“All designs, calculations, drawings and operation and maintenance manuals shall be fully endorsed by a 

third party registered Employers Agent, accomplished in such specific field of practice  

and the cost thereof shall be borne solely by the Contractor. 

 

Once the alternative design has been approved, the Contractor shall indemnify and hold harmless the 

Employers Agent, the Employer, their agents and assigns, against all claims howsoever arising out of the 

said design, whether in contract or delict” 

 

2.1.5 Suspension of the Works (CL 5.11) 

 Add the following sub-clause 5.11.6 to Clause 5.11: 

 

“If the Contractor does not receive from the Employer the amount due under an Interim Payment Certificate 

within 28 days after expiry of the time stated in sub-clause 6.10.4 within which payment is to be made (except 

for deductions in accordance with sub-clauses 6.10.1.6 and 6.10.1.7), the Contractor may, after giving 14 

days’ notice to the Employer, suspend the progress of the Works. 

 

The Contractor’s action shall not prejudice his entitlements to a claim in terms of Clause 10.1 and to 

cancellation of the Contract in terms of Clause 9.3. 

If the Contractor subsequently receives full payment of the amount due under such Interim Payment 

Certificate before giving a notice of cancellation of the Contract, the Contractor shall resume normal working 

as soon as is reasonably practicable.” 

 

2.1.6 Extension of Time Arising from Abnormal Rainfall (CL 5.12) 

 

 Add the following to sub-clause 5.12.2.2: 

“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for each calendar 

month or part thereof in accordance with the following formula:  

        Rw - Rn 

 V = (Nw - Nn) + (------------) 

             x 

V = Extension of time in calendar days for the calendar month under consideration 

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has 

been recorded 

Nn = Average number of days for the calendar month on which a rainfall of 10 mm or more has 

been recorded, as derived from existing rainfall records 

Rw = Actual recorded rainfall for the calendar month 
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Rn = Average rainfall for the calendar month, as derived from existing rainfall records 

 x = 20 

 The rainfall records which shall provisionally be accepted for calculation purposes are: 

 

Based on records taken at: Rainfall Station: MARBLE HALL   Lat: 24.9670 Lon: 29.3000 

Height 914 m   

Average No of Days with Rainfall exceeding 10mm: 69.2 days/year 

 

Average Rainfall:  521.5 mm/year 

    

     Years of record:   1941-2015 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which rainfall exceeds 

10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair allowance for those days when 

rainfall does not exceed 10 mm but wet conditions prevent or disrupt work. 

 

The total extension of time shall be the algebraic sum of all monthly totals for the contract period, but if the 

algebraic sum is negative the time for completion shall not be reduced due to subnormal rainfall.  Extensions 

of time for a part of a month shall be calculated using pro rata values of Nn and Rn.” 

 

2.1.7 Guarantee (Security) (CL 6.2) 

 

 Delete the contents of the first paragraph of Clause 6.2.1 and insert: 

 

“The Contractor shall deliver to the Employer within such time as may be stated in the Contract Data a 

Demand Guarantee, of Insurance Company registered in terms of the Short-term Insurance Act (Act 53 of 

1998) or registered Commercial Bank, in a sum equal to the amount stated in the Contract Data.  The 

Demand Guarantee shall be issued by an entity approved by the Employer, and shall conform in all respects 

to the format contained in the Appendix to the Contract Data. 

 

Wherever a joint venture constitutes the contracting party, the Demand Guarantee shall be issued on behalf 

of the joint venture. 

 

Month 

Average rainfall for 

calendar month 

Rn 

Average number of days for 

calendar month on which a rainfall 

of 10 mm or more were recorded 

Nn 

  (mm) (days) 

January 84.7 8.4 

February 71.4 6.7 

March 60.9 5.8 

April 32.9 3.87 

May 10.2 1.5 

June 4.2 0.7 

July 1.7 0.4 

August 4.1 0.7 

September 15.4 1.9 

October 49.3 5.5 

November 86.3 8.6 

December 100.5 8.3 
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Failure to produce an acceptable Demand Guarantee within the period stated in Clause 2.2.8 of the Contract 

Data is a fundamental breach of Contract, entitling the Employer to cancel the Contract by due notice in 

terms of Clause 9.2 with specific reference to sub-clause 9.2.2.5 as amended in the Special Conditions of 

Contract.” 

2.1.8 Variations (CL 6.3) 

 

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1. 

 

2.1.9 Interim Payments (CL 6.10.1) 

 

 Add to the end of Clause 6.10.1 the following paragraph: 

 

“The Contractor shall complete the ‘Contractor’s Monthly Report Schedule’, which pro forma documentation 

is obtainable from the Employers Agent.  Pursuant to Sub-Clause (1), these, duly signed by all concerned, 

together with the Contractor’s statement and a VAT invoice in original format are to be submitted to the 

Employers Agent.  Issue by the Employers Agent to the Employer and Contractor of any signed payment 

certificate is conditional to this information being fully endorsed, accurately and timeously submitted to the 

Employers Agent”. 

 

 Add to the end of Clause 6.10.1.5 the following paragraph: 

 

“All documentary evidence of such materials shall be unambiguous with respect to ownership having fully 

passed to the Contractor on or before the date of submittal of the Contractor’s monthly statement. 

 

Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to submittal of his 

monthly statement, deliver to the Employer a Guarantor Guarantee in the form contained in the Appendices 

to the Contract Data.” 

 

2.1.10 Variations Exceeding 15 Per Cent (CL 6.11) 

 

 In sub-clause 6.11.1.3 omit the words “15 per cent” and replace with “‘20 per cent”. 

 

2.1.11 Insurances (CL 8.6) 

 

2.1.11.1 Contractor to produce proof of payment 

 

  Delete sub-clause 8.6.6 and substitute with: 

 

  “The Contractor shall before commencement of the Works produce to the Employers Agent: 

  8.6.6.1 The policies by which the insurances are effected, 

 

  8.6.6.2 Proof that due payment of all premiums there under, covering the full required period  

   has been made, and 

 

  8.6.6.3 Proof of continuity of the policies for the required period. 

 

Should, during the currency of the Contract, the required period of insurance be extended for any 

reason, the Contractor shall timeously extend (so as to maintain) the said insurances for the full 

extended duration. 

  

The Employers Agent shall be empowered to withhold all payment certificates until the Contractor 

has complied with his obligations in terms of this Clause 8.6.” 

 



THE TENDER 

Project No. EMLM/29/2016/PH2(Re-Advert) 

Establishment of Fleet Centre / Workshop Phase 2 
 

     
Contract  C12 of C143 C1.2 

Part C1: Agreement and Contract Data Contract Data 

2.1.11.2 Remedy of Contractor’s failure to insure 

 

  Delete sub-clause 8.6.7 and substitute with: 

 

“Failure on the part of the Contractor to effect and keep in force any of the insurances referred to in 

Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract, entitling the Employer to 

cancel the Contract by due notice in terms of Clause 9.2 and with specific reference to sub-clause 

9.2.2.5, as amended, in the Special Conditions of Contract.” 

 

2.1.12 Termination of the Contract (CL 9.1) 

  

Alter the numbering of: 

 

 Clause 9.1.5 to 9.1.6, 

 Clause 9.1.6 to 9.1.7 and 

 

 insert the following new clause 9.1.5: 

 

“The Employer shall be entitled to cancel the Contract, at any time for the Employer’s convenience, by giving 

written notice of such cancellation to the Contractor.  The termination shall take effect 28 days after the later 

of the dates which the Contractor receives this written notice or the Employer returns the Demand Guarantee.  

The Employer shall not cancel the Contract under this sub-clause in order to execute the Works himself or 

to arrange for the Works to be executed by another contractor. 

 

This restriction on the Employer shall lapse 18 months after the date of receipt by the Contractor of 

cancellation in terms of this sub-clause”. 

 

2.1.13 Termination by Employer (CL 9.2) 

 Delete the contents of Clause 9.2 and substitute with: 

 

“9.2.1 The Employer may terminate the Contract by written notice to the Contractor if: 

 

9.2.1.1 Sequestration of the Contractor’s estate is ordered by a Court with due jurisdiction, or 

 

9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for the surrender of his estate 

as insolvent, or makes a compromise with his creditors, or assigns in favour of his creditors, or 

agrees to carry out the Contract under the supervision of a committee representing his creditors, or 

(being a company) goes into liquidation, whether provisionally or finally (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction), or if the Contractor assigns the 

Contract without having first obtained the Employer’s consent in writing, or if execution is levied on 

his goods, or 

 

9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any person in the employ of the 

Employer or the Employers Agent, a gratuity or reward or commission, or 

 

9.2.1.4 The Contractor furnished materially inaccurate information in his Bid, which had a bearing on the 

award of the Contract, or 

 

 9.2.1.5 The Contractor has abandoned the Contract 

 

 9.2.2 If the Contractor: 
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9.2.2.1 Has failed to commence the Works in terms of Clause 5.3 hereof, or has suspended the progress of 

the Works for fourteen (14) days after receiving from the Employers Agent written notice to proceed, 

or 

 

9.2.2.2 Has failed to provide the Guarantee in terms of Clause 6.2 within the time stipulated in the Contract 

Data, or 

 9.2.2.3 Has failed to proceed with the Works with due diligence, or 

9.2.2.4 Has failed to remove materials from the Site or to pull down and replace work within fourteen (14) 

days after receiving from the Employers Agent written notice that the said materials or work have 

been condemned and rejected by the Employers Agent in terms of these conditions, or 

 

9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting to carry out his 

obligations under the Contract, or 

 

9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Employers Agent’s instructions to 

the contrary, sublet any part of the Contract, or 

 

9.2.2.7 Has assigned the Contract or any part thereof without the Employer’s consent in writing, then the 

Employer may give the Contractor 14 days’ notice to rectify the default, and if the Contractor fails to 

rectify the default in said 14 days, then, without further notice, notify the Contractor in writing of the 

termination of the Contract and expel the Contractor and order the Contractor to vacate the site 

within 24 hours of issue of the Notice of Termination and to hand the Site over to the Employer, and 

the Employer may then enter upon the Site and the Works without affecting the rights and powers 

conferred on the Employer or the Employers Agent by the Contract and the Employer may  himself 

complete the Works or may employ another contractor to complete the Works, and the Employer or 

such other contractor may use for such completion so much of the Construction Equipment, 

Temporary Works and materials brought onto the Site by the Contractor as the Employer may think 

proper, and the Employer may at any time sell any of the said Construction Equipment, Temporary 

Works and unused materials and apply the proceeds of sale towards payment of any sums that may 

be due or become due to the Employer by the Contractor under the Contract.  In such circumstances 

the Contractor shall forthwith vacate the Site and shall not be entitled to remain on the Site on the 

grounds that he is entitled to do so on a right of retention until amounts due to him have been paid, 

neither will the Contractor be entitled to any further payments in terms of this Contract. 

 

9.2.3 If the Contractor, having been given notice to rectify a default in terms of 55.2 above, rectifies said 

default, but later repeats the same or substantially the same default, then the Employer may notify 

the Contractor of the immediate termination of the Contract, and proceed as stated in the paragraph 

following the word “writing” in Clause 55.2.7 above. 

 

9.2.4 Should the amounts the Employer must pay to complete the Works exceed the sum that would have 

been payable to the Contractor on due completion by him, then the Contractor shall upon demand 

pay to the Employer the difference, and it shall be deemed a debt due by the Contractor to the 

Employer and shall be recoverable accordingly.  Provided that should the Contractor on demand not 

pay the amount of such excess to the Employer, such sum may be determined and deducted by the 

Employer from any sum due to or that may become due to the Contractor under this or any previous 

or subsequent contract between the Contractor and the Employer.” 

 

2.1.14 Termination by the Contractor (CL 9.3)   

 

Add the following paragraph as Clause 9.3.5: 

“In addition to, or as an alternative to the rights to termination contained in this Clause 9.3, the Contractor 

may notify the default to the Employer, with a copy to the Employers Agent, and if the default is not rectified 

within 10 days the Contractor may suspend progress of the works until a date 7 days after the default is 
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rectified.  The Contractor shall be entitled to extension of time to the extent of delay caused by or resulting 

from such suspension, and to payment of additional costs caused by or resulting from the suspension.  Such 

extension of time and additional costs shall be promptly ascertained by the Employers Agent, who shall then 

grant the extension of time and include the additional costs in all future payment certificates.  Such 

suspension, extension of time and/or payment of additional costs, shall not prejudice the Contractor’s rights 

to cancel the contract.” 

3. PRIORITY OF DOCUMENTS 
 

The documents forming the Contract are to be taken as mutually explanatory of one another.  For the purpose 

of interpretation, the priority of the documents shall be in accordance with the following sequence: 

 

 a) the Form of Offer and Acceptance. 

 b) amplifications of the General Conditions of Contract within the Contract Data. 

 c) additional special conditions or amendments to the General Conditions of Contract  

within the Contract Data. 

 d) the General Conditions of Contract. 

 e) the Specifications, Drawings, Schedules and other documents forming part of the  

Contract (in that order) contained in the Scope of Work and the Site Information. 

If any ambiguity or discrepancy is found in the documents, the Employers Agent shall issue any necessary 

clarification or instruction. 
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4. TRANSFER OF RIGHTS 

 
TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful 

Bidder only) 

 
Claim for materials on site, Payment Certificate No. ……………… Date: ……………………………... 
 
Contract No: …………………………………. for (contract title) …………….……………………………… 
 
……………………………………………………………………………………….……………………………… 
 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity, as 
 
………………………………………………. of (name of Contractor) ………………………………………… 
 
duly authorized hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s 
rights, title and interest in and to the materials and goods, for which evidence of bona fide ownership is 
attached hereto, unto and in favor of (name of Employer) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . .. insofar as the Contractor retains actual control of the materials and 
goods, the right of ownership thereof passes to the Employer by constitutum possessorium. 
 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the 
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree 
that no payment for materials on site will be made by the Employer until such time as I have submitted 
documentary proof of bona fide ownership of the said materials and goods. 
 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer 
or from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment 
of retention money thereon excluded. 
 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and 
that they have been insured adequately against all risks and will remain insured until they are built into or 
used in the permanent works and taken over by the Employer. 
 
This certificate of Transfer of Rights applies only to the materials and goods as listed in the following 
table: 

 
 
 
 
 
 
 
 
 
 
 

Description of Item Unit Quantity Rate Amount Supplier 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

Total Value of Materials and goods  
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Signed by: …………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 
 
Witnessed by: ……………………………………………………………………. Date: ……………………… 
 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor 
to the supplier, shall accompany the Contractor’s claim for payment for materials on site in terms of Clause 
6.10.1.5 of the General Conditions of Contract 2015. 
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C1.2.2 PART A:  CONTRACT DATA PROVIDED BY THE EMPLOYER 
 
The following contract specific data are applicable to this contract. 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER 
  
Clause 1.1.13: The defects liability period is 12 months measured from the date of the completion 

certificate. 
 
Clause 1.1.15: Name of Employer: ELIAS MOTSOALEDI LOCAL MUNICIPALITY represented by 

Head of Department: Department of Technical Services 
 
Clause 1.2.1: Address of Employer: 
  

The Employer’s address for receipt of communications is 

                              Postal: P.O Box 48; 
                                                Groblersdal 0470  
                                                Fax:      013 262 3056/7/8/9  
                                                Tel:        013 262 2547/2886 

 
 

Clause 1.1.16: Name of Employers Agent 
‘Employers Agent’ means any Director, Associate or Professional Employers Agent 

appointed by a Director of Dolmen Employers Agents cc to fulfil the functions of the 

Employers Agent in terms of the Contract Data. 

 
Clause 1.2.1: Address of Employers Agent: 
 
 Physical:    Postal: 
    

The Employers Agent’s address for receipt of communications is:  
     
                                        91 Bowling Ave, Morningside Manor     P.O. Box 1365 
      Sandton                Gallo Manor  

2196   2052 
 
E-Mail: mava@dikgabo.co.za 

 
Telephone No: (011) 656 4075  Fax No: (086) 550 7497 

 
Clause 3.2:  The Employers Agent is required to obtain the specific approval of the Employer for the 

following:  
 

a) Nominating the Employers Agent’s Representative in terms of Cl 3.3.1. 

b) Delegation of Employers Agent’s authority in terms of Cl 3.2.4. 

c) The issuing of instructions for dealing with fossils and the like in terms of Cl 4.7.1 

d) The issuing of an instruction to accelerate progress in terms of Cl 5.7.3. 

e) Granting permission to work during non-working times in terms of Cl 5.8.1. 

f) The issuing of further drawings or instructions in terms of Cl 5.9.1. 

g) Suspend the progress of the works in terms of Cl 5.11.1. 

h) The reduction of a penalty for delay in terms of Cl 5.13.2. 

i) The issuing of a variation order in terms of Cl 6.3.2. 

j) Issuing of instructions to carry out work on a day work basis in terms of Cl 6.4.1.4. 

k) The determination of additional or reduced costs arising from changes in legislation 

in terms of Cl 6.8.4. 

l) The agreeing of the adjustment of the sums for general items in terms of Cl 6.11. 

m) Authorizing the Contractor to repair and make good excepted risks in terms of Cl 

8.2.2.  
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n) The giving of a ruling on a contractor’s claim in terms of Cl 10.1.5. 

o) The agreeing of an extension to the 28 period in terms of Cl 10.1.5.1. 

p) The inclusion of credits in the next payment certificate in terms of Cl 10.1.5.2. 

 
 
Clause 6.2: The Guarantee shall be delivered within 14 days after receival of the acceptance document 

from the Employer. 
 
Clause 6.2: The Liability of the Guarantee shall be for 10% of the Accepted Bid Sum.  
 
Clause 5.3: The contractor shall commence executing the work within 14 days of the commencement 

date. 
 
Clause 5.6.1 & 5.6.2: The Contractor shall deliver to the Employers Agent, within 14 days calculated from the 

Commencement Date, a realistic programme in terms of Clause 5.6.1 and supporting 
documents in terms of Clause 5.6.2. 

 
Clause 8.6.1.1.3: The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum is NIL  
 
Clause 8.6.1.2: Special risk insurance issued by SASRIA is required. 
 
Clause 8.6.1.3: The limit of indemnity for liability insurance required should not be less than the contract 

amount. 
 
Clause 5.13.1: The penalty for failing to complete the works is R 3 500-00 per calendar day. 
 
Clause 6.8.2: The value of the certificates issued shall be adjusted in accordance with the Contract Price 

Adjustment Schedule with the following values: 
 

Contract Price Adjustment Factor = (1 – x) 







 1

Fo

dFt

Mo

cMt

Po

bPt

Lo

aLt
 rounded off to the 

fourth decimal place. 
 

 Coefficients for calculating Contract Price Adjustment Factor shall be:  
Value of x is 0.10 
  
a = 0.15  b = 0.20  c = 0.55  d = 0.10 
 

 L is the “Labour Index” and shall be the “Consumer Price Index – for Polokwane Area” In 
Release P 0141.1 Table 21 

 
The base month is: “the month prior to the closing of the Bid” 
No Contract Price Adjustment will be done if contract period is less than 7 months. 

 
Clause 6.8.3: Price adjustments for variations in the costs of special materials are not allowed. 
 
Clause 6.10.1.5: The percentage advance on materials not yet built into the Permanent Works is: 80% 
 
Clause 6.10.3: The percentage retention on the amounts due to the Contractor is 10 %, excluding contract 

price adjustment, contingencies and VAT, and limited to 10% of the contract amount, 
excluding contract price adjustment, contingencies and VAT. 

 
Clause 6.10.5: A Retention money guarantee will be not permitted. 
 
Clause 7.8.1: The Defects Liability Period is 12 months measured from the date of the Certificate of 

Completion. 
 
Clause 10.7.1 Dispute resolution shall be by Adjudication.  
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Clause 10.7.1: Dispute Resolution shall be by Adjudication.  
 
 
 
 

Payment for labour-intensive component of the works 
 

Payment for works identified in the Scope of Works as being labour-intensive shall only be made in 

accordance with the provisions of the Contract if the works are constructed strictly in accordance with the 

provisions of the Scope of Work. Any payment for such works shall not relieve the Contractor in any way 

from his obligations either in contract or in delict 

 

Linkage of payment for labour-intensive component of works to submission of project data 

 

The Contractor’s payment invoices shall be accompanied by labour information for the corresponding 

period in a format specified by the employer. If the contractor chooses to delay submitting payment 

invoices, labour returns shall still be submitted as per frequency and timeframe stipulated by the 

Employer. The contractor’s invoices shall not be paid until all pending labour information has been 

submitted. 

 

Applicable Labour Laws 

The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public Works 

Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the Minister of Labour 

in Government Notice, shall apply to works described in the scope of work as being labour-intensive and 

which are undertaken by unskilled workers. 

 

http://www.epwp.gov.za/
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C1.2.2: PART B:  CONTRACT DATA PROVIDED BY THE CONTRACTOR 
 
The following contract specific data are applicable to this contract: 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR 
 
Clause 1.1.9: Name of Contractor: ……………………………………………………………….. 
 
Clause 1.2.1: Address of the Contractor: 
  

The Contractor’s address for receipt of communication is: 
 

 Physical:    Postal: 
 

...................................................  .............................................. 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................     ...................... 
 
E-Mail: .......................................................................... 
 
Telephone No: …………………….........  Fax No: ……………………… 
 

Clause 5.5 The works shall be completed within Eighteen (18) months (including special non-working 
days and the year end break). 
 

Clause 6.8.3: The variation in cost of all special materials is to be provided in the table SM 1 for special 
materials.  
The rates and prices for the special materials shall be furnished by the Bider, which rates 
and prices shall not include VAT but shall include all other obligatory taxes and levies. The 
quoted price is the ruling price on the Month prior to close of bid. 

 

TABLE: SM1 

Special Materials* Unit Rate or Price for the base month 

Bitumen (specify type) 
  

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

   

*Contractor to indicate the type, unit and rate of special material to be listed.  The Contractor shall substantiate 

the above rates or prices with acceptable documentary evidence.  Contractor to provide any other Special 

Materials if deemed necessary. 

 

N.B. Diesel, reinforcing steel, and cement will not be accepted as special material. 
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C1.3  Form of Guarantee - Pro Forma 
 

The Municipal Manager 
Elias Motsoaledi  Local Municipality 

Number 02 Grobler Ave 
Groblersdal 
0470 
 

CONTRACT; EMLM/29/2016/PH2  
FOR 

ESTABLISHMENT OF FLEET CENTRE / WORKSHOP PHASE 2  
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means:…………………………………………………………………………………………….. 
 
 Physical address:……………………………………………………………………………………………… 
 
“Employer” means:      ELIAS MOTSOALEDI LOCAL MUNICIPALITY 
 
“Contractor” means:……………………………………………………………………………………………. 
 
“Engineer” means:       DIKGABO CONSULTING ENGINEERS 
 
“Works” means:            ESTABLISHMENT OF FLEET CENTRE / WORKSHOP PHASE 2 
 
“Site” means:                MUNICIPAL FLEET CENTRE / WORKSHOP / STORES IN GROBLERSDAL 
 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or 
additions to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R……………………………………… 
 
Amount in words:……………………………………………………………………………………………….. 
 
“Guaranteed Sum” means: The maximum aggregate amount of R………………………………………… 
 
Amount in words:………………………………………………………………………………………………. 
 
“Expiry Date” means:…………………………………………………………………………………………... 
 
CONTRACT DETAILS 
 
Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works 
as defined in the Contract. 
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PERFOMANCE GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the mount of the Guaranteed Sum. 

 

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee 

and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion 

of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer 

and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion 

of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of   

convenience and shall not be constructed as any intention whatsoever to create an accessory obligation or 

and intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted  to the payment of money. 

 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 

Employer the sum certified upon receipt of the documents  identified in 4.1 to 4.3: 

a. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract 

and failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to 

make payment in terms of 4.2; 

b. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a 

copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in 

terms of 4.1 and the sum certified has still not been paid; 

c. A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum certified in 4. 

 

5.1 Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer 

the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer 

to the Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand 

stating that: 

5.2 the Contract has been terminated due to the Contractor’s default and that this Performance   

Guarantee is called up in terms of 5; or 

5.3 a provisional or final sequestration or liquidation court order has been granted against the  

Contractor and that the Performance Guarantee is called up in terms of 5; and 

      5.3  the aforesaid written demand is accompanied by a copy of the notice of termination  and/or  

the provisional/final sequestration and/or the provisional liquidation court order. 

 

6 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 

shall not exceed the Guarantor’s maximum liability in terms of 1. 

 

7 Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the final 

Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of 

this Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All 

monies refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime 

overdraft rate of the Employer’s bank compounded monthly and calculated from the date payment was made by 

the Guarantor to the Employer until the date of refund. 

 

8 Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the 

first written demand to the Guarantor. 

 

9 Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 

Guarantee by the Employer. 

 

10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the 

Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance 

Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 
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11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 

connection herewith. 

12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no 

claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor 

after it has expired. 

 

13 The Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order. 

 

14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in 

terms of Section 45 of the Magistrate’s Courts Act No.32 of 1944, as amended, to the jurisdiction of the 

Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that 

the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

 
 

Signed at……………………………………………………………………………………………………… 
 
Date…………………………………………………………………………………………………………. 
 
Guarantor’s signatory (1)………………………………………………………………………………….. 
 
Capacity ……………………………………………………………………………………………………. 
 
Guarantor’s signatory (2)…………………………………………………………………………………....  
 
Capacity………………………………………………………………………………………………………. 
 
Witness signatory (1)……………………………………………………………………………………….. 

 
      Witness signatory (2)……………………………………………………………………………………….. 
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C1.4: Agreement with Adjudicator 
 

This agreement is made on the...............day of .................................. 20.........between: the Employer 

(name of company / organisation).......................................................................................................... 

of (address)............................................................................................................................................. 

.....................................................................................................................................and the Contractor 

(name of company / organisation) ..........................................................................................................  

of (address)..............................................................................................................................................  

............................................................................................................................................... (hereinafter called the 
Parties) 
 
and 

(name)......................................................................................................................................................  

of (address) ..............................................................................................................................................  

................................................................................................................................................ (hereinafter called the 
Adjudicator) 
 
Disputes or differences may arise/have arisen* between the Parties under a Contract dated.................  

and known as Contract No...............................................  

(Contract title)............................................................................................................................................ 
 
and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIDB 
Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has been requested to 
act. 
(* Delete as necessary) 
 
IT IS NOW AGREED as follows: 
 
1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
 
2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with 

the Procedure. 
 
3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance 

with the Procedure as set out in the Contract Data. 
 
4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall 

endeavour to ensure that anyone acting on their behalf or through them will do likewise, save with the consent 
of the other Parties which consent shall not be unreasonably refused. 

 
5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him 

in relation to the adjudication and he shall retain documents for a further period at the request of either Party. 
 
SIGNED by: 
 
(Signature): ............................  (Signature): ........................... (Signature): ................................ 

Name: .................................... Name: ................................... Name: ........................................ 
 
who warrants that he/ she is who warrants that he/ she is the Adjudicator in the 
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duly authorised to sign for and duly authorised to sign for presence of 
on behalf of the First Party in and on behalf of the Second  
the presence of Party in the presence of 
 
 
Witness: Witness: Witness: 
(Signature).................................. (Signature).................................. (Signature).................................... 

Name: .................................... Name: .................................... Name: .........................................  

Address: .................................. Address: ................................. Address:  .....................................  

............................................... ............................................... ....................................................... 

.................... ................... .................... 

Date: .................................... Date: ...................................... Date: ....................... ................. ..  
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C1.5: AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY ACT, (ACT No. 29 OF 
1996) AS AMENDED BY THE MINE HEALTH AND SAFETY AMENDMENT ACT (ACT 
No. 72 OF 1997) 

 
 

THIS AGREEMENT is made at ……………………..on this the ……………………..day of………………….in the 
year……………………..between The ELIAS  MOTSOALEDI LOCAL MUNICIPALITY (hereinafter called the 
“EMPLOYER” of the one part, herein represented by:  

 ..............................  ....................................................................................................................................  

in his capacity as:……………………………………………. ……………………………………..and delegate of the 
Employer in terms of the Employer’s standard powers of delegation pursuant to the provisions of Act No. 7 of 1998; 

AND:   ....................  ....................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by ....................................  

 ..............................  ....................................................................................................................................  

in his capacity as:  ………………………………. and duly authorised to sign on behalf of the Contractor. 

 

 

WHEREAS the Employer is desirous that certain works be constructed, (insert contract title) and has accepted a 
tender by the Contractor for the construction, completion and maintenance of such works and whereas the 
Employer and the contract have agreed to certain arrangements and procedures to be followed in order to ensure 
compliance by the Contractor with the provisions of the Mine Health and Safety Act (Act 29 of 1996); as amended 
by the Mine Health and Safety Amendment Act (Act No. 27 of 1997). 

 
 
NOW THEREFORE the parties agree as follows: 
 

1. The contractor shall obtain the Mining Authorisation for the particular site where mining activities, as 

defined in the Mine Health and Safety Act, No. 29 of 1996 as amended, are to be conducted. 

2. The contractor shall assume responsibility for the Environmental Management Programme (EMPR) in 

respect of the site and shall ensure that the site is rehabilitated at the conclusion of the contract. 

3. The contractor declares himself to be conversant with: 

 a) all the requirements, regulations and standards of the Act, together with its amendments. 

 b) the procedures and safety rules of the Employer as pertaining to the Contractor and to all his 

sub-contractors. 

4. The contractor is responsible for the compliance with the Act and its amendments by all his 

subcontractors, whether or not selected and/or approved by the Employer. 

 
SIGNED ON BEHALF OF THE EMPLOYER   

AS WITNESS: 

1...................................                                                            2........................................   

  .................................                                                                ......................................... 

NAME(Print):                                                                   .   NAME(Print): 

                                                                                                         ****For official use only 

SIGNED ON BEHALF OF THE CONTRACTOR   

 

AS WITNESS: 

1...................................                                                            2........................................   

  .................................                                                                ......................................... 

NAME(Print):                                                                   NAME(Print): 


