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All definitions, interpretations and general provisions for the General Conditions of Contract for 

Construction Work (2015) (3rd edition) are applicable. 

 

C 3.1  DESCRIPTIONS OF WORKS 

 

C3.1.1 Employer’s Objective 

 

ELIAS MOTSOALEDI LOCAL MUNICIPALITY intends to appoint a panel of 

Contractors to render services and act as implementing agent for various projects on 

an As and When basis for a three year period. Contractors will be invited by means of 

the tendering process to submit a detailed project tender and BOQ; with reference to 

the service to be rendered during a three year period and information of their firms, for 

evaluation purposes. 

 

C3.1.2 Overview of the Works 

 

Labour-intensive works comprise the activities described in SANS 1921-5. The contract 

consists of erecting new MV overhead lines, Supplying transformers and the installation 

of an LV overhead networks. 

  

C3.1.3 Extend of the Works 

 

The works include the supply of labour, transport, materials, supervision, plant, 

equipment and consumables to electrify 1209 households in various Village - under the 

Elias Motsoaledi Local Municipality. 

Erection of MV infrastructure (line, section links & transformers) 

Erection of LV infrastructure (lines, meter installations & service cables) 

Installation of Meters 

Testing of the completed works and commissioning thereof 

Updating the As Built Drawings 

 

C3.1.4 Location of the Works 

 

The sites are situated within the Following Villages: Masakaneng, Matlala Lehwelere, 

Maleoskop, Rodebosch; Vlakfontein and Ga Phosa and are located approximately in a 

7km to 40km from Elias Motsoaledi Municipality. The coordinates of the area to be 

electrified are: 25°14'51.41"S, 29° 5'3.26"E 

 

 C3.1.5 Construction program 

 

It is specifically brought to the notice of the Contractor that time is critical on this 

project, and the construction period will be a major factor in the award of the tender. 

 

Tenderers shall submit with their tender their preliminary programme for the 

construction of the Works under this contract to suit their proposed method of executing 

the Works. The programme shall be sufficiently detailed to differentiate between the 

various activities so that the contract may be properly evaluated. 

 

  



C3.1.6 Change in works 

 

The Engineer may, from time to time by order in writing without in any way vitiating the 

Contract or giving to the Contractor any claim for additional payment, require the 

Contractor to proceed with the execution of the works in such order as in his opinion 

may be necessary, and may alter the order of or suspend any part of the Works at such 

time and times as he may deem desirable and the Contractor shall not, after receiving 

such written order, proceed with work ordered to be suspended until he shall receive a 

written order to do so from the Engineer.  Where the work must of necessity be carried 

out in conjunction with work of other Contractors, or with that of the Employer, it shall 

be co-ordinated and arranged in such a manner as to interfere as little as possible with 

the progress of such other work so as to offer every reasonable facility to other 

Contractors or to employees of the Employer. 

 

C3.2 ENGINEERING 

 

 C3.2.1 Design services and activity matrix 

 

 Description Responsibility 

Design of Works Engineer 

Concept, feasibility and overall process Client 

Basic Engineering and detail layouts to tender 

stage 

Engineer 

Final Design of Works Engineer 

Final Design to approved for construction stage Client 

Preparation of tender documentation & adverts Engineer 

Appointment of soil test / topographical surveyors Engineer 

Appointment of sub-contractors Contractor 

Supervision Engineer 

Preparation of as-built drawings Contractor / Engineer 

Completion certificate Engineer / Client / Contractor 

 

 C3.2.2 Drawings 

 

The Engineer will provide the Contractor with one full set of drawings, which will be 

used exclusively for the recording of as built information by the Contractor.  The work 

shall be carried out in accordance with the latest available revision of the drawings 

approved for construction. 

 

Only dimensions, positions, levels, co-ordinates etc. that change from the original 

values, will be required to be entered on these drawings.  These drawings, fully marked 

up, will be handed to the Engineer at the issue of the Certificate of completion, which 

will not be issued until the as-built information has been received. 

 

C3.3 PROCUREMENT 

The Tenderer’s attention is drawn to the fact that the awarding of this tender will be in terms of 

the Supply Chain Management Policy of the Elias Motsoaledi Local Municipality and The 

Standard Conditions of Tender as contained in Annexure F of the July 2015 edition of the CIDB 

Standard for Uniformity in Construction Procurement. 



 

 
C3.4 SUB-CONTRACTING 

 

No work may be sub-contracted to another party unless approval is given by the Engineer in 

liaison with the Client in writing. The Contractor is to submit to the Engineer in writing a request 

for appointment of a particular sub-contractor. Accompanying this request is to be the full detail 

of the sub-contractor, including: 

 

 Previous experience 

 Work which will be sub-contracted to him/her 

 Approximate value of the work to be sub-contracted 

 

 

Before the Engineer in terms of Clause 49 hereof issues any certificate that includes any 

payment in respect of work done or goods supplied by any sub-contractor appointed in 

accordance with the provisions of Clause 6.3 of the General Conditions of Contract for 

Construction works (2015 3rd Edition), he shall be entitled to call upon the Contractor to furnish 

reasonable proof that all payments (less retention moneys) included in previous certificates in 

respect of the work or goods of such sub-contractors have been made or discharged by the 

Contractor, in default of which, unless the Contractor: 

 

 Informs the Engineer in writing that he has reasonable cause for withholding or refusing 

such payment; and 

 Submits to the Engineer reasonable proof that he has so informed such sub-contractor 

in writing. 

 

C3.5 CONSTRUCTION 

 

 C3.5.1 Work Specifications 

 

 Applicable SANS 10142 Standards 

 

Applicable SANS 10142 Standardised Specifications for the purpose of this Contract the latest 

issues of the following Standard Specifications for Electrical Engineering Construction, 

applicable at the date of tender advertisement, shall apply – 

 

SANS 10142-2:  2017 Medium voltage installations 

The term project specifications appearing in any of the SABS 1200 standardised specifications 

must be replaced with the terms scope of work. 

The variations and additions to the specifications listed in C3.4.1.2 (a) are as follows: PSA 

GENERAL 

  

C3.5.1.2 Other applicable national and international standards 

NRS 047 

NRS 048 

NRS 033 

Eskom standards 

Elias Motsoaledi Local Municipality 

  



 C3.5.2 Plant and materials  

 

All the materials offered are to conform to the Technical Requirements of Eskom & Elias 
Motsoaledi Local Municipality and they are to be procured from Eskom / EMLM 

Approved Suppliers, and shall be new and of the best quality. Any deviation or variance from 
the above to be approved by the Engineer or his representative on site. 

Where specific site circumstances require non-standard material application and / or due to 

shortcomings of the standard package, the designer, contractor shall develop “ad hoc” 

packages and submit these to the Engineer for approval before implementation. 

Where materials other than those in the standard design packages are offered, the “Tendered 

Material and Technique” schedule shall be completed as part of the tender. 

 

Marked Conductor 

Only marked conductor may be used on these projects. Marked conductor may only be 
obtained from the approved manufacturers (list can be provided on request). 

Tenderers must use the conductor prices as obtained from the approved manufacturers, i.e. 

MV Fox conductor, Aerial Bundle Conductor (ABC) & Airdac cable 

The waste and off-cuts have been allowed in the bill of materials. 

The successful tenderer (Contractor) must procure marked conductor from an approved 

manufacturer, on behalf of Council i.e. Fox, ABC and Airdac. 

Council will maintain ownership of the marked conductor at all times. 

Conductor manufacturers may sell marked conductor only to those contractors who can prove 

that it will be used on Council’s projects. Council will provide such contractor with the necessary 

proof, indicating the name of the project and the quantities required. 

The contractor provides for the necessary transport arrangement to deliver conductor to site. 
The contractor arranges for returning unused marked conductors to the supplier, should there 
be any. 

The contractor returns all waste and off-cuts to the Municipality 
An accredited Distributor may only be included in the supply chain if: 

o The Distributor is an approved / accredited Distributor of the Manufacturer 
o No marked conductor will be sold to anyone without a letter being presented to the 

manufacturer 

o Marked conductor will be delivered directly to the contractor/ site 

o No marked conductor may be at the premises of the Distributor 

The Distributor merely arranges the deal, and the process as currently being applied, 

remains unchanged. 

 

Earthing 

The Contractor will be responsible for ensuring that soil resistivity tests are carried out, and 
earthing be as per supplied drawings bearing in mind the Eskom MV Distribution Earthing 
Standard Part 2. 

Clearances and shared structures 

As per Eskom MV / LV Distribution Standards. 



Equipment and Structures 

The Contractor is to ensure that structures are uncluttered and that working clearances are 

maintained with regard to the amount of equipment installed and shall ensure that provision 

is made for safe and easy operational practice. This is especially pertinent to strain poles, 

switching points and transformer structures. 

 

Site Visits 

A site diary will be signed by all personnel visiting the site. Deviations will be reported to the 
Project Manager. 
(The Municipal technical personnel will be granted full and unconditional access) 

 
Specification for “AS- BUILT” Plans (Rev. 41999-10-25) 

i. Main Objective 

 
The main objective behind the requirement for the provision by the Contractor of “as-built” 
information is to provide the computerized mapping service for the Marketing, Planning, 
Survey Records, Construction and Maintenance of Urban /Rural reticulation projects. 

ii. Software requirements 

All layout and reticulation designs are to be captured onto AutoCAD using Microstation. 

 
 

NOTE: Some services i.e. Telkom lines or pipelines may be shown on the plans. These 

services must be considered incomplete and the Tenderer must verify the services indicated. 

Any damage to any services during the contract is for the Contractor’s account. 

 

  

C3.5.3 Construction Equipment 

 

All equipment on site shall be in a good working order, and is to be in such a condition that it 

can achieve production rates which are typical of the industry standards.  

 

Should any equipment, in the opinion of the Engineer, be substandard or breaks down 

frequently to such an extent that it affects the progress on the project, the Engineer may instruct 

the Contractor to replace such equipment. 

 

 C 3.5.4 Existing Services 

 

The Contractor shall so carry out all his operations as not to encroach on, or interfere with, 

trespass on, or damage adjoining lands, building properties, roads, structures, places and 

things in the vicinity of the Works, and he shall free and relieve the Employer of any liability that 

may be incurred in consequence of his failure to do so. 

 

The services existing on the site will be either shown on the drawings or pointed out on site by 

the Engineer and / or the Municipality. No excavation work will commence unless a 

representative of the Municipality and/or the Engineer have been requested to point out existing 

services in the area under construction.  Written confirmation of services that have been pointed 

out by the Municipality is to be obtained by the Contractor. 

All existing services on the site may not be shown on the drawings or be visible on the site.  

The Engineer may order excavation by hand in order to search for and expose services. An 

item has been included in the Schedule of Quantities to cover the cost of such work if so ordered 



by the Engineer. Where a service is damaged because of the Contractors negligence he shall 

be liable for the cost involved in the repair of the services and any other consequent cost that 

may arise due to the interruption of the damaged services. 

 

No excavation is to take place until a representative from the Municipality has been contacted 

and he has pointed out the existing services to the Contractor and confirmed it in writing.  The 

same shall apply to all Telkom services in the area. 

 

 C3.5.5 Site Establishment 

 

 Source of Water Supply 

Water is available from the existing water network in the municipal area and the Contractor 

is to arrange with the Local Authority for a connection point. The Contractor will be 

responsible for the costs of the connection as well as the use of water for construction 

purposes. The Contractor’s attention is drawn to the fact that the potable water supply is 

erratic in this area. Under no circumstances may potable water be used for construction, 

unless written permission is granted by the Engineer. 

 

 Sources of power supply 

 

Electricity is available from the existing network in the municipal area, and the Contractor 

is to arrange with the Local Authority for a connection. The Contractor will be responsible 

for the costs of electricity consumed as well as the connection costs. 

  

 Location of camp and depot 

 

The Engineer shall point out the position of the Contractors camp to the Contractor during 

the site inspection.  The Contractor may assume that the site camp will be within 2 km of 

the site. 

 

 Sanitary facilities 

 

The Contractor is to provide the necessary sanitary facilities at his camp, all of which will 

be governed by the requirements of the Local Authority.  The contractor shall pay all 

sanitary fees and charges due. 

 

 Temporary offices 

 

The Contractor is not required to provide any specific office space for the Engineers, but 

the Contractors’ offices shall have adequate space and facilities for the holding of site 

meetings, and for the Engineer to perform administrative functions on an ad hoc basis.  

 

Neither housing nor shelters will be provided for the contractor’s employees, and the 

Contractor shall make his own arrangements to house his employees and transport them 

to the Site.  

 

 Laboratory facilities 

 

The use of commercial laboratories will be allowed, but the laboratory to be used is subject 

to the approval of the Engineer. 



 

 Sanitary facilities 

 

It is not required that specific sanitary facilities be provided for the Engineer, and the 

facilities for the Contractor will be shared by both parties.  The facilities are, however, to be 

kept in a clean and hygienic condition, to the satisfaction of the Engineer. All sanitary 

facilities are to conform to the by-laws of the Local Authority. 

 

 Name Boards 

 

One name board shall be provided in positions as ordered by the Engineer. The Engineer 

will provide the lettering required once the tender is awarded. 

 

 

 Survey assistant and equipment 

 

The Contractor will be required to make any survey equipment available for the use of the 

Engineer. The Contractor will also make 2 survey assistants available to the Engineer as 

and when required, as well as the theodolite and/or level plus accessories. 

 

 C3.5.6 Site Usage 

 

 Ground and access to the works 

 

The Contractor shall where necessary on or adjacent to roads which carry traffic; provide 

all the necessary barricades and signs in accordance with the stipulations of the South 

African Road Traffic Signs Manual, and in strict accordance with the requirements of the 

Protective Services of the ELIAS MOTSOALEDI Local Municipality. 

 

The Contractor shall further ensure that all public roads that are used for access to the site 

are kept free of debris at all times. The Contractor shall also take adequate measures to 

ensure that dust is kept to an acceptable level.  The term acceptable is to be deemed as 

acceptable to the Engineer. 

 

 Care, damage and protection 

 

The Contractor shall at his own cost make full provision for all watching and lighting 

necessary for the protection of all persons, animals, vehicles, etc., from injury by reason of 

the Works.  He shall provide ample warning signs, guard rails, etc., around open 

excavations, stacks of materials, excavated material, debris or the like, and he shall be held 

liable for all claims made upon himself or upon the Employer by reason of his neglect of all 

such precautions and provisions. 

 

During the periods of construction of the Works and the repair of defects, the Contractor 

shall, at his own cost, to the satisfaction of the Engineer and the relevant Authority, take 

sufficient and adequate measures to avoid interrupting the use of all roads, footpaths, water 

courses, drains, pipes, telephones, electric wires and cables, premises, places and works, 

public or private, which may in any way be interfered with by the operations; and shall also 

afterwards permanently restore all structures and everything which may have been 

temporarily displaced or otherwise interfered with, all to the satisfaction of the Engineer and 



the relevant Authority, without extra charge beyond the Contract price. 

 

 Survey beacons 

 

The Contractor shall take care to safeguard any permanent survey beacons such as erf 

boundary pegs and reference beacons.  Should the Contractor disturb any such pegs and 

beacons, he shall have them replaced at his own cost by a registered Land Surveyor.  The 

Contractor is to provide the Engineer with written confirmation from the Land Surveyor that 

he has replaced the relevant beacons. 

 

The Contractor’s attention is drawn to article 35(i) of the Land Surveying Act No. 9 of 1927 

(as amended) in this regard. 

 

 Blasting 

 

As the construction takes place within a built-up area, extreme care is to be taken during 

any blasting operations. No blasting shall be permitted without prior written consent from 

the Engineer. Written as well as verbal notice will be given to all house owners in the 

affected area 24 hours prior to the blast being set off, and the contractor is to do a survey 

of all the houses (internal and external) in the area prior to blasting. 

 

A full daily report of all blasting operations (in duplicate) is to be completed by the 

Contractor.  

 

 This report shall inter alia contain the following information: 

 Date and time of each blast 

 Number of holes 

 Charge per hole 

 Use of relays, etc. 

 

This report is to be submitted to the Engineer on a weekly basis, and is to be countersigned 

by the Engineer. 

 

The contractor is to be noted that he is not to use or permit any person to use an explosive 

powered tool, unless 

             

(a) ___ it is provided with a protective guard around the muzzle end, which effectively 

confines any flying fragments or particles; and 

 

(b) the firing mechanism is so designed that the explosive powered tool will not 

function unless 

 

  (i)       it is held against the surface with a force of at least twice its weight; and 

(ii)     the angle of inclination of the barrel to the work surface is not more than 

15 degrees from a right angle. 

 

 Protection of existing vegetation 

 

Before any tree is cut down and removed from the site, the Contractor shall confirm the 

necessity of such action with the Engineer or his Representative. 



 Access to individual erven 

 

Access to all public and private property must be maintained at all times.  Where trenches 

cross the access point to any property, the Contractor is to arrange for adequate and safe 

vehicular and pedestrian crossings over the trenches. 

 

The Engineer must approve the method of providing access before any excavation 

commences. 

 Use of construction vehicles and equipment 

 

The contractor shall ensure that all construction vehicles and mobile plants 

 (a) are of an acceptable design and construction; 

 (b)     are maintained in a good working order; 

(c) are used in accordance with their design and the intention for which they were 

 designed, having due regard to safety and health; 

 (d) are operated by workers who- 

 (i) have received appropriate training and been certified competent and been 

authorised to operate such machinery; and 

 (ii) are physically and psychologically fit to operate such construction vehicles and 

mobile plant by being in possession of a medical certificate of fitness; 

(e) arrangements to guard against the dangers relating to the movement of                                                               

vehicles and plant, in order to ensure their continued safe operation; 

(f) are prevented from falling into excavations, water or any other area lower than                            

the working surface by installing adequate edge protection, which may include                            

guardrails and crash barriers; 

(g) where appropriate, are fitted with structures designed to protect the operator                               

from falling material or from being crushed should the vehicle or mobile plant                               

overturn;  

(h) are equipped with an electrically operated acoustic signalling device and a                                    

reversing alarm; and 

 (i) are on a daily basis inspected prior to use, by a competent person who has                                 

been appointed in writing and the findings of such inspection is recorded in a                               

register. 

 (j) no person rides or be required or permitted to ride on any construction vehicle                            

or mobile plant otherwise than in a safe place provided thereon for that                                        

purpose; 

(k) every construction site is organised in such a way that, as far as is reasonably 

practicable, pedestrians and vehicles can move safely and without risks to health; 

(l) the traffic routes are suitable for the persons using them, sufficient in number, in suitable 

positions and of sufficient size; 

(m) every traffic route is, where necessary indicated by suitable signs for reasons of health 

or safety; 

(n) bulldozers, scrapers, loaders, and other similar mobile plant are, when being repaired 

or when not in use, fully lowered or blocked with controls in a neutral position, motors 

stopped and brakes set; 

(o) whenever visibility conditions warrant additional lighting, all mobile plant are equipped 

with at least two headlights and two taillights when in operation; 

(p) when workers are working on or adjacent to public roads, reflective indicators are 

provided and worn by the workers.   



3.6 MANAGEMENT 

 

C3.6.1 Management of the Works 

 

 Planning and programme 

 

The Contractor shall deliver to the Engineer within 14 days, calculated from the 

commencement date, a realistic programme showing the order of procedure, the duration 

of activities making up the programme and method which he proposes to use in carrying 

out the Works in order to meet the due completion date for this project.  

 

The tenderer is to note that the penalty for failing to complete the works is R 3 500.00 per 

day.  

 

 Setting out of the works  

 

Generally, the positions of the works have been fixed on the plans according to the existing 

stand boundaries. The Engineer is to approve all setting out prior to commencement of 

excavation. 

 

 Excavation of works & safety 

 

The contractor shall ensure that all excavation work is carried out under the supervision of 

a competent person who is been appointed in writing. The Contractor will evaluate, as far 

as is reasonably practicable, the stability of the ground before excavation works begin and 

he/she shall not permit any person to work in an excavation which has not been adequately 

shored or braced. 

 

The Contractor will cause convenient and safe means of access to every excavation area 

in which person are required to work and such access hall not be further than 6m from the 

point where any worker within the excavation is working. 

 

The Contractor must ascertain as far as is reasonably practicable the location and nature 

of electricity, water, gas or other similar services which may in any way be affected by the 

work to be performed, and shall before the commencement of excavation work that may 

affect any such service, take the steps that may be necessary to render the circumstances 

safe for all persons involved;  

 

The Principal Contractor shall cause every excavation which is accessible to the public or 

which is adjacent to public roads or thoroughfares, or whereby the safety of persons may 

be endangered, to be:  

 

(i)      adequately protected by a barrier or fence of at least one metre in height and 

as close to the excavation as is practicable; and 

 

(ii) provided with warning illuminants or any other clearly visible boundary 

indicators at night or when visibility is poor; 

 

The Principal Contractor shall cause warning signs to be positioned next to an excavation 

within which persons are working or carrying out inspections or tests. 



 

 Inspection by engineer 

 

No stage of construction shall be proceeded with until the Engineer or his representative 

has examined and approved the previous stage.  If any work is covered or hidden from 

view before the Engineer has inspected same, the Contractor shall at his own cost open 

the covered work for inspection. The Contractor shall also be responsible for making good 

any work damaged by such uncovering. 

 

 Employment of local labour 

 

It is a specific criterion of this project that should as far as possible adheres to RDP 

principles, and to meet these principles the following procedures will be followed: 

 

All labour is to be sourced from the ELIAS MOTSOALEDI Local Municipality and as 

informed by the “EPWP Recruitment Guideline” published by The Department of Public 

Works; area of jurisdiction and the Contractor may only bring in key personnel from outside 

this area.  

 

The rate for appointed labour shall be determined by either 

i. The fixed rate for the appointment of local labour per provision by the Department 

of Public Works’ EPWP rate at the time of works commencement., or 

ii. The fixed rate in line with the provision by the Department of Labour. This will be 

payable by the Contractor on fortnightly basis. The Contractor’s attention is 

drawn to the standard rates specification (“Annexure A” – Civil Engineering 

Industry Minimum Wage rates per hour; September 2010 to August 2013) found 

on the SAFSEC website at www.safcec.org.za, or 

iii. The fixed rate as determined and defined by ELIAS MOTSOALEDI Local 

Municipality. 

 

These standard rates shall be implemented for payment of all sourced employees of the 

Contractor.  

 

Key personnel would typically include the Contracts Manager, Site Agent, and Supervisor 

for each discipline and operators of plant where the operator must be seated. 

 

A Monthly labour report on all local labour i.e. payments and labour days should be 

submitted to the Engineer at the end of each month in order for the Engineer to submit a 

report to the Employer. 

 

None of the Works shall be executed except between sunrise and sunset on Monday to 

Saturday, inclusive, of any week, and none of the Works shall be executed on any special 

non-working days stated in the Contract Data, unless: 

 The Engineer’s permission in writing is obtained, subject to such conditions as 

my be laid down by the Engineer; or 

 Provision is specifically made for it in the Contract; or 

 Work is unavoidable or necessary for the saving of life or property or for the 

safety of the Works. 

 

 

http://www.safcec.org.za/


 Site Meetings 

 

Regular meetings will be held between all relevant parties to establish the progress and / 

or delays and problems that might occur on site. Any problems of delays will be address 

accordingly and the Contractor will receive proper instructions with reference to this matter. 

 

 Communication 

 

The contact person for the Employer is:  Mr. Fetakgomo Debeila 

Contact No: 013 262 3056 

 

 Daily Records 

 

Daily records of resources (equipment and people employed) must be kept and must be 

available on site at all times. These records will include i.e. site instruction book, site diary, 

site visit register, contractual documentation and minutes of all project meetings. Labour 

information should be kept updated at all times. 

 

 Compliance with applicable laws 

 

The Contractor shall, in performance of the Contract, comply with all applicable laws, 

regulations and statutory provisions and agreements, and shall in particular, on the request 

of the Engineer, provide proof that he has complied therewith with regard to amongst 

others: 

 Wages and conditions of work; and 

 Safety 

 

 Payment Certificates 

 

As consideration for the construction, completion and defects correction of the Works, the 

Employer shall pay the Contractor in terms of the provisions of the Contract. 

 

 Clearance of site 

 

On completion of the Works, the Contractor shall clear away and remove from the site all 

Construction Equipment, surplus materials, rubbish and temporary works of every kind and 

leave the whole of the site and the works clean and in a safe condition. All streams and 

watercourses (where applicable) shall be cleaned and restored to the condition as at the 

commencement of the Works. If the Contractor does not, within a reasonable time, comply 

with this requirement, the Employer may have the site cleared and recover the cost thereof 

from the Contractor. 

 

 Termination of Contract 

 

If application is made for the sequestration of the Contractor’s estate, or if the Contractor 

publishes a notice of surrender of his estate or presents a petition for the acceptance of 

the surrender of his estate as insolvent, or makes a compromise with his creditors, or 

assigns in favour of his creditors, or agrees to carry out the Contract under the supervision 

of a committee representing his creditors, or (being a company) goes into liquidation, 

whether provisionally of finally (other than a voluntary liquidation for the purposes of 



amalgamation or reconstruction), or if the contractor assigns the contract without having 

first obtained the Employer’s consent in writing, or if execution is levied on his goods or if 

the Engineer certifies reference to this Clause, that in his opinion the Contractor: 

 Has abandoned the contract; or 

 Without reasonable excuse has failed to commence the Works in terms of 

Clause 10 of the General Conditions of Contract for Construction Works (2015 

3rd Edition), or has suspended the progress of the Works for fourteen (14) days 

after receiving from the Engineer written notice to proceed or 

 Has failed to proceed with the Works with due diligence; or 

 Has failed to remove materials from the site or to pull down and replace work 

within fourteen (14) days after receiving from the Engineer written notice that 

the said materials or work have been condemned and rejected by the Engineer 

in terms of these conditions; or 

 Is not executing the Works in accordance with the Contract, or is neglecting to 

carry out his obligations under the Contract; or 

 Has, to the detriment of good workmanship or in defiance of the Engineer’s 

instruction to the contrary, sublet any part of the Contract; or 

 Has assigned the Contract or any part thereof without the Employer’s consent 

in writing; or 

 The contractor or anyone on his behalf or in his employ would pay, offer or offer 

as payment to any person in the employ of the Employer a gratuity or reward or 

commission; or 

 The contractor furnished inaccurate information in the Schedules forming part 

of this Contract. 

 

Then the Employer may, after giving fourteen (14) days’ notice in writing to the Contractor, 

terminate the Contract and order the Contractor to vacate the Site and to hand it over to the 

Employer, and the Employer may then enter upon the site and the Works and expel the 

Contractor there from without thereby affecting the rights and powers conferred on the 

Employer of the Engineer by the Contract, and the Employer may himself complete the 

Works or may employ another contractor to complete the Works, and the Employer or such 

other contractor may use for such completion so much of the construction equipment, 

temporary works and materials bought onto the site by the Contractor as the Employer may 

think proper, and the Employer may at any time sell any of the said construction equipment, 

temporary works and unused materials and apply the proceeds of sale toward payment of 

any sums that may be due or become due to the Employer by the Contractor under the 

Contract. In such circumstances the Contractor shall forthwith vacate the site and shall not 

be entitle to remain on the site on the grounds that he is entitled to do so on a right of 

retention until amounts due to him have been paid, neither will the contractor be entitled to 

any further payments of this Contract. 

 

 

 

  



C3.7 HEALTH AND SAFETY 

 

 Health & Safety Issues 

 

All work is to be carried out in accordance with the Occupational Health and Safety Act and 

Regulations (Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material 

Act of (Act 26 of 1956), the Minerals Act of 1991, and the Factories Machinery and Building 

Work Act (No 22 of 1941). 

 

The Contractor’s notice is drawn to the stipulations of the Construction Regulations 2003, 

a regulation of the Health and Safety Act 1993 (Gov Notice No R1010 of 18 July 2003). 

The construction regulation will be applied vigorously on the project. 

 

The Contractor to be appointed must have made provision for the cost of health and safety 

measures during the construction process. The contractor must have the necessary skills, 

competencies and resources to carry out the work safely. A proper Safety Plan is to be 

submitted by the Contractor and a copy thereof is to be made available to all applicable 

appointed labourers and permanent workers on this project. 

 

The Contractor is to ensure that the legal compliance for the Health and Safety issues are 

in place. Audits will be carried out to ensure that the Contractor is registered and in good 

standing with the Workmen’s Compensation fund and that the Contractor has affected 

insurance indemnifying the Employer against penalties levied upon the Employer due to 

the acts of omissions of the Contractor in failing to comply with the provisions of the OHS 

regulations 2003. A compliance audit will also be carried out to ensure that the Contractor 

has appointed a full-time competent person in writing to deal with the issues of the OHS 

and that a risk assessment has been conducted and a copy of the Safety plan is on site 

before any work commences. 

 

Operational audits will be carried out on the following important issues: 

 That the Safety Plan is on site at all times 

 That the Contractor’s Safety file is on site at all times 

 That the Safety Officer is on site at all times 

 That Safety meetings are conducted as per the Safety Plan 

 That employees are working under safe conditions 

 That the public is not placed in danger 

 That there is no harm to the environment 

 

 Accommodation of traffic  

 

It is expected of the Contractor to ensure that the free flow of traffic is possible 

throughout the construction period. 

 

The Contractor is to provide all necessary barricades, signs and lighting in accordance 

with the stipulations of the South African Road Signs Traffic Manual, and the Protective 

Services of the ELIAS MOTSOALEDI Local Municipality.  All work is to be to the 

satisfaction of the Engineer. 

 

 

  



  Reporting of accidents 

 

In addition to any statutory regulations, the Contractor shall, as soon as practicable, 

report to the Engineer every occurrence on the Works or the site causing damage to 

property of injury of death of persons. If required by the Engineer, the Contractor will 

submit a report in writing to the Engineer within 48 hours of such requirement setting out 

full details of the occurrence. The Engineer shall have the right to make any enquiries 

either on the site or elsewhere as to the cause and results any such occurrence and the 

Contractor shall make available to the Engineer the necessary facilities for carrying out 

such enquiries. 

 

 

 

  



C3.8 PROJECT SPECIFICATIONS 

 

The Works shall comply with the latest revisions and amendments of the following: 

(1) The South African Bureau of Standards Code of Practice for the Wiring of Premises, SABS 

0142, referred to herein as the “Wiring Code”. 

(2) The Occupational Health and Safety Act of 1993, and its associated Regulations. 

(3) All Regulations and by Laws of Elias Motsoaledi Local Municipality and the electricity 
supply service provider for the area (Eskom). 

(4) The Regulations of Telkom. 

(5) The Applicable SABS and NRS Specifications and SA Codes of Practice or BS or IEC 
Specifications and Codes of Practice where no SABS Specifications or SA Codes of Practice 
exists. 

(6) The Standard Regulations of any Government Department where applicable. 

(7) No claims for extras for failure of the Contractor to comply with any 
of the regulations and standards listed above will be considered. 

(8) Where conflict appears or exists between any of the regulations and standards 

listed above and the specifications, such conflict shall be referred to the Engineer in 
writing for 
his ruling. 

(9) Immediately after award of the contract, and at any time thereafter as may be 
necessary, the Contractor shall notify all relevant authorities, pay fees and take 

any other steps, which may be required or prescribed to execute the Works. 

Copies of such correspondence shall be forwarded to the Engineer who shall be kept 
informed 

at all times. This shall not, however, release the Contractor from his responsibilities. 

Tenderers must visit the site to familiarize themselves with all conditions on site before tenders 

are submitted. Tenderers must allow for all conditions on site in their tenders. No claim for 

extras will be allowed whatsoever if tenderers did not allow for all costs on site in their tender 

prices. 

 

C3.1.3.3.24 Electrical Works  
 
QUANTITIES 

The Electrical Contractor shall take his own quantities, dimensions and particulars of material 
required to complete the contract as specified, unless a detailed Bill or Schedule of Qualities 
accompanies this document, in which event quantities shall be determined in accordance with 
the clauses preceding the Bill or Schedule of Quantities. 



THE TENDER 

Project No. EMLM 31/2021 

Pannel of Contractors for Electrification projects 

 

     
Contract  C67 of C156 Index 

Part C3: Scope of Work    

INNOVATIVE WIRING SYSTEMS AND DEVIATIOS FROM SPECIFICATION 

This is the specification for the network: 

NOTE: No deviation or alteration from the requirements of the specification, schedules or 
drawings shall be made without first obtaining the approval of the Engineer. 

MV Infrastructure (Street front Design): 

Support towers - 12m wooden poles as per BOQ and design layout plans 
Conductor - Bare ACSR Mink 
Transformers - SABS 780 200kVA; 22kV/400V 

Breakers - Drop Out Fused Links 

LV Infrastructure (Midblock for most of the time and Street front in some sections): 
Support towers - 9m, poles as per BOQ and design layout plans 

Conductor - Aerial Bundle Conductor (ABC) 4 CORE 70mm2  
Service Cable - Cable 1kV 2 core 10mm2 CU 

House Connections (Overhead with shack poles where required): 
Pole Top Boxes - 2 way & 4 way Pole top box split metering (1 x 80A circuit breaker) 
Meters - 20Amp Meter Split DIN Rail 

Ready board - Ready board, split meter 2x16A sockets 
 
 

B2 SECTION 1100: DEFINITIONS AND TERMS 

 
  B 1115 GENERAL CONDITIONS OF CONTRACT  
 

REPLACE "for National and Provincial Road and Bridge Works", IN THE SECOND AND THIRD 
LINES WITH "for Road and Bridge Works for State Road Authority". 

 
   `ADD THE FOLLOWING CLAUSE: 
 

  "B 1156 LABOUR-OPTIMISING CONSTRUCTION 
 

The cost effective employment of as great a portion of labour as is practically and technically feasible 
to produce a standard of construction as required by the Specifications, thus the economic 
substitution of plant and mechanical equipment in favour of available labour using hand tools, on 
condition that this method is not more expensive than the conventional construction practices." 

 
B3 SECTION B1200: GENERAL REQUIREMENTS AND PROVISIONS  
 

B 1202 SERVICES 
 
Add the following: 
 
“Information regarding known services is shown on the drawings. 

 
The information shown on the schedule of services is based on the best available information. No 
guarantee as to the accuracy of the information can be given and the schedule should, therefore, be 
used as a guide only. 
Before work commences, the Contractor shall contact all private owners or public authorities 
controlling services to allow them to protect, move or relocate a service as required, or to confirm that 
all such work has been completed. 

 



THE TENDER 

Project No. EMLM 31/2021 

Pannel of Contractors for Electrification projects 

 

     
Contract  C68 of C156 Index 

Part C3: Scope of Work    

The relocation and protection of services shall be carried out in conjunction with the service owners 
and in compliance with the Machinery and Occupational Safety Act 6 of 1983. 

 
Where protective measures involve the construction of permanent work, payment as specified in the 
order given by the engineer, shall be either at contract rates, where these are applicable, or where no 
contract rates are applicable, in accordance with the provisions of Clause 6.4 of the General 
Conditions of Contract. 
No payment will be made for inconvenience to the Contractor due to services crossing the Site or any 
authority working on such services, nor will delays caused by such workings be accepted as a basis 
for claiming an extension of time for completing the Works." 
 
B 1204 PROGRAMME OF WORK 
 
Insert the following before the first paragraph: 

 
“A bar-chart programme shall be provided showing the various activities in such detail as may be 
required by the engineer. The programme shall be updated monthly in accordance with the progress 
made by the contractor. The critical path of the programme of work shall also be indicated. 
 
In compiling the programme of work, the contractor shall incorporate the following important factors 
specified in these specifications: 
 

 The specified contract period. 

 Percentage of work to be done by Black Economic Empowered Enterprises and labour   intensive 
work including a breakdown of the labour intensive work. 

 The relocation and protection of services. 

 Accommodation of traffic proposals. 
 
The contractor shall take note of various factors contained in these specifications which will have a 
significant influence on the compilation of the programme of work.” 

 
B1205 WORKMANSHIP AND QUALITY CONTROL 
 
Add the following after the title: 

 
“The contractor shall implement a quality assurance system in accordance with ISO 9002 and 
appoint a quality manager who shall ensure that members of the contractor’s staff comply with the 
requirements of the quality system. The quality system and the methods used to implement it shall 
be described in a quality plan produced by the contractor.  
 
The quality manager shall be resident on site full time. No construction activities shall take place on 
site before the engineer approves the quality plan”. 
 
Delete the second, third, fourth and fifth paragraphs and replace with the following: 
“The contractor shall submit the quality assurance system he proposes using to the engineer, for his 
approval, within two weeks of the site handover. Once accepted by the engineer the contractor shall 
not deviate from it unless written notification of proposed changes have similarly been submitted and 
approved.  The system shall record the lines and levels of responsibility and indicate the method by 
which testing procedures will be conducted.” 
 
 
.  
 
B1206 THE SETTING OUT OF WORK AND PROTECTION OF BEACONS 
 
Replace “clause 14” in the first paragraph with “clause 4.7” 
 
 
 
Add the following paragraph:  
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“The contractor shall take care that property beacons, trigonometrical survey beacons or setting-out 
beacons are not displaced or destroyed without the consent of the engineer. Property beacons and 
trigonometrical survey beacons that have been displaced or destroyed shall be replaced by a 
registered land surveyor, who shall certify such replacement.  
 
The cost of replacing all beacons displaced or destroyed during the course of the contract without 
the consent of the engineer shall be the contractor’s responsibility and included in the tender rates”. 
 
 
B1209 PAYMENT   
 
(a) Contract rates 
 
Add the following: 
 
“In the event of items not listed in any schedule of the Pricing Schedule, the rates tendered for similar 
items in other schedules shall apply for payment of similar work, if ordered. 
 
A further requirement of this contract is that the contractor provides a breakdown of all rates of all 
schedules in the pricing schedule within 14 days after the award of the contract.  The breakdown of 
rates required are for labour, plant and transport, fuel, material, sub-contractors provisional sums, 
others and mark-up.” 
 
(b) Rates to be inclusive 
  
Add the following to the first paragraph: 
  
“VAT shall be excluded from the rates.” 
 
c) The meanings of certain phrases in payment clauses 

 

Procuring and furnishing...(material) 

 

Add the following: 

 

“Payment for procuring and furnishing material from commercial sources shall include all transport 
costs, irrespective of distance hauled”. 
 
(e) Materials on the site 
 
Replace “clause 52” in the first line with “subclause 14.5” 
 
Add the following subclauses: 

 
“(g) Work in confined areas 
 
Except where provided for in the specifications and pricing schedule no extra payment shall be made 
nor shall any claim for additional payment be considered for construction in confined areas.  The 
omission of standard pay items from the schedule of quantities shall be taken to be deliberate and 
any additional costs incurred shall be included in the bulk rate. 
 
(h) Rates to remain unchanged when scope of work changes 

   
Dependent on the rates and prices offered in the Pricing Schedule, the employer intends to increase 
or reduce the scope of work to match the budget allowed for this project. The value of such increase 
or reduction in the scope of works shall not give cause for the contractor to vary the offered rates 
and prices, which shall remain final and binding for the duration of the contract, excluding items under 
section 1300 of the pricing schedule, provided that: 
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(i) Notification of the change to the scope of work is given in writing in the Appendix to the Form 
of Acceptance.  
 
(ii) The value of the increase or reduction in the scope of work does not alter the tendered sum, 
excluding all provisional sums, by more than 20%, 
 
The employer reserves the right to negotiate with the contractor rates and prices for items under 
section 1300, as provided for in this clause." 
 

 
B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 
 
Add the following at the end of the clause: 
 
“In addition to the listed specified items of work and regardless of the degree of beneficial occupation 
by the employer, no sections of the works, individually or collectively, shall be considered for practical 
completion unless the following criteria also have been met: 
 
 (i) In the case of partial completion, the estimated cost to complete the outstanding work is less 
than 2% of the estimated cost to construct the whole section or sections. 
 
 (ii) In the case of the whole works, the estimated cost to complete the outstanding work is less 
than 2% of the tendered value of work plus the cost of any variation or extra work orders, but 
excluding CPA and VAT. 
 
 (iii) The written list of outstanding items of work can be completed within 28 days of the list 
having been accepted in writing by the contractor.” 
 
 
B1213   VARIATION FROM SPECIFIED NOMINAL RATES OF APPLICATION OR NOMINAL MIX 
PROPORTIONS 
 
Add the following to the first paragraph: 
 
“Tenderers shall, for the purpose of calculating tender rates, take note that the nominal rates of 
application and/or nominal mix proportions of a number of products are amended in these project 
specifications.” 
 
 
B 1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE 
CONSTRUCTION OF NEW WORK ON TOP OF COMPLETED WORK IS COMMENCED 

 
  Add the following clauses: 

 
“(h) Prior to the start of any excavation in the existing pavements on any part of the works, the 

contractor shall submit to the engineer for approval a method statement for the execution of 
that part of the work. The contractor is responsible for the protection of the underlying 
pavement layers and the drying out and/or keeping dry of such excavations. The contractor's 
programme shall make provision for the speedy backfilling of the excavations and the 
drainage thereof if inundation cannot be prevented. 
The contractor shall, at his own cost, be responsible for the repair of pavement layers which 
have been damaged due to his own works or his neglect to submit his planning to the 
engineer for approval or to adhere to approved precautionary measures. 
 

   (i) Concrete elements adjoining the road which is designated for resurfacing, shall be covered 
with protective material prior to any spraying operations to prevent the concrete from being 
stained with bituminous binder.  The protection of concrete elements shall be to the 
engineer's satisfaction and no additional payment will be applicable for taking the specified 
protection measures.” 
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“B 1230 MATERIALS 
 

The contractor, when using materials that are required to comply with any standard specification, 
shall, if so ordered, furnish the engineer with certificates showing that the materials do so comply. 
 
Where so specified, materials shall bear the official mark of the appropriate authority.  Samples 
ordered or specified shall be delivered to the engineer's office on the site free of charge. 
 
Where materials are specified under trade names tenders must be based on these materials. 
Alternative materials may be submitted as alternative tenders and the engineer may, after receipt of 
tenders, approve the use of equivalent materials. The tender must be clearly marked as an alternative 
tender, failing which the tender may be rejected. 
 
Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance 
with the relevant manufacturer's current published instructions. 
 
Unless anything to the contrary is specified, all manufactured articles or materials supplied by the 
contractor for the permanent works shall be unused. 
 
Earth, stone, gravel, sand, and all other materials excavated or present on the site or within the  road 
reserve, or in borrow areas shall not become the property of the contractor, but will be at his disposal 
only in so far as they are approved for use on the contract.  
 
Existing structures on the site shall remain the property of the employer and except as and to the 
extent required elsewhere in the contract, shall not be interfered with by the contractor in any way. 
Materials to be included in the works shall not be damaged in any way and, should they be damaged 
on delivery or by the contractor during handling, transportation, storage, installation or testing they 
shall be replaced by the contractor at his own expense. 
All places where materials are being manufactured or obtained for use in the works, and all the 
processes in their entirety connected therewith shall be open to inspection by the engineer (or other 
persons authorised by the engineer) at all reasonable times, and the engineer shall be at liberty to 
suspend any portion of work which is not being executed in conformity with these specifications. 
 
The contractor shall satisfy himself that any quarry selected for use provides the necessary mined 
material in accordance with the specification. 
 
 
B1234 WORKMEN'S COMPENSATION ACT 
 
All labour employed on the site shall be covered by the Workmen's Compensation Act.  The 
contractor shall pay in full, including the payment of the necessary levies, such amounts, as are 
due in terms of the Act.  The contractor at the commencement of the contract shall resolve the 
manner in which Workmen’s Compensation will be handled.  Amounts paid by the contractor shall 
not be included in the wage rates but shall be an extra payment allowed for by the contractor. 
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B 1235 MEASUREMENT AND PAYMENT 
 
B12.01 PROJECT LIAISON 
 
The remuneration of the Liaison Officer(s) is set out in section C3.3.1.1.2 of this document  

 
The Liaison Officer(s) shall only be employed and paid for the period in which the duties of a Liaison 
Officer are required as agreed on by the Engineer and the Contractor. 
 
   Item   Unit 
 
(a) Project Community Liaison Officer(s)    Prime Cost Sum 
(b) Project Liaison Committee     Prime Cost Sum 
(c) Handling cost and profit in respect of subitem B12.01 (a) & (b) Percentage (%) 
  
 
B12.02 OCCUPATIONAL HEALTH AND SAFETY ACT 
  
 Compliance with the Occupational Health and Safety Act and applicable regulations 
   Item   Unit 
 
(a) Provision of a Health and Safety plan    Lump sum 
(b) Provision of Health and Safety file     Lump sum 
(c) Provision of a safety officer (full-time)     Lump sum 
(d) Health and Safety training      Lump sum 
(e) Provision of personal protective clothing and equipment   Lump Sum 
(f) Provision of safety fences, signs and barricades                               Lump Sum 
(g) All other obligations deemed necessary by the contractor  Lump sum  
(h) Remuneration of an independent Occupational   Lump sum 

Health and Safety auditor nominated by the Engineer 
(i) Handling cost and profit in respect of subitem B12.02 (h)    Percentage (%) 
 
 
 (a)  Provision of a Health and Safety plan     lump sum  
 
The lump sum tendered shall include full compensation for the provision and maintenance of a health 
and safety plan, risk assessment, permit applications and notifications as called for in the act and 
regulations.  
 
Eighty per cent (80%) of the amount will be paid when an approved health and safety plan has been 
received by the client. A further 10% will be paid when the value of all work done, excluding 
escalation, exceeds one-half of the Tender Price, and the remaining 10% will be payable when the 
completion certificate has been issued.  
 
(b)  Provision of Health and Safety file     lump sum  
 
The lump sum tendered shall include full compensation for the provision and maintenance of a health 
and safety file on site containing all the documentation required in terms of the act and applicable 
regulations.  
 
The payment will be made in four equal instalments when the value of all permanent work done, 
excluding escalation, reaches 25%, 50% and 75% of the Tender Price. The final payment will be 
made when a consolidated health and safety file is handed to the client on completion of the works.  
 
(c)  Provision of a safety officer (full-time)     lump sum  
 
The lump sum tendered shall include full compensation for the provision of a competent and 
experienced safety officer, part-time or full-time as the case may be, for the duration of the 
construction work.  
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The payment will be made in four equal instalments when the value of all permanent work done, 
excluding escalation, reaches 25%, 50% and 75% of the Tender Price. The final payment will be 
payable when the completion certificate has been issued.  
 
(d)  Health and Safety training      lump sum  
 
The lump sum tendered shall include full compensation for the provision of training programs for the 
contractor’s employees and also, where applicable, for sub-contractors. 
 
Eighty per cent (80%) of the amount will be paid when the contractor’s personnel and sub-
contractors, where relevant, have received health and safety training. A further 10% will be paid when 
the value of all work done, excluding escalation, exceeds one-half of the Tender Price, and the 
remaining 10% will be payable when the completion certificate has been issued.  
 
(e)  Provision of personal protective clothing and equipment   lump sum  
 
The lump sum tendered shall include full compensation for the provision, maintenance, repair and/or 
replacement of damaged or unsuitable protective clothing and equipment for use by the contractor’s 
employees, subcontractors and visitors on site.  
 
Sixty per cent (60%) of the amount will be paid when the contractor’s personnel and sub-contractors, 
where relevant, have received personal protective clothing and equipment. The payment of the 
remaining amount will be made in four equal instalments when the value of all permanent work done, 
excluding escalation, reaches 25%, 50% and 75% of the Tender Price. The final payment will be 
payable when the completion certificate has been issued.  
(f)  Provision of safety fences, signs and barricades    lump sum  
The lump sum tendered shall include full compensation for the provision of safety fences, signs and 
barricades as well as maintenance, repair and/or replacement of damaged safety fences, signs and 
barricades and for all labour and costs required for the placement, removal or moving to fresh 
positions as and when necessary. The cost of safeguarding the above items against theft and 
vandalism shall also be included in the tendered sum. 
 
The payment will be made in four equal instalments when the value of all permanent work done, 
excluding escalation, reaches 25%, 50% and 75% of the Tender Price. The final payment will be 
payable when the completion certificate has been issued. 
 
(g)  All other obligations deemed necessary by the contractor  lump sum  
 to fulfil all requirements of the relevant Occupational  
 Health and Safety Act and Construction Regulations 
 
The lump sum tendered shall include full compensation for the contractor’s obligations in terms of 
the occupational health and safety act and supporting regulations not specifically covered in the items 
(a) to (f) above.  
 
The payment of will be made in four equal instalments when the value of all permanent work done, 
excluding escalation, reaches 25%, 50% and 75% of the Tender Price. The final payment will be 
payable when the completion certificate has been issued.  
 
(h)  Remuneration of an independent Occupational   Prime Cost Sum 

 Health and Safety auditor nominated by the Engineer 
 
Item    Unit 
 
B12.03  Protection, removal, realignment and Replacement of Services 
 
 (a) Utility services 
        (i) Relocation of services and payments to service owners. Provisional sum 
 
 Handling costs and profit in respect of Sub item B12.03 (a) (i) above Percentage (%) 
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The provisional sum for utility services shall be expended in accordance with Clause 6.6 of the 
General Conditions of Contract. The tendered percentage is of the amount actually spent under item 
B12.03 (a) (i), which shall be paid to the Contractor for full compensation for handling costs and profit 
in connection with dealing with utility services. 
 

 

Item  Unit 

 

B12.04 Excavating material within the following depth ranges 

below ground level for the exposing of/or searching for 

services 

 

(a) 0m to 2m: 

(i) Soft material ...................................................................... cubic metre (m³) 

(ii) Hard material .................................................................... cubic metre (m³) 

 

 
Measurement and payment shall be as specified for item 22.01 in the standard specifications. 

 
Item Unit 

 

B12.05: Backfilling: 

 

(a)Using the excavated material ................................................. cubic metre (m³) 

(b)Using imported selected material ........................................... cubic metre (m³) 

 
Measurement and payment shall be as specified for item 22.02 in the standard specifications.” 
 
B12.06 TRAINING  
 
   Item   Unit 
 

(a) Training       Provisional Sum 
(b) Contractor’s charge to allow for handling cost and  

profit in respect of subitem B12.06 (a)  Percentage (%) 
  
The Prov sum tendered shall include full compensation for the provision of training programs for the 
contractor’s employees and also, where applicable, for sub-contractors. 
 
Eighty per cent (80%) of the amount will be paid when the contractor’s personnel and sub-
contractors, where relevant, have received training. A further 10% will be paid when the value of all 
work done, excluding escalation, exceeds one-half of the Tender Price, and the remaining 10% will 
be payable when the completion certificate has been issued.  
 

B4 SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

 
B 1302 GENERAL REQUIREMENTS 
 
 (a) Camps, construction plant and testing facilities 
 
Add the following: 
 
“There is no area available within the road reserve for the establishment of the contractor’s 
organization, camp and constructional plant on site. 
 
The contractor shall make his own arrangements regarding the establishment of a camp site and 
housing for his construction personnel. No personnel will be allowed to reside on the site. Only night-
watchmen may be on the site after hours. 
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The contractor shall be responsible for the security of his personnel, construction plant on and around 
the site of the works, and of his camp.  The cost of this will be deemed to be included in item B13.01. 
 
“The contractor's offices, laboratory and stores shall, unless otherwise agreed, be erected in close 
proximity to the engineer's offices and laboratory. The entire area shall be fenced with a minimum of 
1,8m height razor taped mesh. The contractor's offices, laboratory and stores and engineer's offices 
and laboratory shall be provided with sufficient perimeter lighting. 
 
The contractor shall provide security guards from a reputable security company for protection of the 
engineer's offices and laboratory. The security guards must be provided with a two way radio and be 
in constant contact with the control room of the security company and an armed response unit. The 
security guards must be armed and accompanied by trained guard dogs. Payment for the above shall 
be included in item B13.01.” 
 
“The contractor shall provide at each work site at least one portable chemical latrine unit per 10 
workers for use by construction workers employed on the project. The latrine units shall be serviced 
daily and kept in a hygienic and orderly state to the satisfaction of the engineer. The contractor shall 
move them to the required positions, and finally remove them, on completion of the works, all to the 
satisfaction of the Health Department of the relevant authority. Toilets must be screened from public 
view and their use shall be enforced.  No separate payment shall be made for this requirement and 
payment shall be deemed to be included in the rates tendered for the contractor's time-related 
obligations.” 
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B1303 PAYMENT 
 
Item    Unit 
 
B13.01 Contractor's general obligations  
  

 
Add the following after (c) Time-related obligations: 
 
(d) Relocation of contractors general obligations & relevant items under Section 1200 & 

Section 1400, allowing for relocation distance of 8km. 
 
Add the following after the fifth paragraph: 
 
"The combined total tendered for sub-items (a), (b) and (c) shall not exceed 15% of the tender 
amount of that particular phase of the contract, excluding VAT and contingencies. 
 
Should the contractor be of the opinion that 15% is inadequate to cover his costs in terms of 
section 1300, he shall indicate separately with his tender where such costs have been allowed for 
in his tender.  If no such indication is given, the contractor shall not at any stage during the contract 
for any reason whatsoever claim additional compensation under this item. ” 
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B5  SECTION B1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S 

SITE PERSONNEL 
 

 
B1402: OFFICES AND LABORATORIES 

 
(a) General 

 
Add the following: 
 

 “It is a requirement of the contract that the offices for the engineer's supervisory staff shall be supplied 
with approved burglar proofing, the cost of which shall be included in the relevant tendered rates.” 
 
(b) Offices 
 
Replace subclause (xii) with the following: 
 

 “A complete telephone service together with fax equipment shall be provided. The cost of telephone 
and cell phone calls and fax transmissions are included in the prime cost sum for the provision of the 
telephone service. 
 

 The following list is indicative of the number and sizes of offices and other accommodation that will be 
required: 

 
  Description   Area 

 Office for the engineer’s personnel    4 x12m² 
 
(c) Ablution units 
 

 Add the following: 
 
 “Ablution unit is required on site. Unit shall contain at least a wash-hand basin, flush toilet, urinal, 

shower unit and the necessary accessories. 
 
 Ablution unit shall be provided with hot and cold water. 
 
 The towels shall be replaced with clean towels every second day and soap supplied as necessary. 
 
 Unit shall contain a lockable clothing cupboard for at least four employees 
 
 The ablution units shall each have an interior floor area of at least 10m² and a 1,5m wide veranda on 

one side with a 100mm concrete floor. 
 
 The tendered rate under Item B14.01(e) shall include full compensation for the supply, erection and 

maintenance of the complete units as specified.” 
 
 Add the following new subclause: 
 

 “(d) Kitchen units 
 

 The contractor shall provide a kitchen unit with minimum interior floor area of 12m², a 1,5m wide 
veranda on one side with a 100 mm thick concrete floor in the vicinity of the offices. 

 
 Each unit shall contain at least two opening windows, a lockable door, a two-plate electrical stove 

without oven, a steel framed formica topped table (0,6 m x 1,2 m), four steel framed bar or kitchen 
stools, a lockable refrigerator of one hundred and fifty litres capacity, a kitchen sink supplied with 
clean hot and cold potable water, a drain board coupled to a suitable drainage system and a lockable 
steel grocery cupboard.” 
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B1403:  HOUSING 

 

(c) Rented accommodation 

 

Add the following: 

 

"The engineer may arrange for the obtaining of rented accommodation for his supervisory personnel 

on site.  Payment of such rent shall be made under the provisional sum in subitem 14.07(a) and shall 

be expended on a monthly basis by the contractor as ordered by the engineer." 

 

B1404 SERVICES 
 
(b) Water electricity and gas 
 
Add the following: 
 
“The supply of electricity and water to the offices and laboratories of the engineer’s supervisory staff 
shall be maintained 24 hours per day.  The power supply shall be regulated by a suitable voltage 
regulator in order to maintain a constant current and voltage level at all times to prevent damage to 
the office and laboratory equipment and related machinery during power surges.  Payment for the 
voltage regulator shall be deemed to be included in the rates tendered for the supply of power.  In 
the event of damage to the office and laboratory equipment and related machinery because of a 
faulty voltage regulator, the contractor shall be liable for payment of all repair or replacement costs 
of such damaged items. 
 
A diesel driven generator plant must be provided to the site that must automatically engage in the 
event of a power failure to ensure an uninterrupted electric supply to the offices and the laboratory.  
The cost of this plant shall be included in rates tendered for supply of services to the offices and 
laboratory.” 
 

B1406: MEASUREMENT AND PAYMENT  

 
Change the unit of measurement of Item 14.01(e) to “number” and renumber as follows: 

 
 Item      Unit 
 
 B14.01 (e) Ablution units  number (No.) 
 
 Add the following subitem to item 14.01: 
 
 Item      Unit 
 
 B14.01 (g) Kitchen units  number (No.) 

 
 The unit of measurement and payment shall be the authorized number of units erected, complete and 

in accordance with the specifications, together with all items as specified in Clause B1402. 
 

 The tendered rate shall include full compensation for the supply and erection of units, accessories, 
furniture, etc. as specified and for the proper maintenance, cleaning and provision of daily 
requirements. 
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B6 SECTION 1500: ACCOMMODATION OF TRAFFIC 

 

B1501  SCOPE 

 

Add the following: 

 

"It is a condition of this contract that traffic is accommodated in accordance with the provisions of 
the latest edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for 
use in the accommodation of traffic is Volume 2, Chapter 13 of the June 1999 edition. Copies of 
this publication are available from the South African National Roads Agency Limited, P.O. Box 415, 
Pretoria, 0001.” 
 

 
B 1502 GENERAL REQUIREMENTS 

 
  (a) Safety 
 
  Add the following: 
 

“The Contractor shall take all precautions necessary to programme and conduct his construction 
operations in such a manner that inconvenience and annoyance to public traffic, property owners 
and road users is kept to a minimum. The Contractor shall also ensure that safety requirements are 
strictly enforced at all times. 

 

The Contractor shall be responsible for maintaining the existing road surface within the site of the 

Works in a safe and trafficable condition for the duration of the contract. 

 

The Contractor, before starting work on any part of the site or at any position, shall submit to the 
Engineer his method statement and programme for accommodating traffic on that section.” 
 
(e) Access to properties 

 
Add the following: 

 
“Where the alignment of the new road coincides with the alignment of the existing road, a number 
of accesses to private properties will have to be operational and maintained during the 
constructional period.  No separate payment will be made for providing acceptable and safe access 
across the new road at all times during construction of the road.” 

 

  (i) Traffic safety officer 

 
   Add the following to the second paragraph: 
 
   “The Contractor shall submit a CV of the candidate to the engineer for approval before the Traffic 

Safety Officer is appointed. The Traffic Safety Officer shall be available to discuss road safety and 
traffic accommodation matters whenever required by the engineer.” 

 
   Replace sub clauses (ii) and (iii) with the following: 
 
   “(ii) Record on neat and dimensioned sketches and submit to the engineer the position and 

sign reference number where applicable of each sign, barricade, delineator, cone, amber flicker light, 
guardrail and permanent or temporary painted road marking feature. The position of each shall be 
adequately referenced from identifiable permanent features or survey points located on the site of the 
works. 
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    These records shall also show the date and time at which the recorded traffic 
accommodation features are certified correct by the Traffic Safety Officer, and shall be signed by the 
Traffic Safety Officer before being submitted to the engineer. 

 
    The records shall be amended whenever changes are made in the field and the revised 

detailed sketches shall be submitted to the engineer. Such changes shall include the recording of the 
position of flagmen and STOP/GO control men and their associated traffic accommodation 
equipment wherever used. 

 
   (iii) Personally inspect the position and condition of each traffic accommodation feature on the 

entire site of works twice each day before 09:30 and at 16:30, to record all irregularities discovered 
and the remedial action taken, and to sign off as correct and submit to the engineer such record 
sheets by midday of the next working day. The Traffic Safety Officer shall keep a duplicate book for 
this specific purpose. 

 
    The Traffic Safety Officer shall also submit with this report to the engineer the daily labour 

returns of flagmen, STOP/GO and traffic signal control men employed.” 
 
   Add the following new sub clauses: 
 

(ix) The Traffic Safety Officer shall be equipped with a cellular telephone and shall have a vehicle and 3 
labourers at his disposal 24 hours a day and he shall be directly answerable to the Contractor’s Site 
Agent. The Traffic Safety vehicle shall be a truck with a capacity of 3 tons and shall be equipped with 
a high visibility rear panel in accordance with the requirements of Volume 2 Chapter 13 of the South 
African Road Traffic Signs Manual. The words “TRAFFIC CONTROL” shall be written on the high 
visibility panel in highly legible letters not less than 140mm high. 

 

The Traffic Safety Officer shall have a direct line of communication at all times with the police and 
traffic officers responsible for the area within limits of the contract. 

 
  The provision of the Traffic Safety Officer, the Traffic Safety vehicle, the driver and three labourers 

and the cost of the cellular telephone shall be deemed to be included in the rate tendered for Pay 
Item B15.01: Accommodation of traffic and maintaining temporary deviations. 

 
(x)  Ensure that all obstructions related to the contractor’s activities be removed before nightfall where 

applicable and as instructed by the engineer and that the roads are safe for night traffic. 
 

(xi) Be responsible for removal of broken down vehicles off the roadway and implementing actions 
requested by the traffic authorities with regard to the work to be carried out and be responsible for the 
erection and maintenance of all traffic signs necessary for the accommodation of traffic. 

 
(xii) In the event of an accident, record details of the accident in a written report, to a format agreed with 

the engineer accompanied by photographs and a neat sketch plan on which is shown identifiable 
permanent features, relevant dimensions and the position of all temporary traffic control facilities or 
other devices used for traffic accommodation.” 

 
  Add the following new sub clauses: 
 
  “(j) Overnight parking of plant 
 
   During non-working hours, all plant and traffic hazards shall be removed from the road and all 

signs no longer applicable to the situation shall be removed or effectively covered. No plant shall be 
left adjacent to the road during overnight parking.  

                              Plant which is impractical to be parked at the contractor's camp may be parked at the construction 
site, provided it is parked at least 5 m from the edge of the road surface. 

 
 
  (k) Use of reflective safety jackets 
 



THE TENDER 

Project No. EMLM 31/2021 

Pannel of Contractors for Electrification projects 

 

     
Contract  C81 of C156 Index 

Part C3: Scope of Work    

The Contractor shall ensure that all site personnel, excluding those who are permanently office 
bound, are equipped with reflective safety jackets and that these are worn at all times when 
working on or in proximity of the travelled way. The safety jackets shall be of an approved Level 2 
type, bright/fluorescent orange, red-orange or yellow in colour with retro-reflective strips as 
indicated in Chapter 13 of Volume 2 of the South African Road Traffic Signs Manual (SARTSM), 
Figure 13.30 (Detail 13.30.2). Any person found not wearing a reflective safety jacket under these 
circumstances shall be removed from the site until such time as he/she is in possession of and 
wearing a reflective jacket. Reflective safety jackets shall be kept in good condition and any jackets 
that are, in the opinion of the engineer, ineffective shall be immediately replaced by the contractor. 

 

   The provision of these safety jackets shall be deemed to be included in the rate tendered for item 
B15.01 : Accommodation of traffic and maintaining temporary deviations. 

 

(l) Failure to comply with provisions 

 

Failure or refusal on the part of the contractor to take the necessary steps to ensure the safety and 
convenience of the traveling public, accommodation of traffic, and the provision of plant and 
personnel in accordance with these specifications or as required by statutory authorities or ordered 
by the engineer, shall be sufficient cause for the engineer to impose penalties as follows: 

 
- A fixed penalty of R5 000-00 per occurrence shall be deducted for each and every 
occurrence of non-compliance with any of the requirements of section 1500 of the standard 
specifications and section B1500 of the project specifications. 

 
- In addition a time-related penalty of R500-00 per hour over and above the fixed penalty 
shall be deducted for non-compliance to rectify any defects in the accommodation of traffic within 

the allowable time after the engineer has given an instruction to this effect. The engineers 
instruction shall state the allowable time, which shall be the time in hours for reinstatement of the 
defects. Should the contractor fail to adhere to this instruction, the time-related penalty shall be 
applied from the time the instruction was given.” 

 
 (m) Handing over the site 
 

The total extent of the site between the limits of construction as described in this document and 
indicated on the drawings will be handed over to the contractor at the commencement of the 
contract period.  The engineer however reserves the right to adjust this arrangement should 
progress or safe passage of traffic warrant such a change. 

 
(n) Use of explosives in close proximity of temporary deviations 

 
The contractor shall arrange all necessary traffic control and other requirements to safeguard the 
traffic on temporary deviations during blasting operations. 

 
 

(o) Land taken up for deviations 
 

Negotiations with landowners to obtain the land taken up by temporary deviations will be 
undertaken by the employer.  A prime cost sum is allowed in the bill of quantities for payment of 
compensation to affected landowners.  All other negotiations regarding temporary access to 
properties, land-use, fencing requirements etc. shall be dealt with by the contractor in conjunction 
with the engineer and be confirmed in writing and be kept on record by the contractor. 

 
B 1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 
 

Replace the first sentence of the first paragraph with the following: 

 

The contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 

channelization devices, barricades, warning devices and road markings (hereinafter referred to as 

traffic-control devices) in accordance with the project specifications, the South African Road Traffic 
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Signs Manual (SARTSM) and as shown on the drawings and remove them when no longer 

required. It shall be incumbent upon the contractor to ensure that the abovementioned traffic-

control devices are present where required at all times and are functioning properly. 

 

Replace the third paragraph with the following: 

 

“The type of construction, spacing and placement of traffic-control devices shall be in accordance 
with the SARTSM. The recommended arrangements of the traffic control devices illustrated and/or 
drawings issued by the engineer shall not be departed from without prior approval of the engineer. 
The arrangements expected to be most commonly used in the contract are given on the tender 
drawings. 

 
The details shown for spacing and placement of traffic-control facilities may however, be revised at 
the discretion of the engineer where deemed necessary to accommodate local site geometry and 
traffic conditions.” 

 
  (b) Road signs and barricades 
 
  Add the following: 
 

“The contractor shall be responsible for the protection and maintenance of all signs, and shall at his 
own cost replace any that have been damaged, lost, or stolen. 
 
All temporary road signs required to be moved often shall be mounted on portable supports for the 
easy moving of signs to temporary positions. The only permitted method of ballasting the sign 
supports shall consist of durable sandbags filled with sand of adequate mass to prevent signs from 
being blown over by wind. The cost of the sandbags shall be included in the tendered rates for the 
various types of temporary road signs. 
 
The covering of permanent road signs, if applicable, shall be by utilizing a hessian bag that shall be 
pulled over the sign in the form of a hood and fastened to the signposts. Plastic bags or other 
materials and fastened by means of adhesive tape shall not be permitted. The cost of covering of 
permanent road signs shall be included in the tendered rates of items B15.01 and B15.10.”  

 
   

(d) Channelization devices and barricades 
 

Add the following: 

 

“The use of drums as channelization devices shall not be permitted. Drums may however be used 
to set up barriers as provided for in sub clause 1503(d). 
 
Delineators shall: 
(i) comply with the manufacturing and reflective requirements of the SARTSM and the blades 
shall be reversible with dimensions as indicated on the drawings; 
(ii) have smooth and round edges and be mounted on a post and base.  All components shall 
be of durable plastic material; 
(iii) have the lower edge of the reflective part of the delineator mounted not lower than 250mm 
above the road surface; 
(iv) be capable of withstanding the movement of passing vehicles and gusting winds up to 60 
km/h in typical working conditions without falling over.  To achieve this, the base shall be at least 
0,18 m2 and ballasted by sandbags with sand; 
(v) together with its mounting be designed such that it will collapse in a safe manner under 
traffic impact. 
 
Traffic cones manufactured in a fluorescent red-orange or red plastic material may be used only at 
short term lane deviations during daylight. Cones shall not be used on their own, but shall be 
interspersed with delineators at a ratio not exceeding 3:1. Cones used on all deviations shall be 
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750 mm high. Lane closures which continue into the night time shall be demarcated by delineators 
only.” 

 
  (e) Warning devices 
 
   All construction vehicles utilized on site shall be equipped with visible rotating amber warning 

lights and these shall be operational at all times when travelling on site or when vehicles are 
stationary in construction areas. The contractor shall also provide the engineer's site personnel with 
warning lights for their vehicles (maximum of two (2) lights required). All construction vehicles shall 
clearly display an identification sign(s) with the legend "CONSTRUCTION VEHICLE" visible from the 
front and back of the vehicles. 

 
   No separate payment shall be made for the provision of warning lights or identification signs for 

construction vehicles and shall be deemed to be included in the tendered rate for Pay Item B15.01. 

 

  Add the following new subclauses: 

 

(g) Maintenance 
 

All temporary traffic control facilities shall be kept clean and maintained in good order at all times. 
 
If the coefficient of retro-reflection of any of the Contractor's signs falls below 80% of the value 
given in Table 1 of CKS 191 - 1987 (observation angle 0,33 , entrance angle 5,0 ) for the grade and 
colour of the material used the sign shall be considered defective and shall either be rectified or 
removed and replaced. 
 
 
(h) Sufficiency 
 
The Contractor shall determine, from his proposed programme, the number of temporary traffic-
control facilities required and shall not commence with any accommodation of traffic before 
sufficient traffic-control facilities have been delivered to the site. 
 
The Contractor shall keep sufficient surplus barricades, signs and delineators on or around the site 
to allow for the replacement of damaged or missing items within a period of two (2) hours of the 
deficiency being discovered. 
 
The Contractor shall allow in his tendered rates for the replacement of five (5) percent of the traffic-
control facilities scheduled. This percentage is to allow for the replacement of traffic-control 
facilities which become unserviceable or damaged by public traffic or stolen and is beyond the 
Contractor's control and not the result of his actions or omissions during the period of 
accommodation of traffic on the site. The replacement of traffic control facilities over and above this 
five (5) percent of the scheduled items damaged by public traffic or stolen shall be payable at 
tendered rates.” 

 

 
B 1518 ADDITIONAL REQUIREMENTS 
 
  The following additional requirements shall apply: 
 

 The contractor's tendered rates for the relevant items in the schedule of quantities shall include full 
compensation for all possible additional costs which may arise from the above, and no claims for extra 
payment due to inconvenience as a result of the modus operandi will be considered. 
 

 No section of the road shall be closed to traffic during the construction works and at least one lane in 
each direction shall be open to traffic at all times. 
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 The travelling public shall have the right of way on public roads, and the contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a 
hazard on the road. 
 

 Failure to maintain road signs, warning signs or flicker lights, etc. in a good condition shall constitute 
ample reason for the engineer to bring the works to a stop until the road signs, etc. have been repaired 
to his satisfaction. 
 

 The contractor may not commence construction activities before adequate provision has been made 
to accommodate traffic in accordance with the requirements of this document and the South African 
Road Traffic Signs Manual. 
 

 The contractor shall submit proposals for each traffic accommodation in connection with directional 
signs to the engineer for approval. 
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B7 SECTION 1600: OVERHAUL 

 
B 1602 DEFINITIONS 

 
  (a) Overhaul material 
 

Add the following: 
 
   (vii) Any material, irrespective of the type of material, which is removed from the existing 

pavement layers and spoiled at designated spoil sites, or is re-used in other parts of the 
works or to approved stockpiles or from stockpiles to any part of the works. 

   
  (b) Overhaul 
 

Add the following: 
 
   Overhaul shall not be payable on materials transported from commercial sources. Payment shall 

only be made for material hauled in excess of 1 kilometre. Overhaul shall be measured as the 
product of the volume of material hauled and the overhauled distance. 

 
(d) Free-haul distance 

 
Replace the last sentence with: 

 
“This distance shall be 1 kilometre in the case of all overhaul materials” 
 
Add the following subclause: 
 
“(f) Cleaning of public roads 
 
Where material is spoiled on public roads during the haul of material, the road shall be cleaned 
immediately.  Claims by the public for any damages to vehicles whatsoever will not be accepted by 
the employer and shall be the responsibility of the contractor.” 
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C3.9 PARTICULAR SPECIFICATIONS 
 

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply to this 

contract and are bound in hereafter. 

 

SECTION EMP  ENVIRONMENTAL MANAGEMENT SPECIFICATION  

SECTION DWK DAY WORKS 

SECTION OHS OHSA 1993 SAFETY SPECIFICATION 

 
 
SECTION EMP: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 
EMP.1 General 
 
In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict 
compliance to the Environmental Management Plan (EMP) guidelines is required. The EMP is bounded to this 
document under Part C4: Site Information. The purpose of the EMP is to: 
 

 Encourage good management practices through planning and commitment to environmental 
issues, 

 Provide rational and practical environmental guidelines to: 
i. Minimize disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

 Adopt the best practicable means available to prevent or minimize adverse environmental 
impact, 

 Develop waste management practices based on prevention, minimization, recycling, treatment 
or disposal of wastes, 

 Train employees and contractors with regard to environmental obligations. 
 
EMP.2 Training and Induction of Employees 
 

 The Contractor has a responsibility to ensure that all those people involved in the project are 
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.). The EMP shall be part of the terms of reference for all 
contractors, sub-contractors and suppliers. 

 
EMP.3 Complaints Register and Environmental Incident Book 
 
Any complaints received by the project team from the public will be recorded. The complaint should be brought to 
the attention of the site manager, who will respond.  
 
The following information must be recorded: 

 Time, date and nature of the complaint, 
 Type of communication (telephone, letter etc), 
 Name, contact address and telephone number of the complainant, 
 Response and investigation undertaken and 
 Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant within 14 days. 
 
All environmental incidents occurring on the site will be recorded. The following information will be provided: 

 Time, date, location and nature of the incident, 
 Actions taken and by whom. 

 
EMP.4 Site Cleanliness and Neatness 

 Location of a construction camp is to be approved by the Engineer and is to be restored to its 
previous condition after completion of construction. 

 The construction camp should preferably be fenced with a 1.8m bonnox fence or similar 
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approved. 
 All materials, equipment, plant and vehicles must be stored within the construction camp. 
 A dedicated area must be made available for construction staff to change and store their 

personal belongings. 
 
EMP.5 Access 
 

 Access to existing roads, schools, buildings, shops and residential properties must not be 
impeded during construction. 

 Access roads utilised by the Contractor must be maintained in good condition. 
 

EMP.6 Borrow Pits 
 

 Mining authorizations (permits) for borrow pits must be obtained from the Department of 
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry 
(DWAF). 

 Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 
 Borrow pits must be rehabilitated after use in accordance with the requirements of DME and 

DWAF. 
 Borrow pits will be fenced and the necessary warning signs will be erected. 

 
EMP.7 Dust Control / Air Quality 
 

 Dust suppression measures must be implemented during construction by ensuring that all 
surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

 Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

 Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

 Special care must be taken in areas where the route passes close to schools and residential 
areas. 

 The speed of construction vehicles must be reduced. 
 
EMP.8 Fauna 
 

 Contractor staff may not chase, catch or kill animals encountered during construction. 
 
EMP.9 Fire Prevention and Control 
 

 Smoking is prohibited in the vicinity of flammable substances. 
 The contractor must ensure that fire-fighting equipment is available on site, particularly where 

flammable substances are being stored or used, and that construction staff are aware of where 
it is kept and how it is operated. 

 Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 
adjacent property owner’s lands. 

 
EMP.10 Grave Sites 
 

 Gravesites in close proximity to the road must not be disturbed during construction.  
 
 
EMP.11 Materials Handling and Spills Management 
 

 Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be 
stored in a designated area at the campsite. 

 The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental 
spillage does not pollute the environment. 

 Workers must at all times be made aware of the health and safety risks associated with any 
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with 
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appropriate protective clothing/equipment in case of spillages or accidents. 
 Ensure all staff and contractors undergo relevant training in the maintenance of equipment to 

prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 
 Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 

hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 
 The area of contaminated soil or spill must be deposited into the hazardous waste container(s). 
 The contractor should keep Peat, Sorb or a similar absorbent on site to clean up any spills. 

The absorbent must be stored in a designated area and be available for inspection. 
 All spills are to be recorded in the environmental incident book. 

 
 
EMP.12 Noise  
 

 Noise generating activities must be restricted to between 07:00 and 17:00 Monday to Friday, 
unless otherwise approved by the appropriate competent person in consultation with adjacent 
landowners/affected persons. 

 All equipment, vehicles and machinery must be in good working condition and be equipped 
with sound mufflers if necessary. 

 Construction staff must be trained and made aware of not creating unnecessary noise such as 
hooting and shouting. 

 
EMP.13 Pollution Control 
 

 Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

 All construction vehicles are to be maintained in good working order so as to prevent soil or 
water pollution from oil, fuel or other leaks, and to reduce noise pollution. 

 
EMP.14 Rivers and Streams 
 

 During construction of bridge structures, there must be no obstruction of the water flow of 
rivers and streams. 

 Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

 Erosion control measures must be employed both during and after construction.   
 No impediments to natural surface water flow, other than approved erosion control measures, 

must occur. 
 
EMP.15 Safety 
 

 Safety measures, such as detour signs, must be implemented during construction to ensure 
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of 
construction work. 

 Special care must be taken in the vicinity of schools to ensure the safety of children wishing to 
cross the road under construction.   

 The relevant signage (e.g. speed control signs) must be erected alongside the road during the 
operation phase in order to control traffic. 

 Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases. 

 
  
 
EMP.16 Soil Management 

 Stormwater drainage pipes must be installed alongside the road in all areas susceptible to soil 
erosion. 

 Erosion should be minimized by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater. 

 Spoil from cuts may be used in existing erosion galleys. 
 Stone pitching and gabions should be constructed at pipe culvert outlets. 
 Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should 
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be removed together with the contaminated soil. 
 If necessary, an absorbent such as Peat Sorb should be used the aid in cleaning up the spill. 

The contaminated soil should be disposed of in an appropriate container, depending on its 
classification. 

 Servicing and re-fueling of vehicles must only be carried out at construction camp. 
 
EMP.17 Worker Conduct 
 
Code of Conduct for Construction Personnel: 

 Do not leave the construction site untidy and strewn with rubbish which will attract animal 
pests. 

 Do not set fires.  
 Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 

designated worker collection/drop off points. 
 Do not drive a construction-related vehicle under the influence of alcohol. 
 Do not exceed the national speed limits on public roads or exceed the recommended speed 

limits on the site. 
 Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles 

must be reported and repaired as soon as possible). 
 Do not litter along the roadsides, including both the public and private roads. 
 Do not pollute any water bodies (whether flowing or not). 
 No member of the construction team is allowed to enter the areas outside the construction site. 

 
EMP.18 Traffic Disturbances and Diversions 
 

 Any traffic diversions must be undertaken with the approval of all relevant authorities and in 
accordance with all relevant legislation. 

 Wherever possible, traffic diversion must only take place on existing disturbed areas and 
remain within the existing road reserve. 

 Traffic diversion routes must be rehabilitated after use. 
 
EMP.19 Vegetation 
 

 Only vegetation falling directly on the route must be removed where necessary. 
 Alien vegetation within the road reserve must be eradicated, and management measures must 

be implemented for future control of these species. 
 Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 

construction must be replaced with indigenous vegetation after construction has been 
completed.    

 
EMP.20 Waste Management 
 

 All general, non-hazardous waste must be placed in a skip container and disposed of at a 
registered waste disposal site.  

 The contractor is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order.   

 No disposal, or leakage, of sewage must occur on or near the site. 
 All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc.) must be 

stored in leak proof containers and disposed of at a registered hazardous waste disposal site.   
 The contents of waste storage containers must, under no circumstances, be emptied to the 

surrounding area.  In general, littering, discarding or burying of any materials is not allowed on 
site or along the route. 

 Adequate waste receptacles must be available at strategic points around the construction 
camp and site for all domestic refuse and to minimize the occurrence of littering. 

 Concrete rubble must be collected and disposed of as directed by the Project Manager. 
 Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete 

packets etc.) on completion of the day’s work. 
 Any spill around the container(s) should be treated as per Section EMP11 and EMP16. 
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SECTION DWK: DAY WORKS 
 
This part of the Project Specifications deals with the provision for Day works in the Schedule of Quantities. Rates 
for Day works shall be entered in Section 1800 of the Schedule of Quantities in accordance with the following 
specifications. 
 
DWK. 1 SCOPE 
 
According to clause 37.2 of the General Conditions of Contract for construction works (GCC) 2010 edition, certain 
work may be carried out using rates tendered in the day work schedule.  A schedule of personnel, plant and 
equipment which may be necessary to perform work on a day work basis is included in the schedule of quantities.  
The quantities used in the schedule are for tender evaluation purposes only and the use or not of these items shall 
not constitute a variation in terms of Clause 37 of the General Conditions of Contract 2010 edition. 
 
No work will be paid for as Day works without the written instruction or approval of the Engineer. 
 
DWK. 2 TYPE OF WORK 
 
The Engineer may order day work in certain cases where it is necessary to vary or to extend the works due to new 
or unforeseen circumstances to such an extent that the tendered rates for specific items of work are no longer 
applicable, or where no suitable combination of tendered rates can be used to pay for such work.   
 
As a general rule, applicable rates for additional work items will be agreed between the Contractor and the 
Engineer.  Day works will only be used in exceptional circumstances. 
 
DWK. 3 MATERIALS 
 
Materials for use in works carried out under Day work shall be purchased by the Contractor who shall also arrange 
for delivery to site, and shall be responsible for any other requirements associated with specific materials.  A 
Provisional Sum has been allowed in Section 1800 for Day work materials.  The Contractor shall enter a tendered 
percentage in the schedule to cover his handling costs and profit, as per other provisional and prime cost sums in 
this Contract. 
 
Materials shall be paid for using the method described in the Pricing Data.  No contract price adjustment will be 
applicable to materials. 
 
The Contractor shall submit proof of ownership for any materials used in Day works with his day works claim to the 
Engineer.  Further, if specific materials are required for Day works, quotations will be called for as per Clause 
37.2.4 of the General Conditions of Contract 2010 edition. 
 
DWK. 4 CONSTRUCTION PLANT HIRE 
 
Where daywork is ordered, the tendered rates for plant hire in Section 1800 shall be used in calculating the 
payment due for any plant required to execute the daywork.  If no rate is included in the schedule for a particular 
piece of equipment, and where no other rate or combination of rates would provide suitable compensation, then the 
daywork method of payment described in Clause 37.2.3 of the General Conditions of Contract 2015 3rd edition will 
be used. 
 
The tendered rates for each item of constructional plant shall include for all operating costs associated with the said 
item of plant.  Such costs are deemed to include fuel, re-fueling costs, lubrication and routine servicing / 
maintenance, breakdowns and spares, all overhead costs, site management costs and administration costs.  The 
tendered rates shall also include the plant operator and the general supervision of the plant while it is engaged in 
the day works. 
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DWK. 5 SALARIES AND WAGES OF WORKMEN 
 
The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in Section 1800.  
The tendered rates shall include for all costs associated with the employment of personnel, including salaries, 
wages, allowances, workmen’s compensation, medical aid and pension contributions, government levies and 
taxes, training costs and any costs associated with living on the site.  The tendered rates shall also include for the 
transportation of the workmen to the site of the day works.   
 
All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to be 
covered by the DAY WORKS rates and no additions or mark ups will be made to the tendered rates. 
 
The tendered rates shall also include any hand tools normally associated with the workmen’s job description e.g. 
picks, shovels, hammers, saws, spirit levels, etc.  The tendered rate for labourers shall also include for the casual 
supervision by a gang boss or foreman.  Only when specifically called for by the Engineer, will payment be made 
for the use of a gang boss or foreman supervising on a continuous basis 
 
 
DWK. 6 MEASUREMENT AND PAYMENT 
 
The following principles shall also apply to the measurement and payment of day works. 
 
The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant shall be 
fitted with a vibroclock, the cost of which shall be included in the rates.  Excessive non-productive time when the 
engine is idling will not be paid for.  Where there is ambiguity between the flywheel horsepower and mass of the 
machine, the flywheel horsepower shall govern the measurement category.  Where width and mass are specified, 
mass shall govern the measurement category. 
 
The Contractor’s attention is drawn to the requirements of Sub-clauses 37.2.5 and 37.2.6 of the General Condition 
of Contract 2010 edition with regard to the submission of day works claims. 
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SECTION OHS: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 
OHS.1 SCOPE 
 
This specification covers the health and safety requirements to be met by the Contractor to ensure a continued 
safe and healthy environment for all workers, employees and subcontractors under his control and for all other 
persons entering the site of works. 
 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act No 
181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and specifications 
referred to in the said Construction Regulations. 
 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor as 
mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with all provisions 
of OHSA 1993 and the Construction Regulations 2014. 
 
This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 2014, shall 
be displayed on site or made available for inspection by all workers, employees, inspectors and any other persons 
entering the site of works. 
 
The following are possible risks associated with this project: 
  

 Working high above the ground on top and below the bridge, most of the time in a restricted 
environment with limited landings (working platforms) 

 Working above a continuously flowing river and in an flood plain environment subject to flooding 
 Lifting and lowering of materials and equipment from the ground to the bridge and vice versa, 

exposed to cross winds 
 Steep and restricted access to the lower flood plain below the bridge 
 Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical high 

voltage cables, on the bridge, buried and overhead 
 Deep excavations in soils requiring shoring or reducing of slopes 
 Blasting of hard rock or demolition of concrete 
 High pressure during testing of the relocated pipe lines, which could result in potentially dangerous 

situations in the event of the pipeline of fittings failing 
 Potentially harmful gasses when tying into the existing sewer mains 
 Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and 

existing services 
 Exposure to possible injuries due to mishandling or failure of power and hand tools 
 Falling debris, tools and materials from bridge 
 Non-conformance to specifications with regards to fasteners and materials 
 Risks related to general safety and security on site 

 
Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 
 
 
OHS.2 DEFINITIONS 
 
For the purpose of this contract the following shall apply: 
 

(a) Employer” where used in the contract documents and in this specification, means the Employer as defined 
in the General Conditions of Contract and it shall have the exact same meaning as “client” as defined in 
the Construction Regulations 2014.  “Employer” and “client” is therefore interchangeable and shall be 
read in the context of the relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same 

meaning as “Contractor” as defined in the General Conditions of Contract. 
 

In this specification the terms “principal contractor” and “contractor” are replaced with “Contractor” and 
“subcontractor” respectively. 
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For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, without 
derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the General Conditions of 

Contract.   In terms of the Construction Regulations the Engineer may act as agent on behalf of the 
Employer (the client as defined in the Construction Regulations). 

 
 
OHS.3 TENDERS 
 
The Contractor shall submit the following with his tender: 
 
(a) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations.  The 
Safety Plan must be based on the Construction Regulations 2014 and will be subject to approval by the Employer; 
 
(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 
safely in compliance with the Construction Regulations 2014; 
 
(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 
measures envisaged in the Construction Regulations. 
 
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not be 
able to carry out the work under the contract safely in accordance with the Construction Regulations. 
 
 
OHS.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 
After award of the contract, but before commencement of construction work, the Contractor shall, in terms of 
Regulation 4, notify the Provincial Director of the Department of Labour in writing if the following work is involved: 
 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(e) excavation work deeper than 1,0m; or 
(f) working at a height greater than 3,0m above ground or landings. 
   
The notification must be done in the form of the pro forma included under Section 9 (Forms to be Completed by 
Successful Tenderer) of the tender document. 
 
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, Engineer, 
employees and persons on site.  
 
 
OHS.5 RISK ASSESSMENT 
 
Before commencement of any construction work during the construction period, the Contractor shall have a risk 
assessment performed and recorded in writing by a competent person.   (Refer Regulation 9 of the Construction 
Regulations 2014). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the execution of 
the work under the contract, and it shall include a documented plan of safe work procedures to mitigate, reduce or 
control the risks and hazards identified. 
 
The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, subcontractors, 
employees, trade unions and health and safety committee members, and must be monitored and reviewed 
periodically by the Contractor. 
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OHS.6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

6.1 Health and Safety plan 
 
The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in writing, and 
he shall provide them with a copy of his documented Health and Safety Plan, or relevant sections thereof.    The 
Contractor shall ensure that all subcontractors and employees are committed to the implementation of his Safety 
Plan. 
 

6.2 Health and safety induction training 
 
The Contractor shall ensure that all employees under his control, including subcontractors and their employees, 
undergo a health and safety induction training course by a competent person before commencement of 
construction work.   No visitor or other person shall be allowed or permitted to enter the site of the works unless 
such person has undergone health and safety training pertaining to hazards prevalent on site.    
 
The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health 
and safety induction training issued by a competent person prior to commencement of construction work. 
 
 
OHS.7 APPOINTMENT OF SAFETY PERSONNEL 
 

7.1 Construction Supervisor 
 
The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance of 
the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction supervisor where 
justified by the scope and complexity of the works. 
 

7.2 Construction safety officer 
 
Taking into consideration the size of the project and the hazards or dangers that can be expected, the Contractor 
shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the Inspector of the 
Department of Labour.   The Safety Officer shall have the necessary competence and resources to perform his 
duties diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety officer 
appointed after award of the contract. 
 

7.3 Health and safety representatives 
 
In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act for 
the execution of the contract, shall appoint a health and safety representative whenever he has more than 20 
employees in his employment on the site of the works.   The health and safety representative must be selected 
from employees who are employed in a full-time capacity at a specific workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 100 employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration with 
his employer, the Contractor), to investigate complaints by employees relating to health and safety at work, to 
make representations to the employer (Contractor) or inspector on general matters affecting the health and safety 
of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in consultations with 
inspectors and to attend meetings of the health and safety committee. 
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7.4 Health and safety committee 
 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or more 
health and safety committee(s) where there are two or more health and safety representatives at a workplace.  
The persons selected by the Contractor to serve on the committee shall be designated in writing.  
The function of the health and safety committee shall be to hold meetings at regular intervals, but at least once 
every three months, to review the health and safety measures on the contract, to discuss incidents related to health 
and safety with the Contractor and the inspector, and to make recommendations regarding health and safety to the 
Contractor and to keep record of recommendations and reports made by the committee. 
 

7.5 Competent persons 
 
In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons 
responsible for supervising construction work on each of the following work situations that may be expected on the 
site of the works. 
 
(a) Risk assessment and induction training as described in Regulation 9 of the Construction Regulations; 
(b) Fall protection as described in Regulation 10; 
(c) Excavation work as described in Regulation 13; 
(d) Demolition work as described in Regulation 14; 
(e) Scaffolding work as described in Regulation 16; 
(f) Suspended platform operations as described in Regulation 17; 
(g) Material hoists as described in Regulation 19; 
(h) Bulk Mixing plant operations as described in Regulation 20; 
(i) Explosive actuated fastening device as described in Regulation 21; 
(j) Cranes as described in Regulation 22; 
(k) Construction vehicle and mobile plant inspections on a daily basis by a competent person as described in 

Regulation 23(1); 
(l) Control of all temporary electrical installation on the construction site as described in Regulation 24; 
(m) Stacking and storage on construction sites as described in Regulation 28; and 
(n) Fire precautions on construction sites as described in Regulation 29. 
 
A competent person may be appointed for more than one part of the construction work with the understanding that 
the person must be suitably qualified and able to supervise at the same time the construction work on all the work 
situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor 
from any of his responsibilities to comply with all requirements of the Construction Regulations. 
 
 
OHS.8 RECORDS AND REGISTERS 
 
In accordance with the Construction Regulations the Contractor is bound to keep records and registers related to 
health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade union officials and 
subcontractors and employees.   The following records and registers must be kept on site and shall be available for 
inspection at all times. 
 

(a) A copy of the OHSA 1993 Construction Regulations 2014; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7); 
(d) A copy of the Notification of Construction Work (Regulation 4); 
(e) A health and safety file in terms of Regulation 7(1b) with inputs by the Construction Safety Officer 

(Regulation 8(5)); 
(f) A copy of the risk assessment described in Regulation 9; 
(g) A full protection plan and the corresponding records of evaluation and training of employees 

working from elevated positions as described in Regulation 10; 
(h) Drawings pertaining to the design of structures (Regulation 11(1c)) and temporary works 

(Regulation 10) must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 

(Regulation 13(2)(h)); 
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(j) A copy of the certificate of the system design for suspended platforms (Regulation 17(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 

load, which may be carried at any one time by material hoists (Regulation 11(2)); 
(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 

kept on site (Regulation 19(8)); 
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 19(8)); 
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used (Regulation 21(2)); 
(o) A register for recording of findings by the competent person appointed to inspect construction 

vehicles and mobile plant (Regulation 23(1) (k)). 
 
 
OHS.9 CONTRACTORS RESPONSIBILITIES 
 
For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA 1993), 
which means that the Contractor has the status of employer in his own right in respect of the contract.   The 
Contractor is therefore responsible for all the duties and obligations of an employer as set out in the Act (OHSA 
1993) and the Construction Regulations 2014. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement with the Employer 
(Client) to confirm his status as mandatory (employer) for the contract under consideration.  
 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014, and are not 
repeated in detail but some important aspects are highlighted hereafter, without relieving the Contractor of any of 
his duties and responsibilities in terms of the Construction Regulations. 
 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 5) 
 
In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer or the 
Engineer on behalf of the Employer, to ensure that all requirements of the Act and the Regulations are met and 
complied with. 
 
(b) The Principal Contractor and Contractor (Regulation 7) 
 
The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor as defined in 
the Construction Regulations, and he shall comply with all the provisions of Regulation 7. 
 
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms of the 
appointment in respect of health and safety.   An independent subcontractor shall however provide and 
demonstrate to the Contractor a suitable, acceptable and sufficiently documented health and safety plan before 
commencement of the subcontract.   In the absence of such a health and safety plan the subcontractor shall 
undertake in writing that he will comply with the Contractor’s safety plan, the health and safety specifications of the 
Employer and the Construction Regulations 2014. 
 
(c) Management Supervision of construction work (Regulation 8) 
 
The Contractor shall appoint the safety and other personnel and employees as required in terms of Regulation 8 
and as set out in paragraph 7 above.   Appointment of those personnel and employees does not relieve the 
Contractor from any of the obligations under Regulation 8. 
 
(d) Risk assessment for construction works (Regulation 9) 
 
The Contractor shall have the risk assessment made as set out in paragraph 3 above before commencement of the 
work and it must be available on site for inspection at all times.   The Contractor shall consult with the health and 
safety committee or health and safety representative(s) etc. on a regular basis to ensure that all employees, 
including subcontractors under his control, are informed and trained by a competent person regarding health 
hazards and related work procedures. 
 
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health and safety 
induction training, all as specified in Regulation 9. 
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(e) Fall protection (Regulation 10) 
 
Fall protection, if applicable to this contract shall comply in all respects with Regulation 10 of the Construction 
Regulations. 
 
(f) Structures (Regulation 11) 
 
The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to comply with all 
the specifications, project specifications and drawings related to the structures, unless it can be proved that such 
collapse or failure can be attributed to faulty design or insufficient design standards on which the specifications and 
the drawings are based. 
In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction Regulations. 
 
(g) Temporary works (Regulation 12) 
 
The Contractor will be responsible for the adequate design of all formwork and support structures by a competent 
person. 
 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in formwork, shall 
be carefully examined and checked for suitability by a competent person. 
 
The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail. 
 
(h) Excavation (Regulation 13) 
 
It is essential that the Contractor shall follow the instructions and precautions in the Standard Specifications and 
Project Specifications as well as the provisions of the Construction Regulations to the letter as unsafe excavations 
can be a major hazard on any construction site.  The Contractor shall therefore ensure that all excavation work is 
carried out under the supervision of a competent person, that inspections are carried out by a Professional 
Engineer or Technologist, and that all work is done in such a manner that no hazards are created by unsafe 
excavations and working conditions. 
 
Supervision by a competent person will not relieve the Contractor from any of his duties and responsibilities under 
Regulation 13 of the Construction Regulations. 
 
(i) Demolition work (Regulation 14) 
 
Whenever demolition work is included in a contract, the Contractor shall comply with all the requirements of 
Regulation 14 of the Construction Regulations.  The fact that a competent person has to be appointed by the 
Contractor does not relieve the Contractor from any of his responsibilities in respect of safety of demolition work. 
 
(j) Tunneling (Regulation 15) 
 
The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved. 
 
(k) Scaffolding (Regulation 16) 
 
The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations are complied 
with.  [Note:  Reference in the Regulations to “Section 44 of the Act” should read “Section 43 of the Act”]. 
 
(l) Suspended platforms (Regulation 17) 
 
Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that copies of the 
system design issued by a Professional Engineer are submitted to the Engineer for inspection and approval.   The 
Contractor shall appoint competent persons as supervisors and competent scaffold erectors, operators and 
inspectors and ensure that all work related to suspended platforms are done in accordance with Regulation 17 of 
the Construction Regulations. 
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(m) Rope Access (Regulation 18) 
 
Where rope access is required on the construction site, the Contractor shall comply with Regulation 18. 
(n) Material Hoists (Regulation 19) 
 
Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter. 
 
(o) Bulk Mixing plants (Regulation 20) 
 
Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, etc. used in the 
operation of a batch plant shall comply with, and that all operators, supervisors and employees are strictly held to 
the provisions of Regulation 20.   The Contractor shall ensure that the General Safety Regulations (Government 
Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Government Notice R295 of 26/2/1988) and the 
Electrical Installation Regulations (Government Notice R2271 of 11/10/1995) are adhered to by all involved. 
 
In terms of the Regulations, records of repairs and maintenance shall be kept on site. 
 
(p) Explosive actuated fastening devices (Regulation 21)  
 
 
The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all safety provisions of 
Regulation 21 are complied with. 
 
It is especially important that warning notices are displayed and that the issue and return of cartridges and spent 
cartridges be recorded in a register to be kept on site. 
 
(q) Cranes (Regulation 22) 
 
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 22 shall be complied with. 
 
(r) Construction vehicles And mobile plant (Regulation 23) 
 
The Contractor shall ensure that all construction vehicles and plant are in good working condition and safe for use, 
and that they are used in accordance with their design and intended use.  The vehicles and plant shall only be 
operated by workers or operators who have received appropriate training, all in accordance with all the 
requirements of Regulation 23. 
 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and the findings 
must be recorded in a register to be kept on site. 
 
(s) Electrical installation and machinery on construction sites (Regulation 24) 
 
The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 of 23 October 
1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 August 1993).   Before 
commencement of construction, the Contractor shall take adequate steps to ascertain the presence of, and guard 
against dangers and hazards due to electrical cables and apparatus under, over or on the site. 
 
All temporary electrical installations on the site shall be under the control of a competent person, without relieving 
the Contractor of his responsibility for the health and safety of all workers and persons on site in terms of 
Regulation 24. 
 
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 25) 
 
The Contractor shall comply with the provisions of the General Safety Regulations (Government Notice R1031 of 
30 May 1986) and all the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard-
free environment to all workers and other persons on site. 
 
(u) Water environments (Regulation 26) 
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Where construction work is done over or in close proximity to water, the provisions of Regulation 26 shall apply. 
 
(v) Housekeeping and general safeguarding on construction sites (Regulation 27)  
 
 
Housekeeping on all construction sites shall be in accordance with the provisions of the environment Regulations 
for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions of Regulation 27 of the 
Construction Regulations. 
 
(w) Stacking and storage on construction sites (Regulation 28) 
 
The provisions for the stacking of articles contained in the General Safety Regulations (Government Notice R1031 
of 30 May 1986) as well as all the provisions Regulation 28 of the Construction Regulations shall apply. 
 
(x) Fire precautions on construction sites (Regulation 29) 
 
The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 October 1987) 
shall apply. 
 
In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide adequate and 
sufficient fire protection equipment, sirens, escape routes etc. all in accordance with Regulation 29 of the 
Construction Regulations.  
 
(y) Construction welfare facilities (Regulation 30) 
 
The Contractor shall comply with the construction site provisions as in the Facilities Regulations (Government 
Notice R1593 of 12 August 1988) and the provisions of Regulation 30 of the Construction Regulations. 
 
(z) Non-compliance with the Construction Regulations 2014 
 
The foregoing is a summary of parts of the Construction Regulations applicable to all construction projects. 
 
The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the Construction 
Regulations applicable to the contract under consideration are complied with to the letter. 
 
Should the Contractor fail to comply with the provisions of the Regulations 4 to 30 as listed in Regulation 33, he will 
be guilty of an offence and will be liable, upon conviction, to the fines or imprisonment as set out in Regulation 33. 
The Contractor is advised in his own interest to make a careful study of the Act and the Construction 
Regulations as ignorance of the Act and the Regulations will not be accepted in any proceedings related to 
non-conformance to the Act and the Regulations. 
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OHS.10  MEASUREMENT AND PAYMENT 
 

10.1 Principles 
 
It is a condition of this contract that Contractors, who submit tenders for this contract, shall make provision in their 
tenders for the cost of all health and safety measures during the construction process.  All associated activities and 
expenditure are deemed to be included in the Contractor’s tendered rates and prices. 
 

(a) Safety personnel 
 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, Health and 
Safety Committee and Competent Persons referred to in clauses 9.1 to 9.5 shall be members of the Contractor’s 
personnel, and no additional payment will be made for the appointment of such safety personnel. 
 
 

(b) Records and Registers 
 
The keeping of health and safety-related records and registers as described in 8 is regarded as a normal duty of 
the Contractor for which no additional payment will be considered, and which is deemed to be in the Contractor’s 
tendered rates and prices. 


