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Project No. EMLM29/2021
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RESPONSIVENESS AND EVALUATION CRITERIA

ELIAS MOTSOALEDI LOCAL MUNICIPALITY WILL NOT CONSIDER ANY BID UNLESS IT
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12.

13.

14.

15.

MEETS THE FOLLOWING RESPONSIVENESS CRITERIA:

MINIMUM REQUIREMENTS:

Attach CSD registration report (summary or detailed)

Valid copy Entity / Company registration certificate

Annexure Forms (A,B,C,D,E,H and I) fully completed and signed

Proof of CIDB registration minimum of 7CE or Higher

Sign any alteration on the tender document (NB: Do Not Initialize)

Sign every page on the tender document (NB: Do Not Initialize)

Sign any alterations on the BOQ

Forms must be completed in a Black ink.

CIPC Abridged Certificate Annual returns (NB applicable to entities that are
in business for more than 12 months)

. Annual financial statement (if the bidder is required by law to prepare

annual financial  statements for auditing, their audited annual financial
statements - for the past three years; or since their establishment if
established during the past three years).
Letter of good standing (Compensation for Occupational Injuries and Disease
Act (COIDA)) from Department of Labour OR any company accredited by the
Department of Labour (to be verified) OR Letter to tender
Proof of Municipal rates and taxes or services charges:
e Of the company and all of its directors not in arrears for more than 90
days or
e Confirmation from the municipality if municipal rates and taxes are not
levied (for the company and all its director(s)) as per CK/Company form
of address on the registration certificate or
e if leasing, a signed lease agreement by the lessor and the lessee and a
declaration/letter indicating that the bidder and/or the director does not
have municipal account and that the municipal services; rates and taxes
are paid by the property owner, should be signed by the lessor and such
declaration/letter must be attached / Municipal rates in the name of the
lessor for both company and director(s).
Original certified copy of B-BBEE Certificate issued by a SANAS
verification agency; original Sworn Affidavit from commissioner of oaths
or Original / Certified copy of CIPC Sworn Affidavit.
Original Certified copies of IDs of the Director(s) (Certification not older than 6
months before the closing date)
In case of a Joint Venture, Association or Consortium a formal contract
agreement must be signed by both parties and be attached, and the following
must be adhered to:

¢ All of the above requirements must be for both entities.

e Consolidated Valid B-BBEE Certificate issued by a SANAS
Verification agency; NB: No sworn affidavits will be
considered.

¢ Consolidated Valid CIDB grading
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CHECKLIST:

No.

Requirements Checklist

Tick

Comment if
not
Attached

COMPULSORY

Attach CSD registration report (summary or detailed)

Valid copy Entity / Company registration certificate

Annexure Forms (A,B,C,D,E,H and |) fully completed and signed

Proof of CIDB registration (Minimum of 7CE or Higher)

Sign any alteration on the tender document (NB: Do Not Initialize)

Sign every page on the tender document (NB: Do Not Initialize)

Sign any alterations on the BOQ

Forms must be completed in a Black ink.

(o] 0N OORIWIN(F

CIPC Abridged Certificate Annual returns (NB applicable to
entities that are in business for more than 12 months)

10

Annual financial statement (if the bidder is required by law to
prepare annual financial = statements for auditing, their
audited annual financial statements - for the past three years;
or since their establishment if established during the past
three years).

11

Letter of good standing (Compensation for Occupational Injuries and
Disease Act (COIDA)) from Department of Labour OR any company
accredited by the Department of Labour (to be verified) OR Letter
to tender

12

Proof of Municipal rates and taxes or services charges:

o Of the company and all of its directors not in arrears for more than
90 days or

e Confirmation from the municipality if municipal rates and taxes are
not levied (for the company and all its director(s)) as per
CK/Company form of address on the registration certificate or

o if leasing, a signed lease agreement by the lessor and the lessee
and a declaration/letter indicating that the bidder and/or the director
does not have municipal account and that the municipal services;
rates and taxes are paid by the property owner, should be signed
by the lessor and such declaration/letter must be attached /
Municipal rates in the name of the lessor for both company and
director(s).

13

Original certified copy of B-BBEE Certificate issued by a
SANAS verification agency; original Sworn Affidavit from
commissioner of oaths or Original / Certified copy of CIPC
Sworn Affidavit.

14

Original Certified copies of IDs of the Director(s) (Certification not older
than 6 months before the closing date)

15

In case of a Joint Venture, Association or Consortium a formal contract
agreement must be signed by both parties and be attached, and the
following must be adhered to:
o All of the above requirements must be for both entities.
o Consolidated Valid B-BBEE Certificate issued by a SANAS
Verification agency; NB: No sworn affidavits will be considered.
e Consolidated Valid CIDB grading

16

Tender must be Completed and Signed in Black Ink

ZERO SCORE IF NOT SUBMITTED

17

Schedule of company experience (appointment letters and completion
certificates)
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18

Curriculum Vitae of key personnel with original certified copies of
qualifications, years of relevant experience on similar projects and
projects hames.

19

Proof of bank rating not older than six (6) months.
¢ Bank rating and bank statements should be of the Lead Partner in
case of Joint Venture.

20

Schedule of plant:
e Proof of ownership with certification not older than six months.

¢ In case of hiring, a letter of intent must be submitted with proof of
ownership by a rental company with certification not older than six
months.

Note: This is just a guide to assist you and is not necessarily all the information required. The
EMLM indemnifies itself and retain the rights to evaluate the full documentation.

Service provider / representative Sighature
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T1.1: BID NOTICE AND INVITATION TO BID

ELIAS MOTSOALEDI LOCAL MUNICIPALITY
CLOSING DATE: 09 JULY 2021 at 11HOO

BID NUMBER: EMLM 29/2021
UPGRADING OF TAFELKOP STADIUM ROAD AND STORMWATER CONTROL

T1.1: TENDER NOTICE

Bids are hereby invited from capable and experienced construction companies for the UPGRADING OF
TAFELKOP STADIUM ROAD AND STORMWATER CONTROL. The project scope entails upgrading of
5.4km section of a gravel road to Asphalt surfaced road including culvert bridge and various stormwater
structures along the road. It is estimated that tenderers should have a CIDB contractor grading designation
of 7CE or higher.

Duly completed bid documents and supporting documents which are, CERTIFIED ID COPIES,
CERTIFIED COPY OF B-BBEE CERTIFICATE AS WELL AS RATES AND TAXES CLEARANCES FROM
RELEVANT LOCAL AUTHORITY, CENTRAL SUPPLIERS DATABASE (CSD) REGISTRATION
SUMMARY REPORT and a copy of the COMPANY REGISTRATION CERTIFICATE, together with the
bid document must be sealed in an envelope clearly marked: “Bid No. EMLM 28/2021, UPGRADING OF
TAFELKOP STADIUM ACCESS ROAD AND STORMWATER CONTROL ” CLOSING DATE: 09 JULY
2021 TIME: 11H00” with the name of the bidder shall be placed in the bid box no: 1 at Elias Motsoaledi
Local Municipality No:2 Grobler Avenue Groblersdal on or before 11:00am on the closing date.
Tenders will be opened in public. All certified copies must not be older than six (6) months.

Tender documents can be obtainable as from 07 June 2021 at for free at www.etenders.gov.za or at the
offices of Elias Motsoaledi Local Municipality (not on site), in Groblersdal, upon payment of a non-
refundable amount of R1500.00. Only proof of deposit made to Elias Motsoaledi Local Municipality or cash
will be acceptable.

No compulsory site briefing. Bids received by telegram, fax or e-mail will not be considered. Late bids shall
not be accepted.

A preferential 80/20-point system shall apply where by this contract will be allocated to a bidder in accordance with
the Preferential Procurement Policy Framework Act, No. 5 of 2000 as defined in the conditions of bid in the bid
document, read in conjunction with Preferential Procurement Regulations of 2017, where 80 points will be allocated
in respect of price and 20 points in respect of B-BBEE status level of contribution. CIDB grading is 7CE or higher.

The successful tenderer is obligated to subcontract a minimum of 30% of the value of the contract
to groups mentioned in item 9(1)a according to the Preferential Procurement Policy Framework
Act, 2000: Preferential Procurement Regulations, 2017.

Procurement Enquiries: Technical Enquiries:
Mr. M.Mthimunye Mr. F. Debeila.

Tel: 013 262 3056 Tel: 013 262 3056
Mr. MM Kgwale.

Municipal Manager
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T1.1: BID NOTICE AND INVITATION TO BID

UPGRADING OF TAFELKOP STADIUM ACCESS ROAD AND STORMWATER CONTROL

BID NUMBER: EMLM 29/2021

RESPONSIVENESS AND EVALUATION CRITERIA:

1. RESPONSIVENESS CRITERIA

The I_Elias Motsoaledi Local Municipality will consider no Bid unless it meets the following responsiveness

criteria:

e The bid must be properly received in a sealed envelope clearly indicating the description of the service
and the bid number for which the bid is submitted.

e The bid must be deposited in the relevant bid box as indicated on the notice of the bid on or before the
closing date and time of the bid.

¢ An original Valid Tax Clearance Certificate must be submitted with the bid on or before the closing time
and date of the bid. Or

e The electronic verification tax clearance must be accompanied by the verification code

In case
of JV

e The proof of CSD registration report must be attached

o Bid forms must be completed in full and each page of the bid signed.

o Certified copy of the company registration certificate must be submitted with the bid on or before the
closing time and date of the bid.

e Submission of a Joint Venture Agreement, where applicable, which has been properly signed by all
parties.

e Proof of payment of municipal rates and taxes.

o Complies with the requirements of the bid and technical specifications.

e Registered in the relevant contractor category in the Construction Industry Development Board Register
of Contractors (CIDB).

e Adheres to Pricing Instructions.

¢ Financial ability to execute the contract.

e Comply in full and observe the requirements of the Notice to Bidders.

NB: It is the responsibility of tenderer to select competent subcontractor who is registered on the
treasury central supplier database (CSD) that meet all minimum the requirement of the tender.
Tenderers are responsible for all due diligence on their subcontractors.

Tender T3 of T 66 T1.1
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EVALUATION OF BIDS

a)

b)

c)

All bids received shall be evaluated in terms of the Supply Chain Management Regulations,

Elias Motsoaledi Local Municipality Supply Chain Management Policy, the preferential procurement
regulation 2017, and other applicable legislations.

The Council reserves the right to accept all, some, or none of the bids submitted — either wholly or
in part — and it is not obliged to accept the lowest bid.

Only locally manufactured products/items with specified minimum thresholds will be considered for
local content (Not applicable)

By submitting this bid, bidder authorizes the Council or its delegate(s) to carry out any investigation
deemed necessary to verify the correctness of the statements and documents submitted and that
such documents reasonably reflect the ability of the Bidder to provide the goods and services
required by the Council.

PLEASE NOTE

1. The Municipal Manager may cancel a contract awarded to a person if:

a)

b)

The person committed a corrupt or fraudulent act during the procurement process or in the
execution of the contract, or

An official or other role player committed any corrupt or fraudulent act during the procurement
process or in the execution of the contract that benefited that person.

The Municipal Manager may reject the bid or quote of any person if that person or any of its
directors have:

a)

b)

Failed to pay municipal rates and taxes or municipal service charges and such rates, taxes and
charges are in arrears for more than three months;

Failed, during the last five years, to perform satisfactorily on a previous contract with the Elias
Motsoaledi Local Municipality or any other organ of State after written notice was given to that bidder
that performance was unsatisfactory;

Abused the supply chain management system of the Municipality or have committed any improper
conduct in relation to this system;

Been convicted of fraud or corruption during the past five years;

Willfully neglected, reneged on or failed to comply with any government, municipal or other public-
sector contract during the past five years; or

Been listed in the Register for Bid Defaulters in terms of section 29 of the Prevention and Combating
of Corrupt Activities Act (No. 12 of 2004) or has been listed on National Treasury’s database as a
person prohibited from doing business with public sector

Tender
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ANNEXURE A
SUPPLY CHAIN MANAGEMENT

EVALUATION PROCESS AND CRITERIA
The following evaluation process and criteria will be used to evaluate all bids submitted:
1. Compliance with Tender conditions

i. The Elias Motsoaledi Local Municipality will consider no bid unless it meets the
following responsiveness criteria:

e The bid must be properly received in a sealed envelope clearly indicating the description
of the service and the bid number for which the bid is submitted.

e The bid must be deposited in the relevant bid box as indicated on the notice of the bid
on or before the closing date and time of the bid.

e The electronic verification tax clearance must be accompanied by the verification code

¢ Bid forms must be completed in full and each page of the bid signed.

e Acopy of the company registration certificate must be submitted with the bid on or before
the closing time and date of the bid.

e Submission of a Joint Venture Agreement, where applicable, which has been properly
signed by all parties.

¢ Compliance with the requirements of the bid and technical specifications.

¢ No bidder who is blacklisted by National Treasury or any National Authority due to non-
performance will be considered.

e Proof of payment of Municipal account statement on rates and taxes from the respective
municipality or confirmation if municipal services’ rates and taxes are not levies or
charged are not implemented, such proof:

a) Must not be older than six (6) months from closing date of the tender,

b) It must have been addressed to the company itself and all of the directors as on
the document for company registration, and

c) In case where the company is renting an office space, the lease agreement
between the company and the respective landlord must accompanied by the
declaration/letter stating that the bidder and or the director are not responsible to
pay for municipal services, rates and taxes but the property owner.

e The bidders are advised to attach their certified valid BBBEE certificates, and in
Case were the business is classified as Exempted Micro Enterprise (EME), a sworn
affidavit from the commissioner of oath stipulating that the business has a turnover of
less than R10m must be submitted. It should be noted that none attachment of
these documents (BBBEE certificate or sworn affidavit) will not disqualify the
bidder for further evaluation but will instead disadvantage them from being
scored on BBBEE points.

e In case where 2 (two) or more companies decide to form a joint venture (JV), all
the companies in the JV have to attach each and every document as requested above
in addition to the Joint Venture Agreement and a consolidated BBBEE certificate
issued by SANAS Verification agencies should be submitted

ii.  Meeting technical specifications and comply with bid conditions;

ii. Financial ability to execute the contract; and

iv.  The number of points scored for achieving Government’s Broad-Based Black
Economic Empowerment objectives, points scored for price and / or points scored
for functionality if applicable.

Tender T5 of T 66 T1.1
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T1.2: TENDER DATA

The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction
Procurement — Part 3: Standard Conditions of Tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the provisions of SANS 10845-3.

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly
applies.

Clause
Number Data
51 Wherever reference is made in the documentation to Bill of Quantities, it shall also mean
' Pricing Schedule.
57 Wherever reference is made in the documentation to contractor it shall also mean service
' provider
The Employer is ELIAS MOTSOALEDI LOCAL MUNICIPALITY
The Employer’s domicilium citandi et executandi (permanent physical business address) is:
2 Grobler Avenue, Groblersdal, 0470
3.1 The Employer’s address for communication relating to this project is:
POSTAL OR DELIVERY
P. O. Box 48 2 Grobler Avenue
Groblersdal Groblersdal
0470 0470

The tender documents issued by the employer comprise:
T1: Tendering Procedures
T1.1 Tender notice and invitation to tender
T1.2 Tender data
T1.3 Standard Conditions of Tender
T2: Returnable Schedules
T2.1 List of returnable documents
T2.2 Returnable schedules
C1: Agreements and contract data
C1.1 Form of offer and acceptance
3.2 C1.2 Contract data
C1.3 Form of guarantee
C1.4 Adjudication Member Agreement
C1.5 Agreement in terms of the Occupational Health and Safety Act
C2: Pricing data
C2.1 Pricing instructions
C2.2 Bill of quantities
C3: Scope of work
C4: Site information
C4.1 Locality plan
C4.2 Tender drawings
3.4 The language for communications is English.
The Employer’s agent is:

34 Name . Afritec Consulting Engineers

Address . 29 Balule Street

TENDER T6 of T 66 T.2
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Polokwane
0700

Telephone : (079) 828 9077 Fax: (086) 601 0812
E-Mail . afritecconsultingengineers@gmail.com

The tender process may be cancelled if:

(a) Due to changed circumstances, there is no longer a need for the goods or services
3.5 specified in the invitation;

(b) Funds are no longer available to cover the total envisaged expenditure;

(© No acceptable tender is received; or

(d) There is a material irregularity in the tender process

3.6 The competitive selection procedure shall be applied in awarding the tender.
Jurisdiction

3.7 Unless stated otherwise in the Tender Data, each tenderer and the Employer undertake to
accept the jurisdiction of the courts of law of the Republic of South Africa.

Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders:

@) The Contractor submitting the tender is under restrictions or has principals who are
under restriction to participate in the Employer’s procurement due to corrupt of
fraudulent practices;

(b) The tenderer does not have the legal capacity to enter into the contract;

(c) The Contractor submitting the tender is insolvent, in receivership, bankrupt or being
wound up, has his affairs administered by a court or a judicial officer, has
suspended his business activities, or is subject to legal proceedings in respect of
the foregoing;

(d) The tenderer does not comply with the legal requirements stated in the Employer’s
procurement policy;

(e) The tenderer cannot demonstrate that he possesses the necessary professional
and technical qualifications and competent, financial resources, equipment and

41 other physical facilities, managerial capability, personnel, experience and
' reputation to perform the contract;

() The Tenderer cannot provide proof that he is in good standing with respect to
duties, taxes, levies and contributions required in terms of legislation applicable to
the work in the contract.

Only those tenderers who are registered with the Construction Industry Development Board

(CIDB) in a contractor-grading equal to or higher than a contractor grading designation 7CE

or higher or a combined grading (in the case of a joint venture) equal or higher than 7CE as

defined in the Regulations (09 August 2004 and 22 July 2005), in terms of the CIDB Act No

38 of 2000, are eligible to submit tenders for this contract.

1 Only those Tenderers who have in their employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for
Supervisory and management staff are eligible to submit tenders.

2 The Tenderer shall, when requested by the Employer to do so, submit the names of
all management and supervisory staff that will be employed to supervise the labor-
intensive portion of the works together with satisfactory evidence that such staff
members satisfy the eligibility requirements.

TENDER T7 of T 66 T1.2
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4.6

Failure to apply instructions contained in addenda may render a tenderer’s offer non-
responsive in terms of Condition of Tender, Clause 5.8.

4.7

Since there is no compulsoy breifing, it is the bidder’s responsibility to visit the site, located
at the following coordinates: 25° 3'46.66"S and 29°30'13.36"E

Enquiries and confirmation about the site visit location may be directed to:

Name . Afritec Consulting Engineers
Address : 29 Balule Street

Polokwane

0700

Telephone : (079) 828 9077 Fax: (086) 601 0812
E-Malil . afritecconsultingengineers@gmail.com

4.10

Tenderers are required to state the rates and currencies in Rand.

412

Alternative offers are generally not acceptable due to possible manipulation of the tender
process and resulting complexity of the evaluation.

Therefore, the submission of alternative tenders is strongly discouraged.

The submission of alternative work will be considered as a non-responsive offer.

However, a tenderer wishing to submit an alternative offer shall first apply to the Employer
with full details of the principles of the alternative for confirmation that the Employer’s
standards and requirements are not compromised or reduced. Such confirmation must have
been provided by the Employer in writing at least 5 (five) working days before the date and
time of tender closing, or as extended by an addendum sent to all tenderers. The application
shall not be submitted later than 7 (seven) working days before the date and time of tender
closing given in Tender Data Clause 4.15.

4.13

Parts of each tender offer communicated on paper shall be submitted as an original, plus
zero (0) copies.

4.13.4

The tenderer is required to submit with his tender the following Mandatory documents:

. Electronic Valid Tax Clearance Certificate supplied with verification code;

. Compensation Fund registration certificate

. Certificate of Contractor Registration issued by the Construction Industry
Development Board or a copy of the application Form for registration in terms of the
Construction Industry Development Board Act (Form FO06). A minimum grading of
7CE is required

In the event of a Joint Venture submitting a tender, every member of the joint venture must

submit proof of registration with the CIDB within 10 days from the closing date for tenders;

and the lead partner must have a minimum contract grading designation

Important Note:

Failure to provide the required particulars as per the above-listed certificates implies a non-
responsive tender and warrants rejection of the tender on account of non-compliance with
the requirements of the Tender Data

4.13.5

Wherever reference is made in the tender documentation for non-financial proposal it shall
also mean technical proposal.

4.13.5

The Employer’s address for delivery of tender offers and identification details to be shown
on each tender package are:

Location of tender box: Elias Motsoaledi Local Municipality, 2 Grobler Avenue,
Groblersdal, 0470

TENDER
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Physical address: 2 Grobler Avenue, Groblersdal, 0470
Postal Address: P. O. Box 48 Groblersdal 0470

4,13.5 | Atwo-envelope procedure is NOT required
4.13.6 | Telephonic, telegraphic, telex, facsimile or e-mailed tender offers shall NOT be accepted
4.15 The closing time for submission of tender offers is 11H00 hours on Friday, 09 July 2021
4.16.1 | The tender validity period is 90 Days
Where a tenderer, at any time after the opening of his tender offer but prior to entering into
a contract based on his tender offer:
(a) withdraws his tender;
(b) gives notice of his inability to execute the contract in terms of his tender; or
(c) fails to comply with a request made in terms of 4.17, 4.18 or 5.9;
4.16.2
such tenderer shall be barred from tendering on any of the Employer’s tenders for a period
to be determined by the Employer, but not less than 6 (six) months from a date determined
by the Employer. This sanction also applies to tenders under evaluation and not yet
awarded. The Employer may fully or partly exempt a tenderer from the provisions of this
conditions if he is of the opinion that the circumstances justify the exemption.
418 Any additional information requested under the clause must be provided within 5 (five)
) working days of date of request.
4.19 Access shall be provided for inspections and testing by personnel acting on behalf of the
' Employer
51 The Employer shall respond to clarifications received up to 7 (seven) working days before
' tender closing time.
5.2 The Employer shall issue addenda until 5 (five) working days before tender closing time.
The time and location for opening of the tender offers are:
54 Date : 11H00 on 09 July 2021
Location : Elias Motsoaledi Local Municipality, 2 Grobler Avenue, Groblersdal, 0470
5.5 The minimum percentage of evaluation points for quality is 70%.
Prior to disqualification, the Employer shall inform the tenderer and give the tenderer an
opportunity to make representations within 14 days as to why the tender submitted should
not be disqualified and as to why the tenderer should not be restricted by the National
Treasury from conducting any business with any organ of state for a period not exceeding
5.7 10 years.
In the event of disqualification, the Employer may, at its sole discretion, claim damages from
the tenderer and impose a specified period during which tender offers will not be accepted
from the offending tenderer and, the Employer shall inform the National Treasury in writing.
Arithmetical errors, omissions, discrepancies and imbalanced unit rates
Check responsive tenders for discrepancies between amounts in words and amounts in
figures. Where there is a discrepancy between the amounts in figures and the amount in
words, the amount appearing in the summary to the Pricing Schedule shall govern.
Check responsive tender offers for:
5.8 a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the Pricing Schedule or Bills of Quantities; or
c) arithmetic errors in:
i) line-item totals resulting from the product of a unit rate and a quantity in Bills of
Quantities or Schedules of Prices; or
i) the summation of the prices;
d) Imbalanced unit rates.
TENDER T9 of T 66 T1.2
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Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in
their tender offers.

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced
rates the tender offer shall be corrected as follows:

a)

b)

Where there is an omission of a line item, no correction is possible, and the offer may be
declared non-responsive.

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the
corrections proposed and subject the tenderer to the sanction under 4.16.2.

The tenderer is required to submit balanced unit rates for Rate Only items in the Pricing
Schedule. The rates submitted for these items will be taken into account in the evaluation of
tenders.

If Bills of Quantities or Pricing Schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the unit rate shall govern, and
the line item total shall be corrected. Where there is an obviously gross misplacement of
the decimal point in the unit rate, the line-item total as quoted, and the unit rate shall be
corrected.

Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer’s addition of prices, the total of the
prices shall be corrected.

Where the unit rates are imbalanced, adjust such rates by increasing or decreasing them
and selected others while retaining the total of the prices derived after any other
corrections made under (a) and (b) above.

5.11

The procedure for the evaluation of responsive tenders is Method 4.

5.11.5

Method 4: Financial offer, quality and preferences

In this case of a financial offer, quality and preferences;

Tev =NFo +Np + Ng
Where;

NEo is the number of tender evaluation points awarded for the financial offer made in
accordance with
5.11.7

Np is the number of tender evaluation points awarded for preferences claimed in
accordance with

5.11.8;

NQ is the number of tender evaluation points awarded for quality offered in

accordance with 5.11.9,

a) score each tender in respect of the financial offer made, the preference claimed,
if any, and the quality offered in accordance with the provisions of 5.11.7 to
5.11.9, rejecting all tender offers that fail to score the minimum number of points
for quality stated in the tender data, if any,

b) calculate the total number of tender evaluation points (Tgy) in accordance with
the following formula;

c) ranktender offers from the highest number of tender evaluation points to the lowest,
and
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d) recommend the tenderer with the highest number of tender evaluation points for
the award of the contract, unless there are compelling and justifiable reasons not
to do so.

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not
to recommend the tenderer with the highest number of tender evaluation points and
recommend the tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so, in which case the process set out in
this sub clause shall be repeated.

If two or more tenderers score an equal total number of points, the contract must be awarded
to the tenderer that scored the highest points for preference.

If functionality / quality is, part of the evaluation process and two or more tenderers score
equal total points and equal preference points, the contract must be awarded to the tenderer
that scored the highest points for functionality/ quality.

If two or more tenderers score equal total points in all respects, the award must be decided
by the drawing of lots.

Scores of financial offers, preferences and quality, as relevant, to be given to two (2) decimal

5.11.6
places
Scoring Financial Offers
Score the financial offers using the following formula:
Neo = W71 x A
where
Neo is the number of tender evaluation points awarded for the financial offer;
Wi is the maximum possible number of tender evaluation points awarded for the financial
offer as stated below
A is the number calculated using the relevant formula described below
The value of Wy is:
5117 80 where the financial value, inclusive of VAT, of the lowest responsive tender offer has a
e value that equals or
is less than R50 000 000.00.
The following formula shall be used to calculate the points for price (A):
P-P
A= (1 - "‘) w,
m
Where:
P is the comparative offer of the tender offer under consideration and
Pm is the comparative offer of the most favourable comparative offer
Wi is the maximum number of points for price (in this case 80)
In the event that the calculated value is negative, the allocated score shall be 0 (zero).
511.8 Scoring Preferences
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NP shall be calculated as described below;

Up to 100 minus Ws tender evaluation points will be awarded to tenderers who submit
responsive tenders and who are found to be eligible for the preference claimed. Points are
based on a tenderer’s scorecard measured in terms of the Broad-Based Black Economic
Empowerment Act (B-BBEE, Act 53 of 2003) and the Regulations (2017) to the Preferential
Procurement Policy Framework Act (PPPFA, Act 5 of 2000).

Points awarded will be according to a tenderer's B-BBEE status level of contributor and
summarized below:

Eligibility for preference points is subject to the following conditions:

a)

b)

d)

f)

g9)

h)

A tenderers’ scorecard shall be a B-BBEE Verification Certificate issued in accordance

with the revised Notice of Clarification published in the Notice 444 of 2015 published in

Government Gazette 38799 on 15 May 2015 by the Department of Trade and Industry;

and

The scorecard shall be submitted as a certificate attached to Returnable Schedule

Annexure O; and

The certificate shall:

a) Be an original or an original certified copy of the original; and

b) Have been issued by a verification agency accredited by the South African National
Accreditation System (SANAS); or

c) Have been issued prior to 30 September 2016 by a registered auditor who was
approved by the Independent Regulatory Board of Auditors (IRBA); or

d) Beinthe form of a sworn affidavit in the case of an Exempted Micro Enterprise (EME)
or Qualifying Small Enterprise (QSE); and

e) Be valid at the tender closing date; and

f) Have a date of issue less than 12 (twelve) months prior to the tender closing date
(see Tender Data 4.15); and

Compliance with any other information requested to be attached to Returnable Schedule

Annexure O and

If a tenderer claims a preference score without submitting an acceptable verification

certificate (s) and/or all of the information in compliance with Returnable Schedule

Annexure O, a period of 1 working day will be granted to submit this information; and

Failure to submit a valid verification certificate(s) and/or all the information in compliance

with Returnable Schedule Annexure O, will result in the award of 0 (zero) points for

preference; and

In the event of a Joint Venture (JV), a consolidated B-BBEE Verification Certificate in the

name of the JV shall be submitted, as well as a valid B-BBEE verification certificate for

each member of the JV; and,

If the tender documents indicate that the tenderer intends subcontracting more than 25%

of the value of the contract to any other person not qualifying for at least the points that

the tenderer qualifies for, O(zero) points for preference will be awarded, unless the

intended subcontractor is an EME that has the capability to execute the subcontract.
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B-BBEE Status Level of Number of points
Contributor (80/20 system)

1 20

2 18

3 16

4 12

5 8

6 6

7 4

8 2
Non-compliant contributor 0

Scoring Quality
Score each of the criteria and sub criteria for quality in accordance with the provisions of the
tender data. Calculate the total number of tender evaluation points for quality (Ng) using the
following formula:

NQ =W, x So/Ms

5.11.9
where
W, is the maximum possible number of tender evaluation points awarded for the quality
So is the score for quality allocated to the submission under consideration;
Ms is the maximum possible score for quality in respect of a submission (using the table
given below)
The functionality criteria (as part of quality) and maximum score in respect of each of the
sub criteria are as follows:
Functionality Criteria Maximum Number of Points
Relevant Past Experience 50
Bank Rating 10
Key Personnel 20
Plant and Equipment 20
Maximum possible score for 100
functionality
Tenderers must meet the minimum points of 70 points on functionality to be
considered for further evaluation.
5.11.9.1
Functionality Scorecard |
o . . Maximum
Criteria Scoring guide Weights
Company Experience:
NB: The Tender must submit WEIGHT
similar and successfully No SCORING CRITERIA (points per SCORE
completed projects to qualify project)
for maximum points. No points
will be allocated for repair and Road constructiprj projects 50
maintenance projects. No 1 Above R 20 Million (per 25
. ) Appointment Letter & completion
points will be allocated for certificates)
repair and maintenance Road construction projects
projects. > above R10mil to R20mil (per 10
Appointment Letter & completion
certificates)
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Note: Tenderers to submit Road construction projects
R5mil to R10mil (per
Appointment Letter & completion
certificates)

names of the completed 4
projects with valid contact
details, appointment letters
and completion certificates. MAXIMUM 50
Non-submission will result
in loss of points.

Financial Capacity:
Tenderer to submit proof of Bank Rating Weighting Score
bank rating not older than six
(6) months. Bank rating should
be of the Lead Partner in case
of Joint Venture. Bank Rating = A,B, C 10 10
Note: Points will not be -
allocated if proof not Bank Rating = D 5
attached. Bank Rating = E 3

TOTAL 10

Designation Designation

Project Manager: Experience in Road
Construction - Points: 10
e B-Tech: Civil Engineering certificate or higher
with more than 9 years’ exp. - 10 Points
¢ N. Dip: Civil Engineering certificate or higher
Specific Personnel with 7 - 8 years’ exp. - 8 Points
. ¢ N. Dip: Civil Engineering certificate or higher
Kno.wledge_. with g 6 years’gexp. -96 Points ?
Well detailed curriculum « N. Dip: Civil Engineering certificate or higher
vitae and original certified with 3 to 5 years’ exp.- 3 Points
copies of academic Construction Manager (Previously
known as Site Agent): Experience in
Road Construction - Points: 7
¢ N. Dip: Civil Engineering or higher with 20
more than 9 years’ exp. - 7 Points
¢ N. Dip: Civil Engineering or higher with

Project
Manager

qualification certificates

need to be attached for
functionality points scoring
otherwise no points will be

Construction
Manager (Site

allocated 5 5-8years exp. - 5 Points
< ¢ N. Dip: Civil Engineering or higher with
(Certified copies should 3-5years’ exp. - 3 Points
not be older than 6 e N. Dip: Civil Engineering or higher with
months) 1to 3 years’ exp.- 1 Points
Safety Officer - Points: 3
5 ¢ National Diploma Safety Management
o2 or Environmental Health with more than
&6 4 Years exp — 3 Points
¢ National Diploma Safety Management
or Environmental Health 0 — 3 Years
exp — 2 Points
List of plant- Required plant Points Owned Hired
1. Tenderer to submit proof of
ownership with original 1 x Excavator 5
certified copies not older than
6 months. 1 x Grader 5 20
2. And in case of hiring, a letter
of intent must be submitted | | 1 X Roller 2
with proof of ownership with
original certified copies not 1 x water Tanker 2
older than 6 months.
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Bidders will score 50% 1xTLB 1
points where the total
minimum plant required has 5 x Tipper Truck 1 point each
a letter of intent and also (10cm?) (maxi 5)
proof of ownership by a
rental company Total points
20
Functionality Threshold (Minimum score) 70 Points
Total Points for Functionality 100

5.13

Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African
government (see https://secure.csd.gov.za/) unless it is a foreign supplier with no local
registered entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database;

c) the tenderer submits a letter of intent from an approved insurer undertaking to provide
the Performance Bond to the format included in Part C1.3 of this procurement document

d) the tenderer is registered with the Construction Industry Development Board in an
appropriate contractor grading designation;

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004
as a person prohibited from doing business with the public sector;

f) the tenderer has not:

i) abused the Employer's Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to
this effect;

g) the tenderer has completed the Compulsory Declaration and there are no conflicts of
interest which may  impact on the tenderer’s ability to perform the contract in the best
interests of the employer or potentially compromise the tender process;

h) the tenderer is registered and in good standing with the compensation fund or with a
licensed compensation insurer;

i) the employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2003, issued in terms of the Occupational Health and Safety Act, 1993,
the necessary competencies and resources to carry out the work safely.

5.131

Acceptance of a tender offer (Additional Conditions)

The Employer shall accept a tender offer should it be considered not to present any

unacceptable commercial risk, only if the tenderer

a) is not under restrictions, or has principals who are under restrictions, preventing
participation in the employer's procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate the possession
of the professional and technical qualifications, professional and technical competence,
financial resources, equipment and other physical facilities, managerial capability,
reliability, experience and reputation, expertise and personnel, to perform the contract,

c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being liquidated, does not have affairs
administered by a court or a judicial officer, does not have suspended business activities,
or is subject to legal proceedings with respect to any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

5.17

The number of paper copies of the signed contract to be provided by the employer is ONE

(1)
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Preparing Tender Documents

If necessary, the documents that shall form part of the contract and that were issued by the

employer as part of the tender documents, shall be revised to take account of;

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents, and

c) other revisions agreed between the employer and the successful tenderer during the
process of offer and acceptance.

The schedule of deviations attached to the form of offer and acceptance, if any, shall be

completed.

5.18

5.19 All communication shall be done in writing
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T1.3: STANDARD CONDITIONS OF BID

(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement)
F.1 General
F.1.1 Actions

The employer and each bidder submitting a bid offer shall comply with these conditions of bid. In their
dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeous
and with integrity, and behave equitably, honestly and transparently.

F.1.2 Bid Documents
The documents issued by the employer for the purpose of a bid offer are listed in the bid data.
F.1.3 Interpretation

F.1.3.1 The bid data and additional requirements contained in the bid schedules that are included in the
returnable documents are deemed to be part of these conditions of bid.

F.1.3.2 These conditions of bid, the bid data and bid schedules which are only required for bid evaluation
purposes, shall not form part of any contract arising from the invitation to bid.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following
definitions apply:

a) Comparative offer means the bidder’s financial offer after the factors of non-firm prices, all
unconditional discounts and any other bided parameters that will affect the value of the financial
offer have been taken into consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the bid process; and

c) Fraudulent practice means the misrepresentation of the facts in order to influence the bid
process or the award of a contract arising from a bid offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels

d) Quality (functionality) means the totality of features and characteristics of a product or service
that bear on its ability to satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a bidder shall be to or from the employer's agent only, and
in a form that can be read, copied and recorded. Writing shall be in the English language. The employer shall
not take any responsibility for non-receipt of communications from or by a bidder. The name and contact
details of the employer’s agent are stated in the bid data.

F.1.5 The employer’s right to accept or reject any bid offer

F.1.5.1 The employer may accept or reject any variation, deviation, bid offer, or alternative bid offer, and
may cancel the bid process and reject all bid offers at any time before the formation of a contract.
The employer shall not accept or incur any liability to a bidder for such cancellation and rejection,
but will give written reasons for such action upon written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a bid process or the
rejection of all responsive bid offers re-issue a bid covering substantially the same scope of work
within a period of six months unless only one bid was received and such bid was returned unopened
to the bidder.

F.2 Bidder’s obligations
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Eligibility

Submit a bid offer only if the bidder complies with the criteria stated in the bid data and the bidder,
or any of his principals, is not under any restriction to do business with employer.

Cost of biding

Accept that the employer will not compensate the bidder for any costs incurred in the preparation
and submission of a bid offer, including the costs of any testing necessary to demonstrate that
aspects of the offer satisfy requirements.

Check documents

Check the bid documents on receipt for completeness and notify the employer of any discrepancy
or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the bid. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a bid offer in response to
the invitation.

Reference documents

Obtain, as necessary for submitting a bid offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the bid documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the bid documents, which the employer may issue, and if
necessary, apply for an extension to the closing time stated in the bid data, in order to take the
addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which bidders may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are
stated in the bid data.

Seek clarification

Request clarification of the bid documents, if necessary, by notifying the employer at least five
working days before the closing time stated in the bid data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full

cover required in terms of the conditions of contract identified in the contract data. The bidder is

advised to seek qualified advice regarding insurance.

Pricing the bid offer

F.2.10.1 Include in the rates, prices, and the bided total of the prices (if any) all duties, taxes
(except Value Added Tax (VAT)), and other levies payable by the successful bidder, such
duties, taxes and levies being those applicable 14 days before the closing time stated in the
bid data.

F2.10.2 Show VAT payable by the employer separately as an addition to the bidder’s total of the
prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
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adjustment except as provided for in the conditions of contract identified in the contract
data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the bid data. The
conditions of contract identified in the contract data may provide for part payment in other
currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the bid documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the bidder. All signatories to the bid offer shall initial all
such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative bid offers

F.2.12.1 Submit alternative bid offers only if a main bid offer, strictly in accordance with all the requirements
of the bid documents, is also submitted. The alternative bid offer is to be submitted with the main
bid offer together with a schedule that compares the requirements of the bid documents with the
alternative requirements the bidder proposes.

F.2.12.2 Accept that an alternative bid offer may be based only on the criteria stated in the bid data or
criteria otherwise acceptable to the employer.

F.2.13 Submitting a bid offer

F.2.13.1 Submit a bid offer to provide the whole of the works, services or supply identified in the contract
data and described in the scope of works, unless stated otherwise in the bid data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the bid offer communicated on paper as an original plus the number of copies
stated in the bid data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the
employer.

F.2.13.4 Sign the original and all copies of the bid offer where required in terms of the bid data. The
Employer will hold all authorized signatories liable on behalf of the bidder. Signatories for bidders
Proposing to contract as joint ventures shall state which of the signatories is the lead partner
whom the employer shall hold liable for the purpose of the bid offer.

F.2.13.5 Seal the original and each copy of the bid offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
Identification details stated in the bid data, as well as the bidder's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the bid data, place and seal the returnable
documents listed in the bid data in an envelope marked “financial proposal” and place the
remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall
state on the outside the employer’s address and identification details stated in the bid data, as well
as the bidder's name and contact address.

F.2.13.7 Seal the original bid offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the bid data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature
opening of the bid offer if the outer package is not sealed and marked as stated.

F.2.14 Information and data to be completed in all respects

Accept that bid offers, which do not provide all the data or information requested completely and in the form
required, may be regarded by the employer as non-responsive.
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Closing time

F.2.15.1 Ensure that the employer receives the bid offer at the address specified in the bid data not later
than the closing time stated in the bid data. Proof of posting shall not be accepted as proof of
delivery. The employer shall not accept bid offers submitted by telegraph, telex, facsimile or e-mail,
unless stated otherwise in the bid data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the bid data for any reason, the
requirements of these conditions of bid apply equally to the extended deadline.
Bid offer validity

F.2.16.1 Hold the bid offer(s) valid for acceptance by the employer at any time during the validity
period stated in the bid data after the closing time stated in the bid data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the bid data for an
agreed additional period.

Clarification of bid offer after submission

Provide clarification of a bid offer in response to a request to do so from the employer during the evaluation
of bid offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the total of the prices or substance
of the bid offer is sought, offered, or permitted. The total of the prices stated by the bidder shall be binding
upon the bidder.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
bidder following a competitive selection process, should the Employer elect to do so.

Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the bid offer, the
bidder's commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of a
full and fair risk assessment. Should the bidder not provide the material, or a satisfactory reason as
to why it cannot be provided, by the time for submission stated in the employer’s request, the
employer may regard the bid offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
bid data.

Submit securities, bonds, policies, etc.
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,

guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in
the contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.

Return of other bid documents

Bid
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If so instructed by the employer, return all retained bid documents within 28 days after the expiry of the
validity period stated in the bid data.

Certificates
Include in the bid submission or provide the employer with any certificates as stated in the bid data.
The employer’s undertakings

F.3.1 Respond to clarification

Respond to a request for clarification received up to five working days prior to the bid closing time
stated in the Bid Data and notify all bidders who drew procurement documents.

F.3.2 Issue Addenda
If necessary, issue addenda that may amend or amplify the bid documents to each bidder during the
period from the date of the Bid Notice until seven days before the bid closing time stated in the Bid
Data. If, as a result a bidder applies for an extension to the closing time stated in the Bid Data, the
Employer may grant such extension and, will then notify it to all bidders who drew documents.
F.3.3 Return late bid offers

Return bid offers received after the closing time stated in the Bid Data, unopened, (unless it is
necessary to open a bid submission to obtain a forwarding address), to the bidder concerned.

Opening of bid submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid bid submissions in the presence of
bidders’ agents who choose to attend at the time and place stated in the bid data. Bid submissions
for which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the opening held immediately after the opening of bid submissions, at a venue
indicated in the bid data, the name of each bidder whose bid offer is opened, the total of his prices,
preferences claimed and time for completion, if any, for the main bid offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the bid data that a two-envelope system is to be followed, open only the technical
proposal of valid bids in the presence of bidders’ agents who choose to attend at the time and place
stated in the bid data and announce the name of each bidder whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by bidders, then advise bidders who remain
in contention for the award of the contract of the time and place when the financial proposals will be
opened. Open only the financial proposals of bidders, who score in the quality evaluation above the
minimum number of points for quality stated in the bid data, and announce the score obtained for
the technical proposals and the total price and any preferences claimed. Return unopened financial
proposals to bidders whose technical proposals failed to achieve the minimum number of points for
quality.

F.3.6 Non-disclosure
Not disclose to bidders, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of bid offers, the final evaluation price and recommendations for
the award of a contract, until after the award of the contract to the successful bidder.

F.3.7 Grounds for rejection and disqualification
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Determine whether there has been any effort by a bidder to influence the processing of bid offers and instantly
disqualify a bidder (and his bid offer) if it is established that he engaged in corrupt or fraudulent practices.

Test for responsiveness
Determine, on opening and before detailed evaluation, whether each bid offer properly received:

a) Meets the requirements of these Conditions of Bid,
b) Has been properly and fully completed and signed, and
c) is responsive to the other requirements of the bid documents.

A responsive bid is one that conforms to all the terms, conditions, and specifications of the bid

documents without material deviation or qualification. A material deviation or qualification is one

which, in the Employer's opinion, would:

e Detrimentally affect the scope, quality, or performance of the works, services or supply identified
in the Scope of Work,

e change the Employer's or the bidder's risks and responsibilities under the contract, or

o affect the competitive position of other bidders presenting responsive bids, if it were to be
rectified.

Reject a non-responsive bid offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Arithmetical errors
Check responsive bid offers for arithmetical errors, correcting them in the following manner:

e Where there is a discrepancy between the amounts in figures and in words, the amount in words shall
govern.

¢ |If a bill of quantities (or schedule of rates) apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate will be corrected.

e Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the bidder’s addition of prices, the total of the prices shall govern and the bidder
will be asked to revise selected item prices (and their rates if a bills of quantities applies) to achieve
the bided total of the prices.

Consider the rejection of a bid offer if the bidder does not correct or accept the correction of his arithmetical
errors in the manner described above.

Clarification of a bid offer

Obtain clarification from a bidder on any matter that could give rise to ambiguity in a contract arising from the
bid offer.

Evaluation of bid offers

F3.11.1 General
Appoint an evaluation panel of not less than three persons. Reduce each responsive bid offer to a
comparative offer and evaluate it using the bid evaluation method that is indicated in the Bid Data and
described below:

Method 1: 1) Rank bid offers from the most favorable to the least favorable comparative offer.

F;?ancial 2) Recommend highest ranked bidder for the award of the contract, unless there are
orter compelling and justifiable reasons not to do so.

Method 2: 1) Score bid evaluation points for financial offer.

Financial 2) Confirm that bidders are eligible for the preferences claimed and if so, score bid
offer and evaluation points for preferencing.

references . . .
P 3) Calculate total bid evaluation points.

Bid
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4) Rank bid offers from the highest number of bid evaluation points to the
lowest.

5 Recommend bidder with the highest number of bid evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

Method 3: 1) Score quality, rejecting all bid offers that fail to score the minimum number of points
Financial for quality stated in the Bid data.
ggg[@nd 2) Score bid evaluation points for financial offer.
3) Calculate total bid evaluation points.
4) Rank bid offers from the highest number of bid evaluation points to the
lowest.
5) Recommend bidder with the highest number of bid evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.
Method 4: 1) Score quality, rejecting all bid offers that fail to score the minimum number of points
Financial for quality stated in the Bid data.
g:\fgr, quality |2y score bid evaluation points for financial offer.

preferences |3) Confirm that bidders are eligible for the preferences claimed, and if so, score bid
evaluation points for Preferencing.

4) Calculate total bid evaluation points.

5) Rank bid offers from the highest number of bid evaluation points to the
lowest.

6) Recommend bidder with the highest number of bid evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

Score financial offers, preferences and quality, as relevant, to two decimal places.
F.3.11.2 Scoring Financial Offers

Score the financial offers of remaining responsive bid offers using the following formula:

Nro = W1 x A where:
Nro = the number of bid evaluation points awarded for the financial offer.
W1 = the maximum possible number of bid evaluation points awarded for the financial offer as
stated in the Bid Data.
A = a number calculated using either formulas 1 or 2 below as stated in the Bid Data.
Formula Basis for comparison Option 1 Option 2
. . . P - P
1 Highest price or discount 1+ %) P/Pm
m
' P - P
5 Lowest price or percentage a- ( m)) PP
commission/fee Pm
where:
Pm =the comparative offer of the most favorable bid offer.
P =the comparative offer of bid offer under consideration.

F.3.11.3 Scoring quality (functionality)
Score quality in each of the categories stated in the Bid Data and calculate total score for quality.

F.3.12 Insurance provided by the employer
If requested by the proposed successful bidder, submit for the bidder's information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer

to provide.

F.3.13 Acceptance of bid offer
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F.3.13.1 Accept bid offer only if the bidder satisfies the legal requirements stated in the Bid Data.

F.3.13.2 Notify the successful bidder of the employer's acceptance of his bid offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated
in the bid data, or agreed additional period. Providing the form of offer and acceptance does not
contain any qualifying statements, it will constitute the formation of a contract between the employer
and the successful bidder as described in the form of offer and acceptance.

F.3.14 Notice to unsuccessful bidders

After the successful bidder has acknowledged the employer’s notice of acceptance, notify other bidders that
their bid offers have not been accepted.

F.3.15. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as
part of the bid documents to take account of:

a) Addenda issued during the bid period,

b) Inclusion of some of the returnable documents,

c) Other revisions agreed between the employer and the successful bidder, and
d) The schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 Issue final contract
Prepare and issue the final draft of contract documents to the successful bidder for acceptance as soon as
possible after the date of the employer's signing of the form of offer and acceptance (including the schedule
of deviations, if any). Only those documents that the conditions of bid require the bidder to submit, after
acceptance by the employer, shall be included.

F.3.17 Complete adjudicator's contract
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for
both parties to complete formalities for appointing the selected adjudicator at the same time as the
main contract is signed.

F.3.18 Provide copies of the contracts

Provide to the successful bidder the number of copies stated in the Bid Data of the signed copy of the contract
as soon as possible after completion and signing of the form of offer and acceptance.
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PART T2: RETURNABLE SCHEDULES
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THE TENDER
Project No. EMLM 06/2012/PH2
Zaaiplaas Construction of JJ Road and Stormwater Control Phase 2

T2.1: LIST OF RETURNABLE DOCUMENTS

The tenderer must complete the following returnable documents:

1

2.

Returnable Schedules required only for tender evaluation purposes

I OTMUO®»

zZr Ao

Record of Addenda to Tender Documents

Proposed amendments and qualifications

Preferencing Schedule: Broad Based Black Economic Empowerment Status

Compulsory Declaration

Municipal declaration and returnable documents

Certificate of Attendance at a Tender Site Meeting

Certificate of Authority of Joint Ventures/ Close corporations/ Partnership/ Company/
Sole proprietor (Certified Copies of the Identity Documents in the Case of sole proprietor)
Registration Certificates of Entities — Joint Ventures/ Close corporations/ partnership/
Company/ Sole Proprietor

Schedule of Tenderer's Experience

Schedule of Key Personnel

Format of Curriculum Vitae (CV)

Schedule of Sub-Contractors

Schedule of plant and equipment

Copy of Workmen’s Compensation Registration Certificate (or proof of payment of contributions
in terms of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993)

Other documents required only for tender evaluation purposes

DO TVO

Competence Achievement Schedule

BBBEE Certificate / Sworn affidavit

Form of Intent to offer a Performance Guarantee

An Original Tax Clearance Certificate issued by the South African Revenue Services

3. Other documents that will be incorporated into the contract

S.
T.
u.
V.

Execution Programme

Contractor’s Health and Safety Declaration

Contractor’s Safety Plan

Proforma Natification form in terms of the Occupational Health and Safety Act 1993,

Construction Regulations, 2014.

NB: Mandatory documents will also be used for the evaluatio n

4

The offer portion

Part C1 Agreements and Contract Data
Part C2 Pricing Data

Tender
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RETURNABLE DOCUMENTS
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T2.2 LIST OF RETURNABLE DOCUMENTS

The tenderer must complete the following returnable documents:

1. Returnable Schedules required only for tender evaluation purposes

I omoowp

zZZrRe T

Record of Addenda to Tender Documents

Proposed amendments and qualifications

Preferencing Schedule: Broad Based Black Economic Empowerment Status

Compulsory Declaration

Municipal declaration and returnable documents

Certificate of Authority of Joint Ventures/ Close corporations/ Partnership/ Company/ Sole
proprietor (Certified Copies of the Identity Documents in the Case of sole proprietor)

Registration Certificates of Entities — Joint Ventures/ Close corporations/ partnership/ Company/
Sole Proprietor

Schedule of Tenderer’'s Experience

Schedule of Key Personnel

Format of Curriculum Vitae (CV)

Schedule of Sub-Contractors

Schedule of plant and equipment

Copy of Workmen’s Compensation Registration Certificate (or proof of payment of contributions
in terms of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993)

2. Other documents required only for tender evaluation purposes

0.

P.
Q.
R

Competence Achievement Schedule

BBBEE Certificate / Sworn affidavit

Form of Intent to offer a Performance Guarantee

An Original Tax Clearance Certificate issued by the South African Revenue Services

3. Other documents that will be incorporated into the contract

<cHow

Execution Programme

Contractor’s Health and Safety Declaration

Contractor’s Safety Plan

Proforma Notification form in terms of the Occupational Health and Safety Act 1993,
Construction Regulations, 2014.
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Annexure A: Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

10.

Attach additional pages if more space is required.

Signed Date
Name positon
B =T 010 [ (= N
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Annexure B: Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his
tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material
deviations and qualifications.

Page Clause or item Proposal
Signed Date
Neme Position .
Tenderer:
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Annexure C: Preferencing schedule: Broad Based Black Economic Empowerment
Status

Preamble

Section 10(b) of the Broad-Based Black Economic Empowerment Act of 2003 (Act No. 53 of 2003) states that “Every
organ of state and public entity must take into account and. as far as is reasonably possible. apply any relevant code
of good practice issued in terms of this Act in developing and implementing a preferential procurement policy:”

A number of codes of good practice have been issued in terms of Section 9(1) of the B-BBEE Act of 2003 including a
generic code of good practice and various sector codes. The sector codes vary the metrics, weightings and targets
used in the generic code of good practice to establish the overall performance of an entity and its B-BBBEE status.
The B-BBEE status needs to be assessed in accordance with the applicable code.

1 Conditions associated with the granting of preferences

Tenderers who claim a preference shall provide sufficient evidence of their B-BBEE Status in accordance with the
requirements of section 2 in respect of the applicable code as at the closing time for submissions, failing which their
claims for preferences will be rejected.

2 Sufficient evidence of qualification

21 Exempted micro enterprises
Sulfficient evidence of qualification as an Exempted Micro-Enterprise is a:

a) a registered auditor’s certificate or similar certificate issued by an accounting officer as contemplated in the Close
Corporation Act of 1984 in respect of the entity’s last financial year or a 12-month period which overlaps with its
current financial year; or a certificate issued by a verification agency and which is valid as at the closing date for
submissions; or.

b) a sworn affidavit - B-BBEE Exempted Micro Enterprise (see www.thedti.gov.za/gazzettes/Affidavit EME.pdf

2.2 Enterprises other than micro exempted enterprises
Sufficient evidence of B-BBEE Status is:

a) an original or certified copy of the certificate issued by a verification agency accredited by the South African National
Accreditation System (SANAS) or registered auditors approved by Independent Regulatory Board for Auditors
(IRBA) and which is valid as at the closing date for submissions; or.

b) a sworn affidavit — B-BBEE Qualifying Small Enterprise (see
www.thedti.gov.za/gazzettes/BBEE_QUALIFYING SMALL ENTERPRISE.pdf)

3 Tender preferences claimed

The scoring shall be as follows:

B-BBEE status determined in accordance with the preferencing schedule % max points for preference
for Broad-Based Black Economic Empowerment
Form not completed or no-complaint contributor 0
Level 8 contributor 2
Level 7 contributor 4
Level 6 contributor 6
Level 5 contributor 8
Level 4 contributor 12
Level 3 contributor 14
Level 2 or contributor 18
Level 1 contributor 20
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4 Declaration

The tenderer declares that

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification as at the closing
date for submissions

b) the tendering entity has been measured in terms of the following code (tick applicable box)

O Generic code of good practice

O Other — SPeCIfY . . . i i e e e e e e e e e e e e e e e e e e

C) the contents of the declarations made in terms of a) and b) above are within my personal knowledge and are
to the best of my belief both true and correct

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tenderer confirms that he /
she understands the conditions under which such preferences are granted and confirms that the tenderer satisfies the
conditions pertaining to the granting of tender preferences.

ST (o LN = T PP P PP PSPPI

[N F= 10 41 PO

Duly authorised to Sign on behalf Of: ... e

Telephone: ...

Name of withess . . . ......... ... . Signature of withess . . . ... ... ...
Note: 1) Failure to complete the declaration will lead to the rejection of a claim for a preference

2) Supporting documentation of the abovementioned claim for a preference must be submitted with the
tender submission to be eligible for a preference
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Annexure D: Compulsory Declaration

The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of
each partner must be completed and submitted.

Section 1: Enterprise Details

Name of enterprise:

Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Section 2: Particulars of companies and close corporations

Company / Close Corporation registration number

Section 3: SARS Information

Tax reference number

VAT registration number: State Not Registered if not registered for VAT

Section 4: CIDB registration number

CIDB Registration number (if applicable)

Section 5: National Treasury Central Supplier Database

Supplier number

Unique registration reference number

Section 6: Particulars of principals

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established
in terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the
Close Corporation Act, 1984, (Act No. 69 of 1984).

Full name of principal Identity number Personal tax reference number

Attach separate page it necessary
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Section 7: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12
months in the service of any of the following:

a member of any municipal council an employee of any department, national or provincial
a member of any provincial legislature public entity or constitutional institution within
the meaning of the Public Finance Management Act

a member of the National Assembly or

. . . of
the National Council of Province 1999 (Act No. 1 of 1999)
a member of the board of directors of
any municipal entity

an official of any municipality or
municipal entity

a member of an accounting authority of any national
or provincial public entity

an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public office, board or organ | Status of service
of state and position held (tick appropriate column)

Current Within last
12 months

*insert separate page if necessary

Section 8: Record of family member in the service of the state

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, domestic
partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, marriage or adoption

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section
5 is currently or has been within the last 12 months been in the service of any of the following:

a member of any municipal council an employee of any provincial department, national or
a member of any provincial legislature provincial public entity or constitutional

b f the National A bl institution within  the meaning of the Public
a member of the National Assembly or Finance Management Act, 1999 (Act 1 of 1999)

the National Council of Province

a member of the board of directors of
any municipal entity

an official of any municipality or
municipal entity

a member of an accounting authority of any national
or provincial public entity

an employee of Parliament or a provincial legislature

Name of family member Name of institution, public office, board or Status of service
organ of state and position held (tick appropriate
column)
Current | Within last
12 months
*insert separate page if necessary
Bid T330of T 67 T2.2

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

Section 9: Record of termination of previous contracts with an organ of state

Was any contract between the tendering entity including any of its joint venture partners terminated during the|
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to make
payment in terms of the contract.

Yes No (Tick appropriate box)
If yes, provide particulars (interest separate page if necessary)

Section 10: Declaration

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity confirms|
that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in
an attachment hereto, are to the best of my belief both true and correct, and:

i) neither the name of the tendering entity or any of its principals appears on:

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 (Act No. 12 of 2004)

b) National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za)

i) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or|
corruption by a court of law (including a court outside of the Republic of South Africa);

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative
work outside such employment (attach permission to this declaration);

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender
offers

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication,
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical
areas in which goods and services will be rendered, approaches to determining prices or pricing parameters,
intentions to submit a tender or not, the content of the submission (specification, timing, conditions of contract
etc.) orintention to not win a tender;

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work
that could cause or be interpreted as a conflict of interest;

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to
any municipality or a municipal entity and are not in arrears for more than 3 months;

viii) SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance]
status to the Employer and when called upon to do so, obtain the written consent of any subcontractors
who are subcontracted to execute a portion of the contract that is entered into in excess of the threshold
prescribed by the National Treasury, for SARS to do likewise.

Signed Date

Name Position

Enterprise name

NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1) and
requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or any of his principals is not under
any restriction to do business with employer (4.1.1) and submit only one tender either as a single tendering entity or as a
member in a joint venture (clause 4.13.1). Clause 5.7 also empowers the Employer to disqualify any tenderer who engages in
fraudulent and corrupt practice. Clause 3.1 also requires tenderers to comply with all legal obligations.

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on the
establishment of departments) from performing or engaging remunerative work outside his or her employment in the relevant
department, except with the written permission of the executive authority of the department. When in operation, Section 8(2) of
the Public Administration Management Act, 2014, will prohibit an employee of the public administration (i.e. organs of state and
all national departments, national government components listed in Part A of Schedule 3 to the Public Service Act, provincial
departments including the office of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed
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in schedule 2 of the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service
Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public
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Service Act of 1994 or persons performing similar functions in organs of state from conducting business with the State or to be a
director of a public or private company conducting business with the State. The offence for doing so is a fine or imprisonment for
a period not exceeding 5 years or both. It is also a serious misconduct which may result in the termination of employment by the
employer.

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance Management Act of
2003 requires that organs of state and municipal entities not award a contract to a person who is the service of the state, a director,
manager or principal shareholder in the service of the state or who has been in the service of the state in the previous twelve
months.

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to disclose in the
notes to the annual statements particulars of any award made to a close family member in the service of the state.

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities Act of
2004) include improperly influencing in any way the procurement of any contract, the fixing of the price, consideration or other
moneys stipulated or otherwise provided for in any contract and the manipulating by any means of the award of a tender.

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements between parties
in a horizontal relationship which have the effect of substantially preventing or lessening competition, directly or indirectly fixing
prices or dividing markets or constitute collusive tendering. Section 5 also prohibits restrictive vertical practices. Any restrictive
practices that are suspicious will be reported to the Competition Commission for investigation and possible imposition of
administrative penalties.

Bid T36 of T 67 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

Annexure E: Municipal declaration and returnable documents

The following particulars must be furnished in relation to tenders for municipalities and municipal entities where:
a) consultancy services are required; and

b) goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million
including VAT.

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in
respect of each partner.

Section 1: Enterprise Details

Name of enterprise:

Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Section 2: Declaration for consultancy services:
The enterprise has been awarded the following consultancy services by an organ of state during the last five
years.

Name of organ of state Estimated Nature of service, e,g, Service similar
number of guantity surveying to required
contracts service (yes /

no)?

Attach separate page as necessary

Section 3 Goods, services or a combination thereof where the estimated total of the prices exceeds R 10
million including VAT

| / we certify that

1) (tick one of the boxes):
O the enterprise is not required by law to prepare annual financial statements for auditing

O the enterprise is required by law to have audited annual financial statements and attached the audited

financial statements for the past three financial years, or since the establishment as the enterprise
was established within the past three years.
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2) the enterprise and its directors has / have no undisputed commitments for municipal services towards a
municipality or other service provider in respect of which payment is overdue for more than 30 days (i.e.:
all municipal accounts are paid up to date);

3) source of goods and / or services:

(tick one of the boxes and insert percentages if applicable):

O goods and / or services are sourced only from within the Republic of South Africa
O % of the total cost of goods and / or services will be sourced from outside the
Republic of South Africa and the percentage of payment from the municipality or municipal entity
. %

which is expected to be transferred out of the Republic is

| furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the
last five years and attached particulars of any material non-compliance or dispute concerning the execution of
such contracts:

Name of organ of state Estimated Nature of contracts
number of
contracts

Attach separate page as necessary

I, the undersigned who warrants that | am duly authorised on behalf of the tendering entity, hereby declare that
the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the
best of my belief both true and correct

Signed Date

Name Position

Enterprise name
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Annexure G: Certificate of Authority of Joint Ventures/ Close corporations/
Partnership/ Company/ Sole proprietor (Certified Copies of the
Identity Documents in the Case of sole proprietor)

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must
complete the certificate set out below for the relevant category.

(1 (1 (1 (V) V)
COMPANY CLOSE PARTNERSHIP | JOINT VENTURE SOLE
CORPORATION PROPRIETOR
0] Certificate for Company

Ly , chairperson  of the Board of Directors  of
..................................................................... , hereby confirm that by resolution of the Board (copy

attached) taken on ..............ccceveeeee 20......, Mr/MS. oo, , acting in the capacity

of
, was authorized to sign all documents in connection with the

tender for Bid No. 95/2017 and any contract resulting from it on behalf of the company.

(4 g =11 0 0= o SR

AS WITNESSES: L.oeiiiiieiiie ettt et e et e e et e e et e e e e e s et e eananans
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a i for :

We, the undersigned, being the key members in the business trading as ............cc.cccoevevvnnns

......................................... hereby authorize Mr./Ms. ......................., acting in the capacity of
................................................................................ , tosign all documents in connection with

the tender for Bid No. 95/2017 and any contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key members upon whom
rests the direction of the affairs of the Close Corporation as a whole.

{l)) Certificate for Partnership

We, the undersigned, being the key partners in the business trading as,
............................................................... , hereby authorize Mr./Ms. ......cccccovviviiiin,

acting in the capacity of ..., , to sign all documents in connection with the
tender for Bid No. 95/2017 and any contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key partners upon whom
rests the direction of the affairs of the Partnership as a whole.
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Certificate for Joint Venture

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr./Ms. . . .

partner, to sign all documents in connection with the tender offer and any contract resulting from it on

our behalf.

NAME OF FIRM

ADDRESS

DULY

SIGNATORY

AUTHORISED

Lead partner

Name

Signature

Designation

Name

Signature

Designation

Name

Signature

Designation

Name

Signature

Designation

Note: This certificate is to be completed and signed by all of the key partners upon whom
rests the direction of the affairs of the Joint Venture as a whole.

Certificate for Sole Proprietor

Sighature of Sole OWNer: .........ooo i

As Witnesses:

Date:

Bid
Part T2: Returnable Schedules

T41 of T 67

T2.2

Returnable Schedules to be Completed by Tenderer



Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

Annexure H: Registration Certificate of an Entity

[Important note to Tenderer: Registration Certificates for Companies, Close Corporations and
Partnerships, and ID documents for Sole Proprietors, must be attached here. In the case of a
Joint Venture, a copy of a duly signed Joint Venture Agreement must be included]
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Annexure I: Schedule of the Tenderer’s Experience

. DATE
EéﬂglN_?XE? CONSULTING VALUE OF COMPLETED
PERSON AND ENGINEER: CONTACT NATURE OF WORK OR
TELEPHONE PERSON AND WORK (inclusive of EXPECTED
NUMBER TELEPHONE NUMBER VAT) TO BE
COMPLETED
Signed Date
SName L Posiion
Tenderer:
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Annexure J: Schedule Key Personnel
In terms of the Project Specification and the Conditions of Tender, unskilled workers may
only be brought in from outside the local community if such personnel are not available

locally.

The Tenderer shall list below the personnel which he intends to utilize on the Works, including
key personnel which may have to be brought in from outside if not available locally.

NUMBER OF PERSONS

KEY PERSONNEL, UNSKILLED
CATEGORY OF PART OF THE BKEE\I(MPP%?RS'IPE’\I!)'\IIELNTOQI' PERSONNEL TO BE
EMPLOYEE CONTRACTOR'S AVAILABLE LOCALLY RECRUITED FROM
ORGANISATION LOCAL COMMUNITY
HDI NON-HDI HDI NON-HDI HDI NON-HDI

Site Agent, Project
Managers

Foremen, Quality
Control and Safety
Personnel

Technicians,
Surveyors,
etc.

Artisans and other
Skilled workers

Plant Operators

Unskilled Workers

others: ....cccoveeeeeeievennnnn,
Signed Date
_.Neme_ ] Position
=T [0 [T =] AU
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Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes
me, my qualifications and my experience.

Signature of person named in the schedule Date
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Annexure K: Format of Curriculum Vitae of Key Personnel
Provide separate forms for each position listed in the Form: Key Personnel

Site Foreman

Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes
me, my qualifications and my experience.

Signature of person named in the schedule Date
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Annexure K: Format of Curriculum Vitae of Key Personnel
Provide separate forms for each position listed in the Form: Key Personnel

Safety Officer

Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:
Employment Record:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes
me, my qualifications and my experience.

Signature of person named in the schedule Date
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Annexure L: Schedule of Proposed Subcontractors

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

If we are awarded a contract, we agree that this notification does not change the requirement for us to
submit the names of proposed Subcontractors in accordance with requirements in the contract for such
appointments. If there are no such requirements in the contract, then your written acceptance of this list
shall be binding between us.

We confirm that all Subcontractors who are contracted to construct a house are registered as home
builders with the National Home Builders Registration Council.

Name and address of Nature and extent of work Previous experience with
proposed Subcontractor Subcontractor.
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Annexure M: Schedule of Plant and Equipment

The following are lists of major items of relevant equipment that | / we presently own or lease and will
have available for this contract or will acquire or hire for this contract if my / our tender is accepted.

(@) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is
acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Cirynadl +
s.)lu U JAalc
Name Position
Tenderer
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Annexure N: Proof of Workmen’s Compensation Registration Certificate

The Tenderer must attach hereto proof of compliance with the relevant requirements of the
compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 1993) OR proof

of payment of contributions in terms of the Compensation for Occupational injuries and
Diseases Act N0.130 of 1993.
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Annexure O: Competence Achievement Schedules

Functionality Points will be spread as follows (100 points maximum):

IABLE Al COMPANY EXPERIENCE

Evaluation shall be based on the largest projects executed in the past five years. Only experience
from the tendering entity, and not by staff members, shall be considered.

Company Experience in Bridge and road construction—50 points

i) Evaluation shall be based on the five largest projects executed in the past five years.

Only experience from the tendering entity, and not by staff members, shall be taken into

account.

Relevant Overall Experience of Company — 50 points

Company Experience

Returnable

schedule Ref

Points

A) Provide the names of two (2) current/recent
contactable references for each category that
the bidder has tendered for. The information
provided include:

Customer

company name

contact person

address

phone number

contract value

duration of contract

brief description of the services provided Attach
five (5) appointment letters and completion

certificates

Annexure O:

Competence
Achievement
Schedules

50
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TABLE A2: FINANCIAL REFERENCES
This will be assessed against Bank ratings as follows (If a bank letter is submitted, it

should be specific to this project and not older than 30 days):
Mandatory audited financial statements

FINANCIAL REFERENCE Returnable Bank Score
schedule Ref [Rating
Very Good —indisputable for enquiries A 10
Good - Good for the amount of work B 10
TABLE A2:
. . FINANCIAL
Adequate — Good for the amount strictly in accordance REFERENCES C
with business 10
Poor — Reasonable business risk Sadditional motivation D
will be required prior appointment 8
Inadequate and risky E 3
Contractor’s letter of intent from a registered financial
institution of guarantor in the amount of 10% for surety S

Ability of the contractor to finance working capital requirements before the first claim is paid by the
client (The bank letter submitted should not be older than 3 months).

TABLE A3: NSTRUCTION TEAM KEY PERSONNEL

Construction Team Key Personnel — 20 points

i) Project Manager
Project Manager is required to have a N.D Civil Engineering or higher qualification and have 5-10

years construction experience with a minimum of 4 years in road and bridge construction experience
in a project managers role, as indicated below:

YEARS 0-4 5-6 7-8 9-10
EXPERIENCE
POINTS 0 4 6 8

ii) Contracts Manager/Site Agent

Site Agent is required to have a N.D Civil Engineering or higher qualification and have 3-10 years
construction experience with a minimum of 2 years in road and bridge construction experience in a
contract’s managers role, as indicated below

YEARS 0-2 34 56 7-10
EXPERIENCE
POINTS 0 4 5 6
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Safety officer on permanent/contract basis, with a Safety Management or Environmental
Health Certificate or Equivalent qualification or related qualification with experience in road
projects of not less than two (2) years. Points will be allocated on a pro-rata basis for experience
between 2 to 6 years, as indicated below:

YEARS 0-3 3-5 6-10
EXPERIENCE
POINTS 0 4 6
JABLE A4 PLANT AND EQUIPMENT
TENDERED GOAL POINTS ALLOCATED
TARGETED GOALS CLAIMED BY POINTS
TENDERER
2 X TLB (1.5 points per TLB) 3
2 X Grader (2points per grader) 4
3 X Roller (1 point per roller) 3
4 x (10m? Tipper Trucks) 4
(1point per tipper truck)
2 X Water tankers (1point per water 2
tanker)
2 Excavators (2 points per excavator) 4
SUB-TOTAL: Plant and Equipment 20
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SUMMARY OF THE COMPETENCE ACHIEVEMENT SCHEDULE (FUNCTIONALITY)

MAXIMUM POINTS
POINTSTOBE | CLAIMEDBY | ALLORATED
ALLOCATED TENDERER
1 Company Experience 50
2 Financial References 10
3 Construction Team Key Personnel 20
4 Plant and Equipment 20
SUB-TOTAL.: 100
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Annexure P: BBBEE Certificate / Sworn Affidavit

[BBBEE Certificate / Sworn Affidavit to be attached here]
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Annexure Q: Form of Intent to Provide a Performance Guarantee

The Tenderer must attach hereto a letter from the bank with whom he has made the necessary
arrangements, to the effect that the said bank or institution will be prepared to provide the
required performance guarantee when asked to do so.

PRO-FORMA FOR A PERFORMANCE GUARANTEE

PERFORMANCE GUARANTEE

Employer: (Name and AQAIESS) .. ... et

(@0 117> Tox 8111 =)

WHEREAS

(hereinafter called “the Contactor”) on the ................c.oeenils day of ...
20...
for the construction of (Contract Title)

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with
security by way of a guarantee for the due and faithful fulfiiment of such Contract by the Contractor;

AND WHEREAS .. e (hereinafter referred to
as “the Guarantor”) Has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE,

Do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtors
to the Employer under renunciation of the benefits of division and exclusion for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions:

Bid T56 of T 67 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

The Employer shall, without reference and/or notice to us, have complete liberty of action
to act in any manner authorized and/or contemplated by the terms of the said Contract,
and/or to agree to any modifications, variations, alterations, directions or extensions of
the Completion Data of the Works under the said Contract, and that its rights under this
guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason
of any steps which the Employer may take under such Contract, or of any modification,
variation, alterations of the Completion Date which the Employer may make, give,
concede or agree to under the said Contract.

This guarantee shall be limited to the payment of a sum of money

The Employer shall be entitled, without reference to us, to release any guarantee held by
it, and to give time to or compound or make any other arrangement with the Contractor.
However, upon receipt by us of an authenticated copy of the Certificate of Completion in
terms of the Contract, the amount of liability shall be reduced by 50%, which shall be in
force until the issue of the Final Approval Certificate at expiry of the Defects Liability
Period

This guarantee shall remain in full force and effect until the issue of the Certificate of
Completion in terms of the Contract, unless we are advised in writing by the Employer
before the issue of the said Certificate of his intention to institute claims, and the
particulars thereof, in which event this guarantee shall remain in full force and effect until
all such claims have been paid or liquidated.

Our total liability hereunder shall not exceed the sum of

(10 % of the tender sum) which amount I/we agree to hold at your disposal.

The Guarantor reserves the right to withdraw from this guarantee by depositing the
Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability hereunder shall
cease.

I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available
to a guarantor and undertake to pay the said amount or such portion thereof as may be
demanded, immediately on receipt of a written demand from you.

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount
of the Guarantor's liability for the purpose of enabling provisional sentence or any similar
relief to be obtained against the Guarantor.

This guarantee is neither negotiable nor transferable, and must be surrendered to the
Guarantor in the event of the full amount of the Guarantee being paid to the Employer.

I/'We hereby choose our address for the serving of all notices for all purposes arising here
from as

Bid
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L SIGNAtUIE ..o
PPN SIONALUIE ..t
Duly authorized to sign on behalf of (GUArantor) .............oouieii i
AAAIESS .o
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Annexure R: Tax Clearance Certificate

Tax Clearance Certificate obtained from SARS to be inserted here.

IMPORTANT NOTES:

1.

The following is an abstract from the Preferential Procurement Regulations 2001 promulgated
with the Preferential Policy Framework Act No 5 of 2000:

Tax clearance certificate

16. No contract may be awarded to a person who has failed to submit an original Tax
Clearance Certificate from the South African Revenue Service (“SARS”) certifying the
taxes of that person to be in order or that suitable arrangement have been made with
SARS."

Before entering into a contract with a successful Tenderer, the Employer will confirm with the
CIDB that the Tenderer’s registration is active and the expiry date of the tax certificate

The ST 5.1 form, Application for Tax Clearance Certificate (in respect of tenders), must be
completed by the tenderer in every detail and submitted to the Receiver of Revenue
where the tenderer is registered for income tax purposes. The Receiver of Revenue will then
furnish the tenderer with a Tax Clearance Certificate that will be valid for 12 months from date
of issue. This Tax Clearance Certificate must be submitted in the original with the
tender before the closing time and date of the tender.

Each party to a Consortium / Joint Venture / Subcontractors must complete a separate Tax
Clearance Certificate.

Failure to submit an original and valid Tax Clearance Certificate ISSUED BY SARS WITH YOUR
BID DOCUMENT AT THE TIME OF CLOSING will invalidate the tender.

Bid
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APPLICATION FORM FOR TAX CLEARANCE CERTIFICATE]

(IN RESPECT OF TENDER)

1. NAME OF TAXPAYER/TENDERER: . o e

2. TRADE NAME: i e e enne

3. IDENTIFICATION No. (if applicable):

4. COMPANY/CLOSE CORPORATION REG No.:

5. INCOME TAX REFERENCE No.

6. VAT REGISTRATION No.

7. PAYE EMPLOYERS REG No. (if applicable)

NB: Copy of the tender request must be attached to this application.

CONTACT PERSON REQUIRING TAX CLEARANCE CERTIFICATE:

SIGNATURE: ... e e e e e e e e e nnnnneeeeas

NAME:

TELEPHONE NUMBER : CODE: .............. NUMBER: .....oooiiiii s
ADDRESS ettt e e e e e e e e e e e a e e e e e e e e e e et e e e e e e e
DATE : 200. ........ [oiid...

Please note that the Commissioner for the South African Revenue Service (SARS) will not exercise his discretionary
powers in favour of any person with regard to any interest, penalties and/or additional tax leviable due to the late or
underpayment of taxes, duties or levies or the rendition of returns by any person.

NAME OF PERSON RESPONSIBLE FOR CONTRACT : .....itiiiiiiiiiiieie ettt e e snnneeee e

(ST 5.1) March 1999

NB: This is a pro forma application form that has to be submitted to SARS to enable them
to issue the required Tax Clearance Certificate. The original and valid Tax Clearance
Certificate furnished by the Receiver of Revenue must be submitted with the tender (to
be attached to the next page).
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TAX CLEARANCE CERTIFICATE

[Tax Clearance Certificate obtained from SARS to be attached here]
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Annexure S: Execution Programme

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence
and tempo of execution of the various activities comprising the work for this Contract.  The
programme shall be in accordance with the information supplied in the Contract, requirements of the
Project Specifications and with all other aspects of the Tender.

PROGRAMME

WEEKS / MONTHS

ACTIVITY

[Note: The programme must be based on the completion time as specified in the Contract
Data. No other completion time that may be indicated on this programme will be regarded as
an alternative offer, unless it is listed in Table (b) of the Form hereafter and supported by a
detailed statement to that effect, all as specified in the Tender Data]

SIGNATURE: ..ottt DATE:
(of person authorized to sign on behalf of the Tenderer)
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Annexure T: Contractor’s Health and Safety Declaration

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the
Employer is satisfied that the Contractor has the necessary competencies and resources to carry out
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the
OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorized by the tenderer must complete and sign the declaration
hereafter in detail.

Declaration by Tenderer

1. I,the undersigned hereby declare and confirm that | am fully conversant
with the Occupational Health and Safety Act No 85 of 1993 (as amended by the
Occupational Health and Safety Amendment Act No 181 of 1993), and the OHSA 1993
Construction Regulations
20083.

2. | hereby declare that my company has the competence and the necessary resources to safely
carry out the construction work under this contract in compliance with the Construction
Regulations and the Employer's Health and Safety Specifications.

3. I hereby confirm that adequate provision has been made in my tendered rates and prices in
the Bill of Quantities to cover the cost of all resources, actions, training and all health and
safety measures envisaged in the OHSA 1993 Construction Regulations 2003, including the
cost of the specific items listed in the tables hereafter.

(Tables to be completed by Tenderer)

TABLE 1: COST OF SAFETY PERSONNEL

COSTS AS
PERSONNEL ALLOWED IN NOMINATED PERSON/S
TENDER
Construction Supervisor
Construction Safety Officer
Health and Safety Representatives
Health and Safety Committee
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TABLE 2: COST OF SAFETY EQUIPMENT

STATE
EQUIPMENT YES or NO il A'LFLECI)\IVISIIIEEIE roR N
Hard hats
Safety boots
Harnesses
Gas detectors
Add items as per risk assessment:
4. | hereby undertake, if my tender is accepted, to provide, before commencement of the works

under the contract, a suitable and sufficiently documented Health and Safety Plan in
accordance with Regulation 5(1) of the Construction Regulations, which plan shall be subject to
approval by the Employer.

5. | confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on
site and will always be available for inspection by the Contractor’s personnel, the Employer's
personnel, the Engineer and his Agents, visitors, and officials and inspectors of the Department
of Labour.

6. | hereby confirm that | will be liable for any penalties that may be applied by the Employer in
terms of the said Regulations (Regulation 30) for failure on the Contractor's part to comply with
the provisions of the Act and the Regulations.

7. | agree that my failure to complete and execute this declaration to the satisfaction of the
Employer will mean that | am unable to comply with the requirements of the OHSA 1993
Construction Regulations 2003, and accept that my tender will be prejudiced and may be
rejected at the discretion of the Employer.

SIGNATURE: ... DATE: .,
(of person authorized to sign on behalf of the Tenderer
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Annexure U: Contractor’s Safety Plan

[The Tenderer shall submit separately before commencement of the works his Health and
Safety Plan as required in terms of Regulation 5 of the Occupational Health and Safety Act
1993 Construction Regulations 2003, and referred to in T2.1]
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Annexure V: Proforma Notification form in terms of the Occupational Health
and Safety Act 1993, Construction Regulations, 2014

[This form must be completed and forwarded, prior to commencement d work on site, by all
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2003, to
the office of the Department of Labour]

1.
(&) Name and postal address of Contractor:

(b) Name of Contractor’s contact person:

=1 =T o] Lo o L= 0T 4 o =1 oSSR

2. Contractor’'s workman’s compensation registration NUMDBEr: .........cccccoieiiiiiiiiieneniiieeeeene
3. (&) Name and postal address of client:

. (b) Name of client’s contact PErson OF A0ENE .......ooiiiiiiie et
TelephonNe NUMDET: ... et e e e s a e e e e aaaeaaaas

4. (a) Name and postal address of designer(s) for the project: ..........ccccoieeiiii e,

(b)  Name of designer's CONtACT PEISON: ....ciiiiieeieeeie ettt e e e e et et e e e e e e s e e e e s s et enreeereereeeeeaeeee e
Telephone NUMDET: ... et e e e e e e e e aeae e
5. Name of Contractor’s construction supervisor on site appointed in terms of:
Regulation 6(1): ....ueereeiiiiiiiiieeeeei e Telephone

NUMDET: e,

6. Name/s of Contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6(2):

7. Exact physical address of the construction site or site OffiCe: ...
8.  Nature of the CONSIIUCLION WOTK: ......iviiiiiiiiiiie ettt e e st e e e s sbneeee e e
9.  Expected cOmMmMENCEMENT AAE: .......o.uiiiiiiiiiiie et e e e e e e e e e bbb eeeeaae e e e e e anaas
O I b o T=Tx (=Yoot o] o] (=3 40T o F= L= S EEUERRRR
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11. Estimated maximum number of persons on the construction site: ................cocvevenenn.

12. Planned number of subcontractors on the construction site accountable to Contractor:

13. Name(s) of subcontractors already ChOSEN: ...........oooiiiiiiiie e

SIGNED BY:

CONTRACT OR: ittt et ettt ettt et et o e ettt e e e e e e ae s s e b e b b e et e e e e e e e s e s snbnnrreeeaeeeessnennes

CLIENT e e

DATE: ..

Bid T67 of T 67 T2.2
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ELIAS MOTSOALEDI LOCAL MUNICIPALITY
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

C1.1-1 Form of Offer and Acceptance
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

CONTRACT NO. EMLM29/2021: UPGRADING OF TAFELKOP STADIUM ACCESS ROAD AND
STORMWATER CONTROL

The bidder, identified in the offer signature block, has examined the documents listed in the bid data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of bid.

By the representative of the bidder, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the bidder offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

.............................................................................................................. Rand (in words);

R (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the bidder before the end of the period of validity stated in the bid data,
whereupon the bidder becomes the party named as the contractor in the conditions of contract identified in the
contract data.

Signature Block: Bidder

Signature ... Date...................

Name ..

Capacity ...

Name of Organization. . . . . . ...
Address of Organization . . . ... ...
Signature of withess . . . ... ... . Date...................

NaME Of WItNESS . . . . ot e e e e e

Contract C3 of C143 Cl.1
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the bidder’s offer. In
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the bidder’s offer shall form an agreement between the
employer and the bidder upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)

Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above.

Deviations from and amendments to the documents listed in the bid data and any addenda thereto as listed in the
bid schedules as well as any changes to the terms of the offer agreed by the bidder and the employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The bidder shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer’s agent (whose details are given in the contract data) for delivery of any
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of
contract identified in the contract data. Failure to fulfill any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the bidder receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the bidder
(now contractor) within five working days of the date of such receipt notifies the employer in writing of any reason
why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the
parties.

Signature Block: Employer

Signature .. Date...................
Name ...
Capacity ..

For the Employer: Municipal Manager
Elias Motsoaledi Local Municipality

Signature of withess . . . . .. ... ... o Date...................

Name Of WINESS . . . . o o e e e e

Contract C4 of C143 Cl.1
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Schedule of Deviations

L SUD BT . . . e e e
DEtailS . .. e

2 SUD . o .
DEtailS . .. e e

B SUD . o oo
DEtaIlS . .o

A SUD B T . . .
DAl . .. e

D SUD . o oo e e
DEtailS . .. e

By the duly authorized representatives signing this agreement, the employer and the bidder agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the bid data
and addenda thereto as listed in the bid schedules, as well as any confirmation, clarification or changes to the terms
of the offer agreed by the bidder and the employer during this process of offer and acceptance.

Itis expressly agreed that no other matter whether in writing, oral communication or implied during the period between

the issue of the bid documents and the receipt by the bidder of a completed signed copy of this Agreement shall have
any meaning or effect in the contract between the parties arising from this agreement.

For the Bidder:

Signature(s)

Name(s)

Capacity

(Name and address of organization)

Name &
Signature of
Witness

For the Employer:

Signature(s)

Name(s)

Capacity

(Name and address of organization)

Name &
Signature of
Witness

Contract C5 of C143 Cl.1
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UPGRADING TAFELKOP STADIUM ACCESS ROAD AND STORMWATER
CONTROL

Situated in

ELIAS MOTSOALEDI LOCAL MUNICIPALITY

C1.2 Contract Data

The General Conditions of Contract for Construction Works (3" edition 2015) published by the South African
Institution of Civil Engineers, is applicable to this contract. Copies of these conditions of contract may be obtained
from the South African Institution of Civil Engineers (Tel: 011-805 5947).

The General Conditions of Contract for Construction Works make several references to the Contract Data for specific
data, which together with these conditions collectively describe the risks, liabilities and obligations of the contracting
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the general conditions of contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for Construction
Works to which it mainly applies.

If for some reason that “The General Conditions of Contract for Construction Works (2015)” does not address, “The
COTO Standard Specifications for Road and Bridge Works” 2020 available on the SANRAL website will be referred
to.

Contract C6 of C143 Cl1.2
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UPGRADING OF TAFELKOP STADIUM ACCESS ROAD AND STORMWATER
CONTROL

Situated in

ELIAS MOTSOALEDI LOCAL MUNICIPALITY

C1.2.1: CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL
2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT
3. TRANSFER OF RIGHTS
Contract C7 of C143 C1.2
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CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works - (3 edition 2015)",
issued by the South African Institution of Civil Engineers (Short title: “General Conditions of Contract 2015") and
can be obtained from:

SAICE

Waterfall Park

Howick

Gardens

Vorna Valley Half way House
Becker Street
MIDRAND

1685

Gauteng Province

Tel:
Fax:

(011) 805-5947/8
(011) 805-5971.

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter under
“Special Conditions of Contract”.

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL
These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the
extent specified below, and shall take precedence and shall govern.
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number
of the applicable clause or sub clause in the General Conditions of Conditions 2015, and the applicable
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a
number that follows after the last clause number in the General Conditions, and an appropriate heading.

2. ADDITIONAL SPECIAL CONDITIONS OR AMENDMENTS TO THE GENERAL CONDITIONS OF
CONTRACT

2.1 General
The following clauses add to, vary or otherwise amend the General Conditions of Contract:

2.1.1 Cession (CL 2.5.1)
Delete the words “without the written consent of the other”.

2.1.2 Contractor’s Superintendence (CL 4.12)
Add the following sub-clause 4.12.4 to Clause 4.12:
“Where a form is included in the Appendix to the Contract Data for this purpose, the Bidder shall fill in the
name of the person he proposes to entrust with the post of Contractor’'s Site Agent on this Contract in the
space provided therefor. Previous experience of this person on work of a similar nature during the past five
(5) years is to be entered in the list.
The Contractor’s Site Agent shall be on Site at all times when work is being performed.
The person as approved of by the Employers Agent in writing shall not be replaced or removed from Site
without the written approval of the Employers Agent.”

Contract C8 of C143 Cl.2
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2.1.3 Programme (CL 5.6)
Add the following sub-clause 5.6.6 to Clause 5.6:
“Failure on the part of the Contractor to deliver to the Employers Agent, the
e programme of the Works in terms of Clause 5.6.1 and
e supporting documents in terms of Clause 5.6.2
Within the period stated in the Contract Data, shall be sufficient cause for the Employers Agent to retain
25 per centum of the value of the Fixed Charge and Value-related items in assessment of amounts due
to the Contractor, until the Contractor has submitted aforementioned first Programme of the Works and
Supporting Documents”.
2.1.4  Contractor’s Designs and Drawings (CL 5.9.7)
“All designs, calculations, drawings and operation and maintenance manuals shall be fully endorsed by a
third party registered Employers Agent, accomplished in such specific field of practice
and the cost thereof shall be borne solely by the Contractor.
Once the alternative design has been approved, the Contractor shall indemnify and hold harmless the
Employers Agent, the Employer, their agents and assigns, against all claims howsoever arising out of the
said design, whether in contract or delict”
2.1.5 Suspension of the Works (CL 5.11)
Add the following sub-clause 5.11.6 to Clause 5.11:
“If the Contractor does not receive from the Employer the amount due under an Interim Payment Certificate
within 28 days after expiry of the time stated in sub-clause 6.10.4 within which payment is to be made (except
for deductions in accordance with sub-clauses 6.10.1.6 and 6.10.1.7), the Contractor may, after giving 14
days’ notice to the Employer, suspend the progress of the Works.
The Contractor’s action shall not prejudice his entitlements to a claim in terms of Clause 10.1 and to
cancellation of the Contract in terms of Clause 9.3.
If the Contractor subsequently receives full payment of the amount due under such Interim Payment
Certificate before giving a notice of cancellation of the Contract, the Contractor shall resume normal working
as soon as is reasonably practicable.”
2.1.6  Extension of Time Arising from Abnormal Rainfall (CL 5.12)
Add the following to sub-clause 5.12.2.2:
“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for each calendar
month or part thereof in accordance with the following formula:
Rw - Rn
\% = (Nw - Nn) + C— )
X
\% = Extension of time in calendar days for the calendar month under consideration
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has
been recorded
Nn = Average number of days for the calendar month on which a rainfall of 10 mm or more has
been recorded, as derived from existing rainfall records
Rw = Actual recorded rainfall for the calendar month
Rn = Average rainfall for the calendar month, as derived from existing rainfall records
X = 20
Contract C9 of C143 Cl.2
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The rainfall records which shall provisionally be accepted for calculation purposes are:

Based on records taken at: Rainfall Station: MARBLE HALL Lat: 24.9670 Lon: 29.3000
Height 914 m

Average No of Days with Rainfall exceeding 10mm: 69.2 days/year

Average Rainfall: 521.5 mm/year

Years of record: 1941-2015

. Average number of days for
Average rainfall for . .
calendar month on which a rainfall
Month calendar month
of 10 mm or more were recorded
Rn
Nn
(mm) (days)

January 84.7 8.4
February 71.4 6.7
March 60.9 5.8
April 32.9 3.87
May 10.2 1.5
June 4.2 0.7
July 1.7 0.4
August 4.1 0.7
September 154 1.9
October 49.3 55
November 86.3 8.6
December 100.5 8.3

The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which rainfall exceeds
10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair allowance for those days when
rainfall does not exceed 10 mm but wet conditions prevent or disrupt work.

The total extension of time shall be the algebraic sum of all monthly totals for the contract period, but if the
algebraic sum is negative the time for completion shall not be reduced due to subnormal rainfall. Extensions

of time for a part of a month shall be calculated using pro rata values of Nn and Rn.”

Guarantee (Security) (CL 6.2)

Delete the contents of the first paragraph of Clause 6.2.1 and insert:

“The Contractor shall deliver to the Employer within such time as may be stated in the Contract Data a
Demand Guarantee, of Insurance Company registered in terms of the Short-term Insurance Act (Act 53 of
1998) or registered Commercial Bank, in a sum equal to the amount stated in the Contract Data. The
Demand Guarantee shall be issued by an entity approved by the Employer, and shall conform in all respects
to the format contained in the Appendix to the Contract Data.

Wherever a joint venture constitutes the contracting party, the Demand Guarantee shall be issued on behalf
of the joint venture.

Failure to produce an acceptable Demand Guarantee within the period stated in Clause 2.2.8 of the Contract
Data is a fundamental breach of Contract, entitling the Employer to cancel the Contract by due notice in
terms of Clause 9.2 with specific reference to sub-clause 9.2.2.5 as amended in the Special Conditions of
Contract.”

Contract
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2.1.8 Variations (CL 6.3)

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1.

2.1.9 Interim Payments (CL 6.10.1)

Add to the end of Clause 6.10.1 the following paragraph:

“The Contractor shall complete the ‘Contractor’'s Monthly Report Schedule’, which pro forma documentation
is obtainable from the Employers Agent. Pursuant to Sub-Clause (1), these, duly signed by all concerned,
together with the Contractor’s statement and a VAT invoice in original format are to be submitted to the
Employers Agent. Issue by the Employers Agent to the Employer and Contractor of any signed payment
certificate is conditional to this information being fully endorsed, accurately and timeously submitted to the
Employers Agent”.

Add to the end of Clause 6.10.1.5 the following paragraph:

“All documentary evidence of such materials shall be unambiguous with respect to ownership having fully
passed to the Contractor on or before the date of submittal of the Contractor's monthly statement.

Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to submittal of his
monthly statement, deliver to the Employer a Guarantor Guarantee in the form contained in the Appendices

to the Contract Data.”

2.1.10 Variations Exceeding 15 Per Cent (CL 6.11)

In sub-clause 6.11.1.3 omit the words “15 per cent” and replace with “20 per cent”.

2.1.11 Insurances (CL 8.6)

2.1.111 Contractor to produce proof of payment

Delete sub-clause 8.6.6 and substitute with:

“The Contractor shall before commencement of the Works produce to the Employers Agent:
8.6.6.1 The policies by which the insurances are effected,

8.6.6.2 Proof that due payment of all premiums there under, covering the full required period
has been made, and

8.6.6.3 Proof of continuity of the policies for the required period.
Should, during the currency of the Contract, the required period of insurance be extended for any
reason, the Contractor shall timeously extend (so as to maintain) the said insurances for the full

extended duration.

The Employers Agent shall be empowered to withhold all payment certificates until the Contractor
has complied with his obligations in terms of this Clause 8.6.”

2.111.2 Remedy of Contractor’s failure to insure

Delete sub-clause 8.6.7 and substitute with:

Contract C11 of C143 C1.2
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“Failure on the part of the Contractor to effect and keep in force any of the insurances referred to in
Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract, entitling the Employer to
cancel the Contract by due notice in terms of Clause 9.2 and with specific reference to sub-clause
9.2.2.5, as amended, in the Special Conditions of Contract.”

Termination of the Contract (CL 9.1)

Alter the numbering of:

Clause 9.1.5t09.1.6,
Clause 9.1.6 t0 9.1.7 and

insert the following new clause 9.1.5:

“The Employer shall be entitled to cancel the Contract, at any time for the Employer’s convenience, by giving
written notice of such cancellation to the Contractor. The termination shall take effect 28 days after the later
of the dates which the Contractor receives this written notice or the Employer returns the Demand Guarantee.
The Employer shall not cancel the Contract under this sub-clause in order to execute the Works himself or
to arrange for the Works to be executed by another contractor.

This restriction on the Employer shall lapse 18 months after the date of receipt by the Contractor of
cancellation in terms of this sub-clause”.

Termination by Employer (CL 9.2)
Delete the contents of Clause 9.2 and substitute with:

“9.2.1 The Employer may terminate the Contract by written notice to the Contractor if:
9.2.1.1 Sequestration of the Contractor’s estate is ordered by a Court with due jurisdiction, or

9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for the surrender of his estate
as insolvent, or makes a compromise with his creditors, or assigns in favour of his creditors, or
agrees to carry out the Contract under the supervision of a committee representing his creditors, or
(being a company) goes into liquidation, whether provisionally or finally (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction), or if the Contractor assigns the
Contract without having first obtained the Employer’s consent in writing, or if execution is levied on
his goods, or

9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any person in the employ of the
Employer or the Employers Agent, a gratuity or reward or commission, or

9.2.1.4 The Contractor furnished materially inaccurate information in his Bid, which had a bearing on the
award of the Contract, or

9.2.1.5 The Contractor has abandoned the Contract

9.2.2 If the Contractor:

9.2.2.1 Has failed to commence the Works in terms of Clause 5.3 hereof, or has suspended the progress of
the Works for fourteen (14) days after receiving from the Employers Agent written notice to proceed,

or

9.2.2.2 Has failed to provide the Guarantee in terms of Clause 6.2 within the time stipulated in the Contract
Data, or

Contract
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9.2.2.3 Has failed to proceed with the Works with due diligence, or

9.2.2.4 Has failed to remove materials from the Site or to pull down and replace work within fourteen (14)
days after receiving from the Employers Agent written notice that the said materials or work have
been condemned and rejected by the Employers Agent in terms of these conditions, or

9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting to carry out his
obligations under the Contract, or

9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Employers Agent’s instructions to
the contrary, sublet any part of the Contract, or

9.2.2.7 Has assigned the Contract or any part thereof without the Employer’s consent in writing, then the
Employer may give the Contractor 14 days’ notice to rectify the default, and if the Contractor fails to
rectify the default in said 14 days, then, without further notice, notify the Contractor in writing of the
termination of the Contract and expel the Contractor and order the Contractor to vacate the site
within 24 hours of issue of the Notice of Termination and to hand the Site over to the Employer, and
the Employer may then enter upon the Site and the Works without affecting the rights and powers
conferred on the Employer or the Employers Agent by the Contract and the Employer may himself
complete the Works or may employ another contractor to complete the Works, and the Employer or
such other contractor may use for such completion so much of the Construction Equipment,
Temporary Works and materials brought onto the Site by the Contractor as the Employer may think
proper, and the Employer may at any time sell any of the said Construction Equipment, Temporary
Works and unused materials and apply the proceeds of sale towards payment of any sums that may
be due or become due to the Employer by the Contractor under the Contract. In such circumstances
the Contractor shall forthwith vacate the Site and shall not be entitled to remain on the Site on the
grounds that he is entitled to do so on a right of retention until amounts due to him have been paid,
neither will the Contractor be entitled to any further payments in terms of this Contract.

9.2.3 If the Contractor, having been given notice to rectify a default in terms of 55.2 above, rectifies said
default, but later repeats the same or substantially the same default, then the Employer may notify
the Contractor of the immediate termination of the Contract, and proceed as stated in the paragraph
following the word “writing” in Clause 55.2.7 above.

9.2.4  Should the amounts the Employer must pay to complete the Works exceed the sum that would have
been payable to the Contractor on due completion by him, then the Contractor shall upon demand
pay to the Employer the difference, and it shall be deemed a debt due by the Contractor to the
Employer and shall be recoverable accordingly. Provided that should the Contractor on demand not
pay the amount of such excess to the Employer, such sum may be determined and deducted by the
Employer from any sum due to or that may become due to the Contractor under this or any previous
or subsequent contract between the Contractor and the Employer.”

Termination by the Contractor (CL 9.3)

Add the following paragraph as Clause 9.3.5:

“In addition to, or as an alternative to the rights to termination contained in this Clause 9.3, the Contractor
may notify the default to the Employer, with a copy to the Employers Agent, and if the default is not rectified
within 10 days the Contractor may suspend progress of the works until a date 7 days after the default is
rectified. The Contractor shall be entitled to extension of time to the extent of delay caused by or resulting
from such suspension, and to payment of additional costs caused by or resulting from the suspension. Such
extension of time and additional costs shall be promptly ascertained by the Employers Agent, who shall then
grant the extension of time and include the additional costs in all future payment certificates. Such
suspension, extension of time and/or payment of additional costs, shall not prejudice the Contractor’s rights
to cancel the contract.”

Contract
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3. PRIORITY OF DOCUMENTS
The documents forming the Contract are to be taken as mutually explanatory of one another. For the purpose
of interpretation, the priority of the documents shall be in accordance with the following sequence:
a) the Form of Offer and Acceptance.
b) amplifications of the General Conditions of Contract within the Contract Data.
c) additional special conditions or amendments to the General Conditions of Contract
within the Contract Data.
d) the General Conditions of Contract.
e) the Specifications, Drawings, Schedules and other documents forming part of the
Contract (in that order) contained in the Scope of Work and the Site Information.
If any ambiguity or discrepancy is found in the documents, the Employers Agent shall issue any necessary
clarification or instruction.
Contract C14 of C143 Cl.2
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4. TRANSFER OF RIGHTS
TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful
Bidder only)
Claim for materials on site, Payment Certificate No. .................. Date: oo,
ContraCt NO: ..ovviiiiiii e for (contracttitle) ..o
I, the undersigned (name of SIgNatory) ..........ooiiiiii i in my capacity, as

duly authorized hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s
rights, title and interest in and to the materials and goods, for which evidence of bona fide ownership is
attached hereto, unto and in favor of (hame of Employer) . . ... ... . .
.............................. insofar as the Contractor retains actual control of the materials and
goods, the right of ownership thereof passes to the Employer by constitutum possessorium.

I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree
that no payment for materials on site will be made by the Employer until such time as | have submitted
documentary proof of bona fide ownership of the said materials and goods.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer
or from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment
of retention money thereon excluded.

| further confirm that | am fully responsible for all materials and goods listed under this Transfer of Rights and
that they have been insured adequately against all risks and will remain insured until they are built into or
used in the permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the materials and goods as listed in the following
table:

Description of Item Unit Quantity Rate Amount Supplier

Total Value of Materials and goods

SN DY e Date: ..o
for and on behalf of the Contractor.

WiItNESSEA DY e Date: ..oooovvviiiiiiiis
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor

to the supplier, shall accompany the Contractor’s claim for payment for materials on site in terms of Clause
6.10.1.5 of the General Conditions of Contract 2015.
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C1.2.2 PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER

Clause 1.1.13: The defects liability period is 12 months measured from the date of the completion
certificate.

Clause 1.1.14: The time for achieving Practical Completion is when the defined project scope is

completed, and the duration is Two financial years with 10 calendar months being the
effective working time from the Commencement Date, including special non-working
days

Financial year 1: July 2021 to June 2022: Commencement of Work

Financial Year 2: July 2022 to June 2023: Completion of Work

Clause 1.1.15: Name of Employer: ELIAS MOTSOALEDI LOCAL MUNICIPALITY represented by
Head of Department: Department of Technical Services

Clause 1.2.1: Address of Employer:

The Employer’s address for receipt of communications is
Postal: P.O Box 48;

Groblersdal 0470

Fax: 013262 3056/7/8/9

Tel: 013 262 2547/2886

Clause 1.1.16: Name of Employers Agent
‘Employers Agent’ means any Director, Associate or Professional Employers Agent

appointed by a Director of MTP Infrastructure Resources CC to fulfil the functions of the
Employers Agent in terms of the Contract Data.

Clause 1.2.1: Address of Employers Agent:
Physical: Postal:
The Employers Agent’s address for receipt of communications is:
29 Balula Street
Polokwane

0700

E-Mai: afritecconsultingengineers@gmail.com

Telephone No: (079) 828 9077 Fax No: (086) 601 0812
Clause 3.2: The Employers Agent is required to obtain the specific approval of the Employer for the
following:
a) Nominating the Employers Agent’s Representative in terms of Cl 3.3.1.
b) Delegation of Employers Agent’s authority in terms of Cl 3.2.4.
C) The issuing of instructions for dealing with fossils and the like in terms of Cl 4.7.1

d) The issuing of an instruction to accelerate progress in terms of Cl 5.7.3.

e) Granting permission to work during non-working times in terms of Cl 5.8.1.
f) The issuing of further drawings or instructions in terms of Cl 5.9.1.

o)) Suspend the progress of the works in terms of Cl 5.11.1.
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Clause 6.2:

Clause 6.2:

Clause 5.3:

Clause 5.6.1 & 5.6.2:

Clause 8.6.1.1.3:

Clause 8.6.1.2:

Clause 8.6.1.3:

Clause 5.13.1:

Clause 6.8.2:

Clause 6.8.3:

Clause 6.10.1.5:

Clause 6.10.3:

Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

h) The reduction of a penalty for delay in terms of Cl 5.13.2.

i) The issuing of a variation order in terms of Cl 6.3.2.

)] Issuing of instructions to carry out work on a day work basis in terms of Cl 6.4.1.4.

K) The determination of additional or reduced costs arising from changes in legislation
in terms of Cl 6.8.4.

) The agreeing of the adjustment of the sums for general items in terms of Cl 6.11.

m)  Authorizing the Contractor to repair and make good excepted risks in terms of Cl
8.2.2.

n) The giving of a ruling on a contractor’s claim in terms of Cl 10.1.5.

0) The agreeing of an extension to the 28 period in terms of Cl 10.1.5.1.
p) The inclusion of credits in the next payment certificate in terms of Cl 10.1.5.2.

The Guarantee shall be delivered within 14 days after receival of the acceptance document
from the Employer.

The Liability of the Guarantee shall be for 10% of the Accepted Bid Sum.

The contractor shall commence executing the work within 14 days of the commencement
date.

The Contractor shall deliver to the Employers Agent, within 14 days calculated from the
Commencement Date, a realistic programme in terms of Clause 5.6.1 and supporting
documents in terms of Clause 5.6.2.

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is NIL

Special risk insurance issued by SASRIA is required.

The limit of indemnity for liability insurance required should not be less than the contract
amount.

The penalty for failing to complete the works is 0.05 % of the total bid sum per calendar day

The value of the certificates for phase 2 issued shall be adjusted in accordance with the
Contract Price Adjustment Schedule with the following values:

. . aLt bPt cMt dFt
Contract Price Adjustment Factor = (1 —x)| — + — + — + — — 1| rounded off to the
Lo Po Mo Fo

fourth decimal place.

Coefficients for calculating Contract Price Adjustment Factor shall be:
Value of x is 0.10

a=0.15 b=0.20 c=0.55 d=0.10

L is the “Labour Index” and shall be the “Consumer Price Index — for Polokwane Area” In
Release P 0141.1 Table 21

The base month is: “the month prior to the closing of the Bid”
No Contract Price Adjustment will be done if contract period is less than 7 months.

Price adjustments for variations in the costs of special materials are only allowed in phase
1D-2.

The percentage advance on materials not yet built into the Permanent Works is: 80%

The percentage retention on the amounts due to the Contractor is 10 %, excluding contract
price adjustment, contingencies and VAT, and limited to 10% of the contract amount,

Contract
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excluding contract price adjustment, contingencies and VAT.

Clause 6.10.5: A Retention money guarantee will be not permitted.
Clause 7.8.1: The Defects Liability Period is 12 months measured from the date of the Certificate of
Completion.
Clause 10.7.1 Dispute resolution shall be by Adjudication.
SPECIAL
i) The minimum local labour target is 10% of the tender sum
ii) The minimum local SMMEs target is 20% of the tender sum
Clause 10.7.1: Dispute Resolution shall be by Adjudication.

Payment for labour-intensive component of the works

Payment for works identified in the Scope of Works as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance with the
provisions of the Scope of Work. Any payment for such works shall not relieve the Contractor in any way
from his obligations either in contract or in delict

Linkage of payment for labour-intensive component of works to submission of project data

The Contractor’s payment invoices shall be accompanied by labour information for the corresponding
period in a format specified by the employer. If the contractor chooses to delay submitting payment
invoices, labour returns shall still be submitted as per frequency and timeframe stipulated by the
Employer. The contractor’s invoices shall not be paid until all pending labour information has been
submitted.

Applicable Labour Laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public Works
Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the Minister of Labour
in Government Notice, shall apply to works described in the scope of work as being labour-intensive and
which are undertaken by unskilled workers.
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C1.2.2: PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR
The following contract specific data are applicable to this contract:
REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR
Clause 1.1.9: Name Of CONtraCtOr: . .o e e,
Clause 1.2.1: Address of the Contractor:
The Contractor’s address for receipt of communication is:
Physical: Postal:
E-Mall: e
Telephone NO: ......cooviiiiiiiiiieiis FaxNo: ...,
Clause 5.5 The works shall be completed within Eight (8) months (including special non-working days
and the year-end break).
Clause 6.8.3: The variation in cost of all special materials is to be provided in the table SM 1 for special
materials.
The rates and prices for the special materials shall be furnished by the Bidder, which rates
and prices shall not include VAT but shall include all other obligatory taxes and levies. The
guoted price is the ruling price on the Month prior to close of bid.
TABLE: SM1
Special Materials* Unit Rate or Price for the base month
Bitumen (specify type)
*Contractor to indicate the type, unit and rate of special material to be listed. The Contractor shall substantiate
the above rates or prices with acceptable documentary evidence. Contractor to provide any other Special
Materials if deemed necessary.
N.B. Diesel, reinforcing steel, and cement will not be accepted as special material.
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C1.3 Form of Guarantee - Pro Forma

The Municipal Manager
Elias Motsoaledi Local Municipality

Number 02 Grobler Ave
Groblersdal
0470

CONTRACT: EMLM29/2021
FOR
UPGRADING OF TAFELKOP STADIUM ACCESS ROAD AND STORMWATER CONTROL

GUARANTOR DETAILS AND DEFINITIONS

“Engineer” means: MTP INFRASTRUCTURE RESOURCES CC

“Works” means: UPGRADING OF TAFELKOP STADIUM ACCESS ROAD AND STORMWATER
CONTROL
“Site” means: TAFELKOP VILLAGE

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or
additions to the Contract as may be agreed in writing between the parties.

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works
as defined in the Contract.
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PERFOMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the mount of the Guaranteed Sum.

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee
and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion
of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer
and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion
of the Works has been issued.

3. The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be constructed as any intention whatsoever to create an accessory obligation or
and intention whatsoever to create a suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

a. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract
and failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to
make payment in terms of 4.2;

b. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid,;

c. A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum certified in 4.

5.1 Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer
the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer
to the Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand
stating that:

5.2 the Contract has been terminated due to the Contractor’s default and that this Performance
Guarantee is called up in terms of 5; or

5.3 a provisional or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or
the provisional/final sequestration and/or the provisional liquidation court order.

6 Itis recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5
shall not exceed the Guarantor’s maximum liability in terms of 1.

7 Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the final
Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of
this Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All
monies refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime
overdraft rate of the Employer’s bank compounded monthly and calculated from the date payment was made by
the Guarantor to the Employer until the date of refund.

8 Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the
first written demand to the Guarantor.

9 Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance
Guarantee by the Employer.

10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in
connection herewith.
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12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no
claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor
after it has expired.

13 The Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in
terms of Section 45 of the Magistrate’s Courts Act No.32 of 1944, as amended, to the jurisdiction of the

Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that
the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.

GUAraNtor's SIGNAtOTY (1) .. . uie et
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GUAraNtor's SIGNAtOTY (2). .. ....u e e
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YT T SRS T [ P Lo Y 1) T
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Contract C22 of C143 C1.2
Part C1: Agreement and Contract Data Contract Data



Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

C1.4: Agreement with Adjudicator

This agreement is made on the............... day of cvevvieiiiieeeeeee, 20......... between: the Employer
(name of company / OrganiSALION)..........cccuurriiieiiiee e e s e s e e e e e e e e s e s e e e e e e e e e s sa e e e e e aeeeeaaeannrrnaaees

Lo = To [0 | =1 PSPPSR

(name of company / OrgaNISALION) ..........iciuuiiiiiieiie e e e e es e e e e e e e e e s e s ssse e e e eeeeeessseasnrareraereaeeeesasaannnnes

o)l C=To [0 | =TT O OO PP PP PPPPPPRPPPPPPTN

Adjudicator)

Disputes or differences may arise/have arisen* between the Parties under a Contract dated.................

and known as Contract NO..........ooccvviiiieiiiieein e

(o] g1 =T 111 =) T OSSP PP PPPPPPTPOPPPPN

and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIDB
Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has been requested to

act.
(* Delete as necessary)

IT IS NOW AGREED as follows:
1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with
the Procedure.

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance
with the Procedure as set out in the Contract Data.

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall
endeavor to ensure that anyone acting on their behalf or through them will do likewise, save with the consent
of the other Parties which consent shall not be unreasonably refused.

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him
in relation to the adjudication and he shall retain documents for a further period at the request of either Party.

SIGNED by:

(Signature): ......ccceevvvveeeernnnen. (Signature): .....cccceevvvieeeeennen (SIgnature): ....cceeeevvcieeeeniiieeeenne

Name: ........ccoovviiiiiiiin, Name: ........cccovvviiiiiiinn, NamMe: ......coevviiiiii,

who warrants that he/ she is who warrants that he/ she is the Adjudicator in the

duly authorised to sign forand  duly authorised to sign for presence of

on behalf of the First Party in  and on behalf of the Second

the presence of Party in the presence of
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Witness: Witness: Witness:
(SIgnature).....cceeeeevevccvvviieeeeeeen, (Signature).......cceeevevvcvvvvveeneeeenn, (SIgNALUre)..cceeeeeeeeeiiciiiiiieceeeeee,
Name: ...coooiviiii e, Name: ...ccoovviiiie e, NaMeE: .
AdAress: ...cooovvvieviiieieeee, AdAress: ...coovevvivveieeieeeeen, AdAress: ..cooovveiiieieee e,
Date: ..o, Date: ..o Date: .o s
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C1.5: AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY ACT, (ACT No. 29 OF
1996) AS AMENDED BY THE MINE HEALTH AND SAFETY AMENDMENT ACT (ACT
No. 72 OF 1997)

AN D it e e — e e e e e e e o e et e e e e e ottt e e et e e e et e e e n e n e ree s

in his capacity as: .........ccocviiiiiiiiiiii and duly authorised to sign on behalf of the Contractor.

WHEREAS the Employer is desirous that certain works be constructed, (insert contract title) and has accepted a
tender by the Contractor for the construction, completion and maintenance of such works and whereas the
Employer and the contract have agreed to certain arrangements and procedures to be followed in order to ensure
compliance by the Contractor with the provisions of the Mine Health and Safety Act (Act 29 of 1996); as amended
by the Mine Health and Safety Amendment Act (Act No. 27 of 1997).

NOW THEREFORE the parties agree as follows:

1. The contractor shall obtain the Mining Authorisation for the particular site where mining activities, as
defined in the Mine Health and Safety Act, No. 29 of 1996 as amended, are to be conducted.

2. The contractor shall assume responsibility for the Environmental Management Programme (EMPR) in
respect of the site and shall ensure that the site is rehabilitated at the conclusion of the contract.

3. The contractor declares himself to be conversant with:
a) all the requirements, regulations and standards of the Act, together with its amendments.

b) the procedures and safety rules of the Employer as pertaining to the Contractor and to all his
sub-contractors.

4, The contractor is responsible for the compliance with the Act and its amendments by all his
subcontractors, whether or not selected and/or approved by the Employer.

SIGNED ON BEHALF OF THE EMPLOYER

AS WITNESS:
Lo 2
NAME(Print): . NAME(Print):

**xEor official use only
SIGNED ON BEHALF OF THE CONTRACTOR

AS WITNESS:

Lo 2

NAME(Print): NAME(Print):
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UPGRADING OF TAFELKOP STADIUM ACCESS ROAD AND STORMWATER CONTROL

Situated in
ELIAS MOTSOALEDI LOCAL MUNICIPALITY

C2.1: PRICING INSTRUCTIONS

1. GENERAL
The pricing instructions describe the criteria and assumptions which will be assumed in the Contract that the
Bidder has taken into account when developing his prices. The Bills of Quantities record the Contractor’s
rates for providing supplies, services, engineering and construction works in accordance with the Scope of
Work.
The terms of payment and the provisions for price adjustment, if applicable, are established in the Contract
Data. These items are not described in the Pricing Data.
The Bidder’s obligations in pricing the Bid offer and the Employer's undertakings in the checking and
correction of arithmetical errors are dealt with in the Standard Conditions of Bid contained in Annexure ¢ of
SANS 10845-3:2015, as amended in and read in conjunction with the Bid Data.
2. DOCUMENTS MUTUALLY EXPLANATORY
The documents forming the Contract are to be taken as mutually explanatory of one another. The Bill of
Quantities forms an integral part of the Contract Documents and shall be read in conjunction with the Bid
Data, Contract Data, Scope of Work, Site Information General and Special Conditions of Contract, the
Specifications and the Drawings.
3. DEFINITIONS
For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to
them:
Unit :  The unit of measurement for each item of work as defined in the COLTO Standard
Specification for Road and Bridge Works for State Authorities (1998 edition).
Quantity : The number of units of work for each item
Rate . The payment per unit of measurement at which the Bidder Bids to do the work.
Amount . The product of the quantity and the rate Bided for an item
Sum : An amount Bided for an item, the extent of which is described in the Schedule of
Quantities, the specifications or elsewhere but the quantity of work of which is not
measured in any units.
Prime Cost (or : A sum fixed by the Engineer and entered in the Schedule of Quantities as the net
PC item) sum provided to cover the cost of specific goods or materials to be supplied under
the contract, or the net sum to be paid by the Contractor to merchants or others for
such articles or materials.t
Provisional : A sum of money fixed by the Engineer and entered in the Schedule of Quantities to
Sum provide for work not defined at the Bid stage and includes any allowance specifically
made for unforeseen contingencies.!
Extra Over (or : Qualifies an operation (or combination of operations) which is common in a varying
EO) degree to a number of other operations and which is scheduled once as “extra over”
those other operations in order to avoid a multiplicity of items each reflecting the
degree to which the common operations apply. The term “extra over” invariably
denoted double measurement, no deduction being made from one on account of
the other.?
Contract C25 of C143 c2.1

Part C2: Pricing Data Pricing Instructions



Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

4, DESCRIPTIONS
Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the Standardised
Specifications. Clause 8 of each Standardised Specification, read together with the relevant clauses of the
Scope of Work, set out what ancillary or associated activities are included in the rates for the operations
specified. Should any requirements of the measurement and payment clause of the applicable Standardised
Specification, or the Scope of Work, conflict with the terms of the Bill, the requirements of the Standardised
Specification or Scope of Work, as applicable, shall prevail.

5. REFERENCES
The general conditions of contract, the special conditions of contract (if any), the specifications (including
the project specification) and the drawings are to be read in conjunction with the schedule of quantities.
Descriptions in the schedule of quantities are abbreviated and the schedule has been drawn up generally
in accordance with the COLTO Standard Specification for Road and Bridge Works for State Authorities
(1998 edition) as amended in the Scope of Works.Should any requirement of the measurement and
payment clause of the applicable standardised specification?, or the project specification?, or the particular
specification(s)? conflict with the terms of the schedule or, when relevant, COLTO?, the requirement of the
standardised, project or particular specification, as applicable, shall prevail.
Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has
been made for waste.
The prices and rates to be inserted in the schedule of quantities are to be the full inclusive prices to the
Employer for the work described under the several items, value added tax excluded. Such prices shall
cover all costs and expenses that may be required in and for the construction of the work described, and
shall cover the cost of all general risks, liabilities and obligations set forth or implied in the documents on
which the gquotation is based.
A price or rate is to be entered against each item in the schedule of quantities, whether the quantities are
stated or not. An item against which no price is entered will be considered to be covered by the other prices
or rates in the schedule

6. UNITS OF MEASUREMENT
The units of measurement indicated in the Bill of Quantities are metric units.
The following abbreviations are used in the Bill of Quantities:
% = per cent
h = hour
ha = hectare
kg = kilogram
ki = kilolitre
km = kilometre
km-pass = kilometre-pass
kw = kilowatt
I = litre
m = metre
mm = millimetre
MN = mega newton
MN-m = mega newton-metre
MPa = mega Pascal
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kPa = kilopascal

m?2 = square metre

m3 = cubic metre

m3-km = cubic metre-kilometre

m2-pass = square metre-pass

no = number

PC sum = Prime Cost sum

Prov Sum = Provisional Sum

sum = lump sum

t = ton (1 000 kg)

R/only = Rate only

W/day = Work day

7. NET MEASUREMENTS
Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made
for off-cuts and waste.

8. QUANTITIES

The quantities set out in these Bills of Quantities are approximate and do not necessarily represent the actual

amount of work to be done. The quantities of work accepted and certified for payment will be used for

determining payments due and not the quantities given in the Bills of Quantities.

The Contract Amount to be determined in accordance with the conditions of contract identified in the Contract

Data shall be computed from the actual quantities of authorized work done, value at rates determined in

terms of the Contract Data, against the respective items in the Bill of Quantities.

The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in the COLTO

Standard Specification for Road and Bridge Works for State Road Authorities (1998 edition).

9. CURRENCY
All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole cents. Fractions of
a cent shall be discounted.

10. VALUE ADDED TAX
Value Added Tax shall be excluded from the rates and sums contracted for the various items of work included
in the Bill of Quantities. VAT will be added as a single entry to the summary.

11. RATES AND PRICES

11.1  General

a) The Contractor must price each item in the Bill of Quantities in BLACK INK. Reproduced computer
printouts of the Bills of Quantities will not be acceptable.

b) The rates and prices to be inserted in the Bill of Quantities shall cover all the services and incidentals
for the work described under the several items. Such prices and rates shall cover all costs and
expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities and obligations set forth or implied in the documents on which the
Bid is based, as well as overhead charges and profit. Reasonable prices shall be inserted as these
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will be used as a basis for assessment of payment for additional work that may have to be carried
out.

C) Where the Contractor is required to furnish detailed drawings and designs or other information in
terms of the Contract Data, all costs thereof shall be deemed to have been provided for and included
in the unit rates and sum amounts contracted for the items scheduled in the Bill of Quantities.
Separate additional payments will not be made.

d) A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are
stated or not. An item against which no price is entered will be considered to be covered by the other
prices or rates in the Bill. The Contractor will not be paid for items against which no rate or lump
sum has been entered in the Bill of Quantities.

e) Should the Contractor group a number of items and contract one lump sum for such group of items,
this single lump sum shall apply to that group of items and not to each individual item.
f) Should the Contractor indicate against any item that compensation for such item is included in

another item; the rate for the item included in another item shall be deemed nil.

9) A submission may be regarded as non-responsive if any rates or lump sums in the Bill of Quantities
are, in the opinion of the Employer, unreasonable or out of proportion.

11.2 “Rate only” items

The Contractor shall fill in a rate (in the rate column) against all items where the words "rate only" appear in
the Amount column, which rate will constitute payment for work which may be done in terms of this item.
Such "rate-only" items are used where it is estimated that little or no work will be required under the item or
where the item is to be considered as an alternative to another item for which a quantity is given.

11.3  Arithmetic

Excepting where Sum Amounts are required or where Provisional Sums have been indicated, the Contractor
shall enter an applicable rate in the Rate Column of the Bill of Quantities for each scheduled item. He shall
also enter an appropriate sum in the Amount column for each scheduled item, by determining in the
applicable line item the product of the Quantity and the Unit Rate.

If there is an error in the line item resulting from the product of the unit rate and the quantity, the rate shall
be binding and the error of extension as entered in the Bid offer will be corrected by the Employer in
determining the Contract Price.

Where there is an error in addition, either as a result of other corrections required by this checking process
or in the Bidder’s addition of prices, such error will be corrected by the Employer in determining the Contract

Price.

12. VARIATION IN TEXT

No alteration, erasure or addition is to be made in the text of the Bill of Quantities. Should any alteration,
erasure or addition be made, it will not be recognized; the original wording of the Bill of Quantities will be
adhered to.

13 Those parts of the contract to be constructed using labour-intensive methods have been marked in the bill
of quantities with the letters LI in a separate column or as a prefix or suffix against every item so designated.
The works, or parts of the works so designated are to be constructed using labour-intensive methods only.
The use of plant to provide such works, other than plant specifically provided for in the scope of works, is a
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deviation from the contract. The items marked with the letters ‘LI’ are not necessarily an exhaustive list of all
the activities, which must be done by hand, and this clause does not over-ride any of the requirements in the
generic labour-intensive specification in the Scope of Works.

14 Where minimum labour intensity is specified by the design the contractor is expected to use their initiative to

identify additional activities that can be done labour-intensively in order to comply with the set minimum
labour intensity target.

15 Payment for items which are designated to be constructed labour-intensively (either in this schedule or in
the scope of works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work, which was to be done labour-intensively will not be condoned,
and any works so constructed will not be certified for payment.
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UPGRADING OF TAFELKOP STADIUM ACCESS ROAD AND STORMWATER
CONTROL

Situated in
ELIAS MOTSOALEDI LOCAL MUNICIPALITY

of the Limpopo Province

BID No. EMLM29/2021

C2.2. BILL OF QUANTITIES
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SCHEDULE A: ROADWORKS

SECTION - 1.2

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.2
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C1.2 |GENERAL REQUIREMENTS AND PROVISIONS
Cl1.2.1 |Environmental Management
C1.2.1.1 [Monitoring of compliance with and reporting on the EMP month 10
C1.2.1.2 |Dedicated environmental officer (if specified in the Contract Documentation)
C1.2.2 |Programming and Reporting
C1.2.2.1 |Submission of a Scheme 1 Programme Lump Sum 1
C1.2.2.2 |Reviewing and updating a Scheme 1 Programme month 3
C1.2.2.3 | Submission of a Scheme 2 Initial Programme Lump Sum 1
C1.2.2.4 |Submission of a Scheme 2 Full Programme Lumps Sum 1
C1.2.2.5 |Reviewing and updating a Scheme 2 programme every month Lump Sum 1
C1.2.2.6 |Preparation and submission of all information and reports specified in the Contract Documentation Lump Sum 1
Cl1.2.4 |Stakeholder liaison month
Cl.2.5 |Safety
C1.2.5.1 JHealth and safety plan lump sum 1
C1.2.5.2 Jimplementation of health and safety plan month 10
C1.2.6 |Work adjacent to properties
C1.2.6.1 |Survey of adjacent properties No 32
C1.2.6.2 |Preventive and/or mitigation measures Prov Sum 1 100 000.00 100 000.00
C1.2.6.3 |Handling cost, profit and all other charges in respect of item C1.2.6.2 % R100 000.00
C1.2.7 |Road safety audits
C1.2.7.1 |Stage 4 work zone traffic management audit Prov Sum 1 150 000.00 150 000.00
C1.2.7.2 |Handling cost, profit and all other charges in respect of item C1.2.6.1 % R150 000.00
C1.2.7.3 |Stage 5 pre-opening stage traffic safety audit Prov Sum 1 20 000.00| 20 000.00
C1.2.7.4 |Handling cost, profit and all other charges in respect of item C1.2.6.3 % R 20 000.00
C1.2.8 [Dayworks
C1.2.8.1 JPersonnel
(a) Unskilled labourer hour 40
(b) Semi-skilled labourer hour 40
() Skilled labourer hour 40
(d) Gang leader hour 40
(e) Foreman hour 48
) Skilled Artisan hour 48
C1.2.8.2 |Construction equipment (specify size and/or model number)
(@) Motor grader hour 24
(b) Vibratory roller hour 24
(c) Pneumatic roller hour 24
(d) Front end loader hour 24
(e) Tractor loader backhoe hour 24
f) Excavator hour 24
(9) Compressor hour 24
(h) Other equipment (specify) hour 24
C1.2.8.3 |Vehicles (specify size)
(a) Light delivery vehicle km 50
(b) Flatbed truck km 50
(c) Dump truck km 50
(d) Other vehicles (specify) km 50
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 1.2 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM No. DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
R R C
BROUGHT FORWARD

C1.2.8.4 | Materials
(a) Procurement of materials Prov Sum 1
(b) Contractor's handling costs, profit and all other charges in respect of item C1.2.8.4(a) % R -

C1.2.9 |Disposal of non-useable assets

C1.2.9.2 |Disposal of non-useable assets identified in the Contract Documentation at time of tender
(@) Contract sign boards No 2
(b) Any Materials, tools and equipments in the site camp to be disposed at the end of the contract No 1

C1.2.9.2 |Disposal of non-useable assets not identified at time of tender Prov Sum 1

C1.2.9.3 |Handling cost, profit and all other charges in respect of item C1.2.9.2 % R -

C1.2.10 |Provision of training for local students
(@) Provisional sum for the payment of two (2) students from Tafelkop (R5000/student/ month) Prov. Sum 1 100 000.00 100 000.00
(b) Handeling costs and profit in respect to sub-item C1.2.10 % R100 000.00

C1.2.11 |Contractor's obligation in respect of Training of Local Labourers
(@) Technical skills PC Sum 1 40 000.00 40 000.00|
(b) Generic and Entrepreneurial skills PC Sum 1 40 000.00 40 000.00|
(©) Remuneration of workers and other Labourers including wages during training PC Sum 1 30 000.00 30 000.00
« :::;?r:/ii:;on for accredited and approved training courses for selected Local labourers including wages during PC Sum 1 8.000.00 8 000.00
(d) Contractor's handling costs, profit and all other charges in respect of Sub-item C1.2.11 (a), (b), (c) and (d) % 118 000 0.10 11 800.00

C1.2.12 |[Employer's Agent obligations in respect of Training Local SMME Contractors
(a) Employer's Agent's mentoring and supervision of SMME contractors. Month 10 25 000.00 250 000.00
(b) SMME Training and development No. 1 100 000.00 100 000.00
(©) Compliance Workshop No. 1 20 000.00 20 000.00
(d) Risk management No. 1 30 000.00 30 000.00|
(d) SMME Growth Support No. 1 40 000.00 40 000.00
(e) Contractor's handling costs, profit and all other charges in respect of Sub-item C1.2.12 (a), (b), (c), (d) and (e) % R440 000.00 0.10 44 000.00|
) Measurement and Evaluation No. 1

C1.2.13 JContractor's obligations in respect of Training Local SMME Contractors

(a) Contractor's Full-time mentoring and supervision of SMME contractors. Month 10
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 1.3 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.3
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C1.3 |CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
C1.3.1 |The Contractor's general obligations
C1.3.1.1 |Fixed obligations Lump Sum 1
C1.3.1.2 |Value-related obligations Lump Sum 1
C1.3.1.3 |Value-related obligations Time-related obligations month 10
C1.3.2 [Contract sign boards m? 30
(The rate shall include provision of 2 contract sign boards excluding erection)
C1.3.3 ]Contractor's obligations in respect of Local Emerging Contractors
@ Zﬁnzzn:lsl Ez::;zrécggl:pl;ﬂr\iz gsrsérezat;;rp(l;ceervrsat:gse:?)ll include P&Gs and Works package for local PC Sum 1 2300 000.00 2300 000.00
(b) Contractor's charge to allow for handling costs and profit in respect of subitem B12.03 (a) % R 2300 000.00
TOTAL CARRIED FORWARD TO SUMMARY A
Contract C.2.2
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SCHEDULE A: ROADWORKS SECTION - 1.4 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 1.4
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C1.4 |JFACILITIES FOR THE ENGINEER
C1.4.1 |Site accommodation
C1.4.1.1 |Offices and conference room m? 68
C1.4.1.2 |Laboratories m? 42
C1.4.1.3 |Open concrete working floors 150mm and verandas m? 10
C1.4.1.4 |Roofs over open concrete working floors and verandas m? 10
C1.4.1.5 |Store rooms inside the laboratory m? 10
C1.4.1.6 |Car ports No 2
C1.4.1.7 |Ablution unit No 6
C1.4.1.9 [Kitchen unit (s specified under A1.4.7.1.9) No 1
C1.4.1.13]Rented housing paid for by the Contractor (Type C) Prov Sum 1 60 000.00 60 000.00
C1.4.1.14]Contractor's handling costs, profit and all other charges in respect of item C1.4.1.13 % R 60 000.00
C1.4.2 [ltems measured by area
C1.4.2.1 [Shelving heavy duty m? 1
C1.4.2.3 [Work-benches with a wooden top m? 1
C1.4.2.4 |Constant-temperature baths of concrete and/or plastered brick m? 2
C1.4.2.5 |Concrete footings and pedestals for laboratory equipment m? 6
C1.4.2.6 JRoller blinds, opaque type m? 6
C1.4.2.7 [Venetian blinds m? 4
C1.4.2.8 [Notice boards m? 2
C1.4.2.9 [White boards m? 1
C1.4.2.10Galvanised wire mesh fencing for store rooms m? 12
C1.4.2.11}|Galvanised wire mesh store room gate with a padlock m? 4
C1.4.3 |ltems measured by number
C1.4.3.1 JOffice swivel chair No 3
C1.4.3.2 |Office chair No 15
C1.4.3.3 |Draughtsman's stool No 1
C1.4.3.4 JLaboratory high chair No 2
C1.4.3.5 |Office desk with 3 drawers (at least one lockable drawer) No 3
C1.4.3.7 |Drawing table No 1
C1.4.3.8 |Conference table No 1
C1.4.3.9 |Bookcase No 1
C1.4.3.10fFiling cabinet No 1
C1.4.3.11]General purpose steel cabinet with shelves No 1
C1.4.3.12]Wall mounted pivot plan filing system No 1
C1.4.3.13]220/250 volt power outlet plug point No 2
C1.4.3.14]400/231 volt 3-phase power outlet plug point No 2
C1.4.3.15]Single 1 500 m, 58 watt fluorescent tube ceiling light No 1
C1.4.3.16|Single 1 500 mm, 22 watt LED tube ceiling light No 1
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS

SECTION - 1.4

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
BROUGHT FORWARD
C1.4.3.18]7 watt LED bulb ceiling light No 6
C1.4.3.19]Wash-hand basin No 1
C1.4.3.20]Laboratory basin No 2
C1.4.3.21]Extractor fan No 1
C1.4.3.22|Fume cupboard No 2
C1.4.3.23]Fire extinguisher 9,0 kg, dry powder type No 2
C1.4.3.24]Air-conditioning unit No 2
C1.4.3.25|Heater No 2
C1.4.3.26]Concrete specimen curing bath No 1
C1.4.3.27]Waste paper basket No 3
C1.4.3.28]JUPS / Voltage stabiliser No 2
C1.4.3.29]A3 / A4 colour printer, copier, scanner No 1
C1.4.3.30JA4 colour printer, copier, scanner No 1
C1.4.3.31]Rain gauge No 1
C1.4.3.32|Minimum/maximum atmospheric temperature gauge No 1
C1.4.3.33]Digital thermometer No 1
C1.4.3.34|Mobile outdoor weather station No 1
C1.4.3.35]3,0 m aluminium straight edge complete with two measuring wedges No 1
C1.4.3.36]Measuring wheel No 1
C1.4.3.37First aid kit No 1
C1.4.3.38]Standpipe complete with 30 m of 19 mm dia. heavy duty hose pipe No 1
Cl1.4.4 |Prime cost items

C1.4.4.1 |Cell phones costs, including pro-rata rentals, for calls made in connection with contract administration PC Sum 1 42 000.00| 42 000.00
C1.4.4.2 [Handling costs and profit in respect of item C1.4.4.1 % R 42 000.00
C1.4.4.5 | The provision of internet connectivity and WiFi data for Engineer’s site staff PC Sum 1 10 000.00 10 000.00
C1.4.4.6 |Handling costs and profit in respect of item C1.4.4.5 % R 10 000.00
C1.4.4.7 | The provision of paper and ink for a combination colour printer/copier/scanner PC Sum 1 10 000.00 10 000.00
C1.4.4.8 Handling costs and profit in respect of item C1.4.4.7 % R 10 000.00
1 [[herormon ot compite 20250 vt gl oo e poversleon e aloes. | poaun |

% R 20 000.00
C1.4.4.10|Handling costs and profit in respect of item C1.4.4.9
CLaassf e o o ot 0o v e e e povernesbon edrgslpes | posun |
C1.4.4.12|Handling costs and profit in respect of item C1.4.4.11 % R 20 000.00
C1.4.4.13 :\rlt;\illi’;lsli)?g cc)); 2;:0/231 volt three phase electricity generator if electricity from a power supply authority is not PC Sum L 55 000.00 55 000.00
C1.4.4.14]Handling costs and profit in respect of item C1.4.4.13 % R 55 000.00

C1.4.5 |Services at site offices, laboratories and site accommodation
C1.4.5.1 [Fixed costs lump sum 1 25 000.00 25 000.00
C1.4.5.2 JRunning costs month 10
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 1.4 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C

BROUGHT FORWARD

C1.4.6 |Office staff
C1.4.6.1 |Secretary / receptionist month 10

C1.4.6.2 | Technical assistant month 10

C1.4.7 |Site inspection transport
C1.4.7.1 [Provision of a bus, mini-bus or combi van for site inspection purposes (11 seaters) per day 85
C1.4.7.2 | Travel on site km 2500

C1.4.8 |Site security measures for the Engineer’s facilities
C1.4.8.1 [Supply and installation of all required security measures at the Engineer’s site offices and laboratories lump sum 1

Provision of security guards / watchmen and an armed response service at the Engineer’s site offices and

Cl1.4.8.2 month

laboratories 10
C1.4.8.3 |Supply and installation of all required security measures at the Engineer’s site accommodation lump sum 1
Ccl4.8.4 Provision of §ecur|ty guards / watchmen and an armed response service at the Engineer’s site month
accommodation 10
TOTAL CARRIED FORWARD TO SUMMARY A
Contract C.2.2
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SCHEDULE A: ROADWORKS SECTION - 1.5 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 1.5
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C1.5 JACCOMMODATION OF TRAFFIC
C1.5.1 JAccommodation of pedestrian and non-motorised traffic
C1.5.1.1 JAccommodation of pedestrian and non-motorised traffic Month 10
C1.5.1.2 JConstruction of temporary pedestrian walkways and cycle paths
(a) Gravel surfaced pedestrian walkways / cycle paths m? 1500.00
C1.5.2 JAccommodation of vehicular traffic Month 10
C1.5.3 [Liaison with traffic authorities Month 10
C1.5.4 |Construction of temporary deviations
1.5.4/C2.1)Exisiting Services location, detection and verification
.5.4/C2.1.3Using hand excation to locate, expose and verify services m® 25.00
C1.5.5 [Maintenance of temporary deviations
(as ordered by the Employer's Agent in writing)
C1.5.5.1 |Grass cutting ha 1.40
C1.5.5.4 |Collection of rubbish / litter km 2.00
C1.5.5.9 |Grading of temporary deviations and existing roads used as detours km 2.00
C1.5.5.10]Watering of temporary deviations and existing roads used as detours ki 7500.00
C1.5.5.11]Other road maintenance work ordered by the Engineer Prov Sum 1.00 100 000.00 100 000.00
C1.5.5.12]Handling cost, profit and all other charges in respect of item C1.5.5.11 % R100 000.00
C1.5.6 JRemoval of temporary deviations km 2.00
C1.5.7 J|Temporary traffic control facilities
C1.5.7.1 |Delineators including mounting bases and ballast:
(a) Single sided, reversible left or right (DTG50J) 250 x 1000) No 60.00
(b) Double sided, reversible left or right (DTG50J) 250 x 1000) No 30.00
C1.5.7.2 |Traffic cones, minimum height 750 mm No 40.00
C1.5.7.3 JFlagmen man-shift 5760.00
C1.5.7.4 |Traffic controllers man-shift 2380.00
C1.5.7.5 JProvision of illuminated traffic signs:
@ Sign'mounted fla§hng amber lights (2 lights with the specified power supply) mounted on g
backing board which is:
(i) 900 mm wide x 150 mm high No 4.00
(b) Flashing LED illuminated arrow board No 4.00
(c) lluminated road sign — R & TR series (1200mm) No 4.00
(d) lluminated road sign — TW series (1500mm sides) No 4.00
C1.5.7.6 Maintenance of illuminated traffic signs:
(@) Sign mounted flashing amber lights (a pair of two lights mounted on a separate backing board)
(b) Flashing LED illuminated arrow board Month 10.00
(c) lluminated road sign — R & TR series (1200mm) Month 10.00
(d) lluminated road sign — TW series (1500mm sides) Month 10.00
C1.5.8 [Traffic safety officer Man-month 10.00
C1.5.9 [Traffic safety vehicle month 10.00
TOTAL CARRIED FORWARD
Contract C22
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SCHEDULE A: ROADWORKS

SECTION - 1.5

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
BROUGHT FORWARD

C1.5.11 JProvision of safety equipment for visitors
C1.5.11.1Provision of reflective safety vests for visitors No 20.00
C1.5.11.2fProvision of hard hats for visitors No 20.00

C1.5.12 JAdditional traffic accommodation facilities ordered by the Engineer:
C1.5.12.1)Provision of additional traffic accommodation facilities Prov Sum 1.00 50 000.00 50 000.00
C1.5.12.2fHandling cost, profit and all other charges in respect of item C1.5.12.1 % R 50 000.00

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 1.6 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.6
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C1.6 |CLEARING AND GRUBBING
(This activities shall be done by SMME Subcontractors under the contractor's supervision
except where the use of special plants is required)
C1.6.1 |Clearing
C1.6.1.1 |Clearing with machines and some hand labour where necessary ha 9.2
C1.6.1.2 |Clearing with hand labour only when labour enhanced work is specified ha 1
C1.6.1.3 |Clearing for new fence lines (over a width of 2,0 m) km 1
C1.6.1.4 |Clearing for service trenches (max 600mm width) m? 600
C1.6.2 |Grubbing
C1.6.2.1 |Grubbing with machines and some hand labour where necessary ha 9.2
C1.6.2.2 |Grubbing with hand labour only when labour enhanced work is specified ha 1
C1.6.2.3 |Grubbing for new fence lines (over a width of 2,0 m) km 1
C1.6.2.4 |Grubbing for service trenches (max 600mm width) m? 600
C1.6.3 JRemoval and grubbing of large trees and tree stumps:
C1.6.3.1 |Girth equal to or exceeding 1,0 m up to and including 2,0 m No 10
C1.6.3.2 |Girth exceeding 2,0 m up to and including 3,0 m No 2
C1.6.3.4 JRemoval of trees in forests and plantations ha 0.5
C1.6.7 |Re-clearing of previously cleared areas ha Rate only
C1.6.10 |Disposal of hazardous waste material:
C1.6.10.1|Disposal of hazardous waste material at an approved hazardous waste material facility Prov Sum 1
C1.6.10.2|Handling cost, profit and all other charges in respect of item C1.6.10.1 % R -
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 1.7 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.7
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C1.7 |JCLEARING AND GRUBBING
C1.7.1 |Loading from stockpile using machines and some hand labour where necessary m? 5000.00
C1.7.2 |Loading from heaps or windrows using machines and/some hand labour where necessary m? 2 000.00
c1.7.3 tgf\grgsitl)]);ehgnﬂsc;nx:;rir;:;ockpile or heaps when labour enhancement work is specified or it is m? 2000.00
C1.7.2 Hauling
C1.7.2.1 JHauling material for use in the Works and off-loading it on the site of the Works:
(a) Soil, gravel, crushed stone and pavement layer material m® - km 35 000.00
(b) Boulders and hard material m? - km 4 500.00
C1.7.2.2 JHauling material to spoil and off-loading it at a designated spoil or stockpile area:
(a) Cleared and grubbed material (organic matter and all other unsuitable or waste material m® - km 48 000.00
(b)  |soil and gravel material m? - km 12 000.00
(c) Boulders, hard material and concrete m® - km 8500.00
TOTAL CARRIED FORWARD TO SUMMARY A
Contract C.22
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SCHEDULE A: ROADWORKS SECTION - 2.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 2.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C2.1 |JGENERAL REQUIREMENTS AND TRENCHING FOR SERVICES
C2.1.1 |Location, identification, protection and relocation of existing services
C2.1.1.1 |Contractor’s obligations Lump Sum 1
C2.1.1.2 JPermanent services relocation or protection work by others PC Sum 1 30 000.00 30 000.00
C2.1.1.3 JHandling costs and profit in respect of item C2.1.1.2 above % 30 000.00
C2.1.1.4 JPermanent services relocation or protection work by the Contractor Prov Sum 1
C2.1.2 |Exisiting Services location, detection and verification
C2.1.2.5 JUsing hand excation to locate, expose and verify services m® 150
C2.1.3 |Obtaining construction or work permits Lump Sum 1
C2.1.4 |Provision of guarantees or deposits for services
C2.1.4.1 [Providing guarantees and deposits PC Sum 1 15 000.00 15 000.00
C2.1.4.2 [Handling costs and profit in respect of item C2.1.4.1 above % 15 000.00
C2.1.5 |Provision of record drawings and applicable data Lump Sum 1
C2.1.6 |Trench excavation (in soft material)
C2.1.6.1 | Trenches up to 1,0 m wide
(@ [Upto1,0m deep m® 5250
(b) Over 1,0 m and up to 2,0 m deep m® 30
(c) Over 2,0 m deep etc. to be inserted, increased by additional 1,0 m depths as required m® Rate Only,|
C2.1.6.2 | Trenches over 1,0 m and up to 2,0 m wide
@ Up to 1,0 m deep m® Rate Only
(b) |Over 1,0 m and up to 2,0 m deep m® Rate Only
(c) Over 2,0 m deep etc., increased by additional 1,0 m depths as required mé Rate Only
C2.1.7 |Extra over items C2.1.6, C2.1.8 and C2.1.16 for excavating in:
C2.1.7.1 [Hard material irrespective of depth m® 450
C2.1.7.2 |Stabilised material irrespective of depth m® Rate only
C2.1.9 |Trench excavation using labour enhanced construction methods
C2.1.9.1 |Trenches up to 1,0 m wide (in soft material)
(@ [Upto1,0m deep m® 150
(b) JOver 1,0 m and up to 1,5 m deep m® 20
C2.1.9.2 |Trenches over 1,0 m and up to 2,0 m wide (in soft material)
(@ [Upto1,0m deep m® 120
(b) JOver 1,0 m and up to 1,5 m deep m® 30
C2.1.9.3 |Trenches up to 1,0 m wide (in intermediate material)
(@ [Upto1,0m deep m® 52
(b) JOver 1,0 m and up to 1,5 m deep m® 36
C2.1.9.4 |Trenches over 1,0 m and up to 2,0 m wide (in intermediate material)
(@ [Upto1,0m deep m® 46
(b) JOver 1,0 m and up to 1,5 m deep m® 31
TOTAL CARRIED FORWARD
Contract C.22
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SCHEDULE A: ROADWORKS SECTION - 2.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
BROUGHT FORWARD
C2.1.11 |Backfilling of trenches
21111 Backfi_ll compacted to 93 % (100 % for sand) of MDD (areas subject to traffic loads) using
material:
(a) From the excavated trench material m® 125
(b) From other excavations on site m® Rate only
(c) From approved borrow areas m® 85
(d) From sources provided by the Contractor m® Rate only
(e) From commercial sources (G2) m® 84
C2.1.11.2Backfill compacted to 90 % (100 % for sand) of MDD or complying with the DCP requirements of
Clause A2.1.8.2c) (areas not subject to traffic loads) using material:
(a) From the excavated trench material m® 6300
(b) From other excavations on site m® Rate only
() From approved borrow areas m® 2430
(d) From sources provided by the Contractor m® Rate only
(e) From commercial sources (state material type) mé 520
C2.1.17 |Removal and disposal of spoil material from trench excavations:
21171 ;thsgézif;tﬁreogggeﬁé)grthe Employer as indicated in the Contract Documentation or as m? Rate only
C2.1.17.2]To spoil sites or dumping areas provided by the Contractor m® 130
C2.1.19 |Dealing with water during services work
C2.1.19.1|Dealing with surface water Lump Sum 1
C2.1.19.2|Dealing with subsurface water Lump Sum 1
C2.1.20 |Specified temporary works to control water inflow
C2.1.20.1)Provide equipment Lump Sum 1
C2.1.20.2]Operate and maintain day 60
C2.1.20.3JRemove equipment Lump Sum 1
C2.1.25 |Removal of existing services:
C2.1.25.1}water PVC pipe 110mm m 50
C2.1.26 |Disposal of existing services materials:
C2.1.25.1}water PVC pipe 110mm m 20
C2.1.27 Demolition of existing manholes, access chambers and other service structures
consisting of:
C2.1.27.1}Unreinforced concrete m? 80
C2.1.27.2]Reinforced concrete m® 120
C2.1.27.3|Masonry m® 40
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 2.3 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 2.3
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C2.3 |WET SERVICES
C2.3.36 |Relocation of existing water and sewerline
The rate include relocation of any wet services not include in the drawings PC Sum 1 350 000.00 350 000.00
C2.4.5 |Handling costs and profit in respect of item C2.4.4 above if work done by other contractors % R 350 000.00
TOTAL CARRIED FORWARD TO SUMMARY A
Contract C.22
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SCHEDULE A: ROADWORKS

SECTION - 2.4

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 2.4
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C2.4 |ENERGY AND OTHER SERVICES
C2.4.4 ]Relocation of existing Eskom powerline
The rate include relocation of 5 Eskom powerline pole including one transformer PC Sum 1 500 000.00 500 000.00
C2.4.5 |Handling costs and profit in respect of item C2.4.4 above % R 500 000.00

TOTAL CARRIED FORWARD TO SUMMARY A

Contract
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SCHEDULE A: ROADWORKS SECTION - 3.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 3.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R [
C31 DRAINS
C3.11 Excavation for open drain:
C3.1.1/1.6.1|Clearing
C1.6.1.1 |Clearing with machines and some hand labour where necessary ha 1
C1.6.1.2 |Clearing with hand labour only when labour enhanced work is specified ha 0.1
C3.1.1/4.2.5Excavating of materials in designated excavations, material obtained from
C4.2.5.1 |Soft excavation m? 3240
C4.2.5.2 |Boulder excavation class A m® 1620
C4.2.5.3 |Boulder excavation class B m?® Rate only
C4.2.5.4 Hard excavation (other than by blasting) m® 350
C4.25.5 |Hard excavation (by blasting) m® 894
3111 Excavating all material situated within the following depth ranges below the surface level using
T conventional methods:
@ Omtol5m m® 350
C3.1.1.2 |Extra over sub-item C3.1.1.1 for excavation in hard and boulder material, irrespective of depth m® 150
Cc3.1.1.4 Excavatmg soft material situated 0 m to 1,5 m below the surface level using labour enhanced m? 250
construction methods
Excavating intermediate material situated 0 m to 1,5 m below the surface level using labour 3
C3.1.15 ) m 120
enhanced construction methods
C3.1.1/5.2.9|Removal of oversize material m® 530
C3.1.1/4.2.1Finishing the side slopes
C4.2.12.1 |Cuttings:
(@) In soft material m? 5200
(b) In boulder material class A and B m? 340
(c) In hard material m? 260
(d) In soft material using labour enhanced methods of construction m? 1200
C4.2.12.2 |Designated excavations m? 600
C4.2.12.3 |Designated excavations using labour enhanced methods of construction m® 210
C3.1.2 |Clearing, shaping and disposal of accumulated sediment in existing unlined open drains
C3.1.2.1 |Using conventional methods m? 319
C3.1.2.2 Using labour enhanced construction methods m? 213
c313 Excavation, clearing and disposal of accumulated sediment in existing lined drains and
- drainage systems
C3.1.3.1 |Using conventional methods (up to 1,5 m):
(a) Manholes and inlet and outlet structures m® 186
(b) Culvert barrels m® 85
(c) Concrete or other lined side drains m® 46
TOTAL CARRIED FORWARD
Contract C.22
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SCHEDULE A: ROADWORKS SECTION - 3.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R [
BROUGHT FORWARD
C3.1.3.2 |Using conventional methods (in excess of 1,5 m):
(a) Manholes and inlet and outlet structures m® 12
(b) Culvert barrels m? 12
(c) Concrete or other lined side drains m® 15
C3.1.3.3 |Using labour enhanced construction methods:
(a) Manholes and inlet and outlet structures m® 23
(b) Culvert barrels m? 12
(c) Concrete or other lined side drains m® 12
C3.14 Excavation and disposal of material for subsoil drainage systems:
C3.1.4.1 |Excavating in all material situated within the following depth ranges below the surface:
@) Omto15m m® 830
Excavating soft material situated within 0 m to 1,5 m below the surface level using labour enhanced 3
C3.1.4.2 . m 132
construction methods
Excavating intermediate material situated within 0 m to 1,5 m below the surface level using labour 3
C3.1.43 . m 85
enhanced construction methods
C3.1.4.4 |Extra over sub-item C3.1.4.1 for excavation in hard and boulder material, irrespective of depth m® 390
C3.1.5 Impermeable backfilling to subsoil drainage systems
C3.1.5.1 |Un-stabilised natural gravel obtained from approved sources on the site m? 580
C3.1.5.2 |G5 material obtained from commercial sources m® Rate only
C3.1.5.3 |Extra over items C3.1.5.1 and C3.1.5.2 for stabilisation with 4,0 % CEM Il (32.5) cement m? 340
C3.1.6 Construction of banks and dykes:
C3.1.6.1 |Banks and dykes using conventional methods m? 162
C3.1.6.2 |Banks and dykes using labour enhanced construction methods m? 270
C3.1.7 Natural permeable material in subsoil drainage systems (approved crushed stone):
C3.1.7.1 |Crushed stone obtained from approved sources on the site (19mm) m® Rate only
C3.1.7.2 |Crushed stone obtained from commercial sources (19mm) m® 485
C3.1.8 [Natural permeable material in subsoil drainage systems (approved natural sand):
C3.1.8.1 [Natural sand obtained from approved sources m? Rate only
C3.1.8.2 |Natural sand from commercial sources m? 235
C3.1.9 Pipes in subsoil drainage systems:
C3.1.9.1 U-PVC pipes and fittings, normal duty, complete with couplings (state size and whether or not m 600
perforated or slotted)
C3.1.10 [Polymer film sheeting or similar approved material, for lining subsoil drainage systems:
C3.1.10.1 |0,15 mm thick m? 1150
C3.1.11 |Geotextiles (grade A5) m? 1150
TOTAL CARRIED FORWARD
Contract C.22
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SCHEDULE A: ROADWORKS SECTION - 3.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R [
BROUGHT FORWARD
C3.1.13 |Concrete outlet structures, manhole boxes, junction boxes and cleaning eyes for subsoil
drainage systems:
C3.1.13.1 |Outlet structures No 6
C3.1.13.2 ]Inspection boxes No 10
C3.1.13.3 |Junction boxes No 21
C3.1.13.4 |Cleaning eyes No 10
C3.1.14 |Caps for subsoil drain pipes:
C3.1.14.1 |Concrete caps No 15
C3.1.22 |Test flushing of subsoil drain pipe systems No 6
C3.1.23 |Subsoil drain outlet marker No 6
C3.1.24 |Submission of as built drawings by the Contractor Prov Sum 1

TOTAL CARRIED FORWARD TO SUMMARY A

Contract
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SCHEDULE A: ROADWORKS SECTION - 3.2 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 3.2
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C3.2 CULVERTS
C3.2.1 |Excavation for culvert structures:
[3.2.1/C1.6.|Clearing
C1.6.1.1 [Clearing with machines and some hand labour where necessary ha 0.05
C1.6.1.2 [Clearing with hand labour only when labour enhanced work is specified ha 0.08
[3.2.1/C4.2.|Excavating of materials in designated excavations, material obtained from
C4.2.5.1 |Soft excavation m? 450
C4.2.5.2 |Boulder excavation class A m® 150
C4.2.5.3 |Boulder excavation class B m?® 150
C4.2.5.4 |Hard excavation (other than by blasting) m® 100
C4.2.5.5 |Hard excavation (by blasting) m? 40
3211 Excavating all material situated within the following depth ranges below the surface level using
7" Jconventional methods:
@ Omtol5m m® 20
3212 Excavating soft material 0 m to 1,5 m below the surface level using labour enhanced construction 3 20
77 |methods, or instructed by hand under Clause A3.2.7.2d): m
3213 Excavating intermediate material 0 m to 1,5 m below the surface level using labour enhanced 3 35
"7 Jconstruction methods, or instructed by hand under Clause A3.2.7.2d): m
C3.2.1.4 |Extra over sub-item C3.2.1.1 for excavation in hard or boulder material, irrespective of depth m® 30
C3.2.1.5 |Extra over sub-item C3.2.1.1 for excavation in stabilised existing road layers, irrespective of depth m? 10
C3.2.2 |Backfilling:
C3.2.2.1 |Using the excavated material m? 150
C3.2.2.2 |Using imported selected material:
(a) From commercial sources (G5) m® Rate only|
(b) From sources on site (G5) m® 250
C3.2.2.3 |Extra over sub-items C3.2.2.1 and C3.2.2.2 for soil cement backfilling
(b) With dry mixture of 3 % cement m® 50
(c) Variation in cement kg 1500
C3.2.2.4 |Extra over sub-items C3.2.2.1 and C3.2.2.2 for screed layers (class of concrete indicated) m® 12
C3.2.3 |Concrete pipe culverts:
C3.2.3.1 ]On Class A bedding (type and diameter indicated)
i) 450mm dia pipe (Class 100D) m 400
i) 525mm dia pipe (Class 100D) m Rate only|
iii) 600mm dia pipe (Class 100D) m 3500
Rate only
iv) 675mm dia pipe (class 100D) m
Rate only
v) 750mm dia. (Class 100D) m
vi) 1050mm dia. (Class 100D) m 200
vii) 1500mm dia. (Class 100D) m Rate only|
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 3.2 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
BROUGHT FORWARD
C3.2.5 [Rectangular culverts with prefabricated elements:
C3.2.5.1 [Prefabricated portal culverts; wall and roof combination (size and type indicated) m 30
C3.2.6 [|Extraover items C3.2.3, C3.2.4 and C3.2.5 for constructing inclined culverts m 10
C3.2.7 [Cast in situ concrete and formwork:
3271 In Class A bedding, screeds, concrete backfill and the encasing for pipes, including formwork, m 20
(class 25/19)
C3.2.7.2 In complete in situ floor slabs for rectangular culverts, manholes and catchpits including formwork, 3 70
" ljoints and Class U2 surface finish (class 25/19) (installed at a standard depth of 1,0 m) m
C3.2.7.3 |In walls, excluding formwork but including Class U2 surface finish (class 25/19) m® 65
In roof slabs for rectangular culverts, excluding formwork but including Class U2 surfacing finish 3
C3.2.7.4 . m 85
and joints (class 25/19)
In inlet and outlet structures including kerbs, chutes and downpipes, skewed ends, catchpits,
C3.2.7.5 Imanholes, thrust and anchor blocks, excluding formwork but including Class U2 surfacing finish m? Rate only
(class 25/19)
C3.2.7.6 |Formwork of concrete under items C3.2.7.3 to 5 above (smooth) m? 240

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 3.3 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 3.3
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C3.3 |JCONCRETE KERBING AND CHANNELLING, ASPHALT BERMS, CHUTES, DOWNPIPES, AS
WELL AS CONCRETE, STONE PITCHED AND GABION LININGS FOR OPEN DRAINS
C3.3.1 |Concrete kerbing:
C3.3.1.1 |Prefabricated kerbing SABS approved (class 25/19)
(a) (i) 300 x 150 x 50 Mountable kerb (fig 8a) m 10550
(b) (i) 100 x 250 Rectangular kerb (fig. 10) m 200
C3.3.1.2 JCast in situ kerbing
(a) (i) 300 x 200 x 50 Mountable kerb (class 25/19) m 120
(b) (i) 100 x 250 Rectangular kerb (class 25/19) m 55
C3.3.3 |Extra over items C3.3.1 for concrete kerbing or concrete kerbing and channeling on curves
C3.3.3.1 |On curves of radii more than or equal to 5,0 m but less than 20 m m 20
C3.3.3.2 |On curves with radii more than or equal to 1,0 m but less than 5,0 m m 20
C3.3.3.3 |On curves with radii less than 1,0 m m 20
C3.3.6 |Concrete chutes (typical designs):
C3.3.6.1 |Prefabricated concrete chutes (Class 25/19) m Rate only
C3.3.6.2 JCast in situ concrete chutes (Class 25/19) m Rate only
C3.3.6.3 |Stone pitched chutes m Rate only|
C3.3.7 |Cast in situ concrete chutes:
C3.3.7.1 |Concrete (Class 25/19) m® 350
C3.3.7.2 |Formwork
Class F1 surface finish m? 70
Class U2 surface finish m? 150
C3.3.7.3 |Stone pitched chutes
(@) Grouted stone pitching m? 50
(b) Grouted stone pitching on a concrete bed (class 15/19) m? 45
C3.3.8 |Linings for open drains:
C3.3.8.1 |Cast in situ concrete lining (Class 25/19) m® 490
C3.3.8.2 |Class U2 surface finish to cast in situ concrete (trapezoidal drain) m? 2840
C3.3.8.3 |Stone pitched lining (200 mm thickness)
(a) Grouted stone pitching (type of open drain indicated) m? 540
(b) Grouted stone pitching on a concrete bed (class of concrete and type of open drain indicated) m? 140
C3.3.9 JFormwork to cast in situ concrete lining for open drains (Class F2 surface finish):
C3.3.9.1 | To sides with formwork on the internal face only m? Rate only
C3.3.9.2 | To sides with formwork on both internal and external faces m? 540
C3.3.9.3 |To ends of slabs m? 45
C3.3.10 |Sealed joints in concrete and stone pitched linings of open drains (polysulphide drain) m 200
C3.3.11 |Concrete screed or backfill below chutes (100mm, class 15/19) m® 80
C3.3.12 Reinforcement:
C3.3.12.3](c.) Welded steel fabric kg 3500
C3.3.13 JPolymer film sheeting (thickness specified) for concrete-lined open drains m? 1200
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 3.3 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
BROUGHT FORWARD
C3.3.15 |Energy dissipaters in outlet structures
C3.3.15.1|Precast concrete blocks in outlet structures No 6
C3.3.15.2]Stones set in outlet structures m? 350
C3.3.16 |Demolition and removal of existing kerbs and/or channel (specify maximum size) m® 85

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 4.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 4.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C4.1 |BORROW MATERIALS
C4.1.1 |Compiling and implementing M&U plans
C4.1.1.1 JFor borrow pits (ref to geotehnical investigation report) No 3
C4.1.1.2 JFor quarries No Rate only
C4.1.2 )Additional material investigations during the supplementary exploration
C4.1.2.1 |Cost of additional trial pits and/or drilling and laboratory testing Prov Sum 1 50 000.00 50 000.00
C4.1.2.2 JHandling costs and profit in respect of item C4.1.2.1 % R 50 000.00
C4.1.3 |Construction and maintenance of temporary haul and access roads
C4.1.3.1 |Temporary unsealed roads km 12
C4.1.3.2 |Cost to repair existing public roads or streets Prov Sum 1
C4.1.3.3 JHandling cost and profit in respect of item C4.1.3.2 % R -
C4.1.4 )Removing of the overburden
C4.1.4.1 |In borrow pits mé 1200
C4.1.4.2 JIn quarries:
(@  [Soft material m® Rate only
(b) Hard material (by blasting) mé Rate only
C4.1.5 |Excavating of materials in the borrow pits and quarries, material obtained from
C4.1.5.1 |Soft excavation m? 21400
C4.1.5.2 |Boulder excavation class A mé 1200
C4.1.5.3 |Boulder excavation class B m® 2200
C4.1.5.4 |Hard excavation (other than by blasting) mé 2540
C4.1.5.5 [Hard excavation (by blasting) m® 300
C4.1.6 |Providing crushing, screening and related plants
C4.1.6.1 |Single-stage crushing plant No 1
C4.1.6.2 | Two-stage crushing plant No Rate only|
C4.1.6.3 [Multiple-stage crushing and screening plant No 1
C4.1.6.4 |Screening plant No Rate only|
C4.1.7 |JProducing the material by
C4.1.7.1 |Single-stage crushing m® 500
C4.1.7.2 | Two-stage crushing m® Rate only
C4.1.7.3 |Multiple-stage crushing including screening m® 25400
C4.1.7.4 |Screening only m® Rate only
C4.1.8 |Moving and re-erecting the crushing, screening and related plants on the site
C4.1.8.1 |Single-stage crushing plant No 1
C4.1.8.2 | Two-stage crushing plant No Rate only|
C4.1.8.3 [Multiple-stage crushing and screening plant No 1
C4.1.8.4 |Screening plant No Rate only|
C4.1.9 |Breaking down oversize material m® 230
C4.1.10 |Compacting the floor of the stockpile sites
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 4.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
BROUGHT FORWARD
C4.1.12 |Stockpiling the material
C4.1.12.1|Material from a producing plant m® 26000
C4.1.12.2|Material directly from the excavation m® 11000
C4.1.13 |Removing surplus material from the stockpile m® 1200
C4.1.14 |Removing the fill platform and temporary banks at the stockpile sites upon completion
C4.1.14.1]Fill platform m® 50
C4.1.14.2|Temporary banks m® 30
C4.1.15 |Shaping and finishing the borrow pit and quarry areas, and the stockpile sites
C4.1.15.1|Shaping and finishing the borrow pit and quarry areas, and the stockpile sites:
(a) Borrow pits (ref to geotehnical investigation report) ha 1
(b) Quarries ha Rate only
(c) Stockpile sites ha 1
Ca.1.15.2 Finishing of the borroyv pit and quarry areas, and the stockpile sites using labour enhanced
methods of construction:
(a) Borrow pits (ref to geotehnical investigation report) ha 0.01
(b) Quarries (list all quarries separately) ha Rate only
(c) Stockpile sites ha 0.01
C4.1.16 |Personnel
C4.1.16.1|Materials manager month 10
C4.1.16.2]Excavation controller month 10
C4.1.16.3|Stockpile controller month 10
ca118 Compensation to landowners or legal occupants in respect of land acquisition, royalties
and/or loss of crops
C4.1.18.1JAmount allowed, expenditure to be approved or instructed by the Employer Prov Sum 1 100 000.00
C4.1.18.2]Handling costs and profit in respect of item C4.1.18.1 % R 100 000.00

TOTAL CARRIED FORWARD TO SUMMARY A

Contract

Part C2: Pricing Data BoQ Page 24 of 59

c.2.2
Bill of Quantities



SCHEDULE A: ROADWORKS SECTION - 4.2 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 4.2
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C4.2 |CUT MATERIALS
C4.2.1 |Compiling and implementing M&U plans for the cuttings
C4.2.1.1 |Cuttings exceeding 5 000 m® up to 10 000 m* No Rate only
C4.2.2 )Additional material investigations during the supplementary exploration
C4.2.2.1 |Cost of additional trial pits and/or drilling and laboratory testing Prov Sum 1 50 000.00| 50 000.00
C4.2.2.2 Handling costs and profit in respect of item C4.2.2.1 % R 50 000.00
C4.2.4 |Excavating of materials in box cuts, material obtained from
C4.2.4.1 |Soft excavation m? 29000
C4.2.4.2 |Boulder excavation class A m® 8000
C4.2.4.3 |Boulder excavation class B m® Rate only
C4.2.4.4 |Hard excavation (other than by blasting) m® 6600
C4.2.4.5 |Hard excavation (by blasting) m® 2400
C4.2.7 JRemoval of unsuitable stable cut material to spoil
C4.2.7.1 |In layer thicknesses of 200 mm and less mé 14500
C4.2.7.2 |In layer thicknesses exceeding 200 mm m? Rate only
C4.2.8 |Excavate material to spoil in sites designated by the Contractor, material obtained from
C4.2.8.1 |Soft excavation, overburden and unsuitable material m® 12000
C4.2.8.2 |Boulder excavation class A m® 3000
C4.2.8.3 |Boulder excavation class B m®
C4.2.8.4 |Hard excavation (other than by blasting) m® 2000
C4.2.12 |Finishing the side slopes
C4.2.12.1]Cuttings:
(@) In soft material m? 3200
(b) In boulder material class A and B m? 1750
(c) In hard material m? 530
(d) In soft material using labour enhanced methods of construction m? 490
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS

SECTION - 4.4

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 4.4
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C4.4 |COMMERCIAL MATERIALS
C4.4.2 |Commercial materials identified by the Contractor from commercial, private or other non-
commercial suppliers
C4.4.2.1 JPavement layer material:
(@ [Type G1 material m® Rate only
(b)  |Type G2 material m® 7000
(c) G7 materials m® Rate only
C4.4.2.3 |Drainage blanket layer material m® Rate only

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 5.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 5.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C5.1 |ROADBED
C5.1.1 JRoadbed construction and compaction
C5.1.1.1 JCompaction of in-situ material to 90 % of MDD m® 5600
C5.1.3 |Excavate material to spoil sites designated by the Contractor
C5.1.3.1 |Excavate material to spoil from roadbed construction, material obtained from:
(@  [Soft excavation m® 17500
(b) Boulder excavation Class A m® 2500
(c) |Boulder excavation Class B m® Rate only
(d) Hard excavation (other than by blasting) m® 1450
(e) Hard excavation (by blasting) m® Rate only
C5.1.3.2 Excalwate material to spoil from roadbed construction, using labour enhancement, material
obtained from:
(@)  |Soft excavation m® 500
(b) Intermediate excavation m® 200
C5.1.4 JRemoval of unsuitable material to spoil
C5.1.4.1 JIn layer thicknesses of 200 mm and less
(@) [|Stable material m® 11800
(b)  JUnstable material m® 1300
C5.1.4.2 |In layer thicknesses exceeding 200 mm
(@) [|Stable material m® 340
(b)  JUnstable material m® 135
C5.1.5 |In-situ treatment of roadbed in hard material
C5.1.5.1 |In-situ treatment by ripping mé 4540
C5.1.5.2 JIn-situ treatment by drilling and blasting m® 2530
C5.1.5.3 |In-situ treatment by drilling and splitting the material using non-explosive, rock-breaking products m® Rate only
C5.1.6 |Roller-pass compaction
C5.1.6.1 |Grid rollers m? Rate only
C5.1.6.2 |Pad foot vibratory rollers m? 56000
C5.1.6.3 |Smooth drum vibratory rollers m? 1500
C5.1.6.5 [Impact rollers m? 56000
C5.1.6.6 |Pneumatic rollers m? Rate only
C5.1.6.7 |High energy impact compactor/roller (HEIC) m? Rate only
C5.1.7 |Construction of aroadbed trial section
C5.1.7.1 g:(;::e:gggup collapsing soil trial section at in-situ moisture content using conventional rollers m? 300
C5.1.7.2 Non Wgtting-up collapsihg soil trial section by excavating the soil to stockpile and then importing m? 300
the soil from the stockpile to controlled compacted layers
C5.1.7.3 |Wetting-up collapsing soil trial section m® 300
C5.1.7.6 |Roller-pass compaction. m® 300
C5.1.13 |Construction of a levelling layer
C5.1.13.1]Over roadbed treatment in hard material compacted to 90 % MDD m® 150
C5.1.13.2|Over a constructed pioneer layer compacted to 90 % MDD m® 125
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS

SECTION - 5.2

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 5.2
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C5.2 |FILL
C5.2.1 [Compiling and implementing M&U plans
€5.2.1.2 |For fills 1,0 km in length when less than 10 000 m® No 2
C5.2.2 |Fill construction
C5.2.2.1 |Normal fill material in compacted layer thicknesses of 200 mm and less:
(b)  |compacted to 93 % of MDD m® 32500
(c) Roller-pass compaction m? 14000
C5.2.2.2 |Coarse fill material in compacted layer thicknesses exceeding 200 mm: but less than 500 mm
(b)  |compacted to 93 % of MDD m® 5600
(c) Roller-pass compaction m? 2870
C5.2.2.5 JRock fill embankment toe m? Rate only
C5.2.2.6 |Sand filter layer m? 130
C5.2.2.7 | Drainage blanket layer mé 600
C5.2.3 [Side-cut to fill compacted to 93 % of MDD in compacted layer thicknesses of 200 mm and less m® 350
C5.2.5 JFill in sidewalk
C5.2.5.1 JFill material in sidewalk compacted to 93 % of MDD m® 130
C5.2.5.2 Fill materi_al in sidewalk compacted to 93 % of MDD using labour enhanced methods of construction and light m?
hand equipment. 300
C5.2.7 |Construction of a trial section
C5.2.7.1 [Normal fill m® 600
C5.2.7.5 |Roller-pass compaction m? 600
C5.2.8 |Breaking down oversize fill material on the road
C5.2.8.1 |By normal grid rolling as per clause A5.3.7.3b) (i) to (vii) mz-pass Rate only
C5.2.8.3 |By pad foot vibratory roller m?-pass Rate only
C5.2.8.4 |By vibratory roller m?-pass 45000
C5.2.9 JRemoval of oversize material m? 160
C5.2.10 JFinishing off rock fill slopes
C5.2.10.1]Finishing off rock fill slopes with soft material m? 150
C5.2.10.2]Finishing off rock fill slopes with soft material using labour enhancement and light, hand equipment. m® 380
C5.2.11 JFinishing-off fill slopes, medians and interchange areas
€5.2.11.1]Fill slopes m? 8200
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 5.3 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 5.3
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C5.3 |ROAD PAVEMENT LAYERS
C5.3.1 JCompiling and implementing M&U plans for the construction of all the pavement layers No 1
C5.3.2 |Construction of pavement layers
C5.3.2.1 |Construction of layers using conventional construction methods:
(@ Lower selected subgrade layer (150mm G9) compacted to 93 % of MDD m® 8400
(e) Sand layer (100mm) compacted to 97 % of MDD m® 150
(h) Gravel shoulder layer (layer thickness indicated) compacted to 95 % of MDD m® 1680
(i) Lower subbase gravel layer (unstabilised) (150mm G7) compacted to 95 % of MDD m® 8100
() Upper subbase gravel layer (150mm C4) compacted to 97 % of MDD m® 7200
() G2 crushed stone base layer (layer thickness indicated) compacted to 88 % of AD m® 6100
(aa) G1 crushed stone base layer (layer thickness indicated) compacted to 88 % of AD m? Rate only|
C5.3.2.2 |Construction of layers using labour enhancement:
(@ Lower selected subgrade layer (layer thickness indicated) compacted to 93 % of MDD m? Rate only|
(c) Sand layer (layer thickness indicated) compacted to 97 % of MDD m® 160
C5.3.9 |Construction of a trial section
C5.3.9.1 [Construction of a trial section using conventional methods of construction
(@ Stabilised gravel layer (150mm) trial section m® 300
(c) Crushed stone base layer (layer thickness indicated) trial section m® 300
C5.3.9.2 |Construction of a trial section using labour enhancement methods
(@ Stabilised gravel layer (layer thickness indicated) trial section m? Rate only|
C5.3.10 |JRemoval of a completed trial section
C5.3.10.1 | Stabilised layer m® 300
C5.3.10.3|Crushed stone layer m® 300
C5.3.11 JRiding quality measurements
C5.3.11.1}Using a 3,0 m straight edge km 1500
C5.3.11.2Using a rolling straight edge km 5600
C5.3.11.3|Using an inertial profilometer km Rate only|
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 5.4

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 5.4
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C5.4 |STABILISATION
C5.4.1 [Pretreatment of gravel layers
C5.4.1.1 |Pre-treatment of 125mm base gravel layer m® 5800
C5.4.1.2 |Pre-treatment of (insert layer thickness) gravel layer using labour enhanced methods of construction m® 1550
C5.4.5 ]Cementitious stabilisation agents for pavement layers
C5.4.5.1 JAddition of cementitious stabilisation agents (specify agent separately) for pavement layers
(@) Cement CEM Il (B-V) (V-S) 32.5N t 90
(b) CEMV (A-V) 32.5N t 80
Addition of cementitious stabilisation agents (specify agent separately) for pavement layers and spreading the
C5.4.5.2 .
agent using bags and labour enhancement methods.
(a) Cement CEM Il (B-V) (V-S) 32.5N t 315
() JCEMV (A-v) 325N t 10
C5.4.14 |Trial section for a chemically stabilised layer m® 60
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 6.2 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 6.2
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C6.2 |SEGMENTAL BLOCK PAVING LAYERS
C6.2.1 |Segmental block paving
C6.2.1.1 Concrete block paving for side walk (SABS 1058 Class 35, type S-A, 80mm) m? 2750
C6.2.2 [Cast in-situ concrete edge and intermediate beams m® 110
C6.2.3 [Provision and application of approved herbicide and ant poison.
C6.2.3.1 JProvision of materials PC Sum 1 10 000.00 10 000.00|
C6.2.3.2 |Contractor’s charges and profit added to the prime cost sum % R 10 000.00
C6.2.4 [Re sanding of joints in segmental block paving
C6.2.4.1 Concrete block paving for side walk (SABS 1058 Class 35, type S-A, 80mm) m? 2750
TOTAL CARRIED FORWARD TO SUMMARY A
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Part C2: Pricing Data BoQ Page 31 of 59

Bill of Quantities



SCHEDULE A: ROADWORKS SECTION - 8.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 8.1

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R [o

C8.1 |PRIME COAT
C8.1.2 JAggregate for blinding:

€8.1.2.1 [Natural sand m® 640

C8.1.2.2 |Crusher sand m® 950

C8.1.3 |Extra over item C8.1.1 for applying the prime coat accessible only to hand-held or light equipment 4 37520

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 9.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 9.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C9.1 JASPHALT LAYERS
C9.1.1 JAsphalt mix designs
C9.1.1.1 |Stone skeletal mixes:
(a) Continuously graded base or surfacing (13.2mm aggregate). Lump Sum 1
C9.1.1.2 |Sand skeletal mixes:
(a) Continuously graded base or surfacing. Lump Sum 1
C9.1.2 [Construction of trial sections
C9.1.2.1 JAsphalt layers (state mix type, layer thickness and placing technique (hand/paver)) m? 200
C9.1.2.2 JRemoval of trial section where so instructed by the Engineer. m? 200
C9.1.3 JApplication of bond coat
C9.1.3.1 |Stable —grade 30 % net bitumen emulsion as specified. Applied with a calibrated distributer 14 37520
C9.1.3.2 JApplied in restricted areas using a portable pressure sprayer 14 230
C9.1.3.3 JApplied by hand using brushes on all exposed transverse and longitudinal construction joints 14 120
C9.1.5 |Asphalt surfacing
C9.1.5.1 |New construction
(a) Stone skeletal mix — continuously graded as defined (30mm, 13.2mm) m? 48160
916 Extra over pay item C.9.1.5.1 for placing small quantities of asphalt of less than 10 tons t 3
specially produced as specified in terms of Clause A9.1.7.1d)
C9.1.7 JPlacing and compacting asphalt in restricted areas
C9.1.7.1 |Extra over payment items C9.1.5.1 (30mm, hand) m? 150
C9.1.8 [Surfacing of bridge decks
C9.1.8.2 JSurfacing (30mm layer thickness, stone skeletal, 13.2mm paver placing t 42
C9.1.13 |Coring of asphalt layers
C9.1.13.1§100 mm diameter No 20
C9.1.13.2J150 mm diameter No Rate only
C9.1.14 |Surface regularity testing as described in Clause A9.1.8.4
C9.1.14.1]Establishment of equipment: rolling straight-edge & three meter straight edge No 2
C9.1.14.2]Profiler Surveys utilising equipment as specified - Base layers and surfacing layers km 11.2
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 11.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.1
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C11.1 JPITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION
C11.1.2 |Stone pitching
C11.1.2.2]Grouted stone pitching with mortar m? 480
C11.1.2.3]Grouted stone pitching on a concrete bed (100mm thickness) m? 395
C11.1.6 JConcrete edge beams (Class 15/19) m® 70
C11.1.7 [Provision of approved herbicide and ant poison:
C11.1.7.1}Provision of materials PC Sum 1 10 000.00 10 000.00
C11.1.7.2]Contractor’s charges and profit added to the prime cost sum % R 10 000.00
TOTAL CARRIED FORWARD TO SUMMARY A
Contract C.22
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SCHEDULE A: ROADWORKS

SECTION - 11.2

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.2
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C11. 2 INON-STRUCTURAL GABIONS
C11.2.1 |Foundation trench excavation:
C11.2.1.1]Excavating all material situated within the following depth ranges below the surface level
@ Jomto1sm m® 54
(b) Exceeding 1,5 mand upto 3,0 m m® Rate only
C11.2.1.2]Extra over sub-item C11.2.1.1 for excavation in hard material, irrespective of depth m? 32
C11.2.1.3]Excavating soft material within 1,5 m below the surface level using labour enhanced construction methods: m® 32
C11.2.2 |Surface preparation for bedding the gabion boxes and mattresses m? 540
C11.2.3 |Gabion boxes and mattresses:
C11.2.3.1]Galvanized gabion boxes (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and 2,7mm o/d
mesh wire:)
2,0m x 0,5m x 0,5m m? 840
C11.2.3.3 Galvanized gabion mattresses (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and 2,7mm
“7""lo/d mesh wire:)
4,0m x 1,0m x 0,3m m? 75
C11.2.4 |Geotextile m? 350
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SCHEDULE A: ROADWORKS SECTION - 11.4

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.4
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C11. 4 JROAD RESTRAINT SYSTEMS
C11.4.1 |Erecting of guardrails at 3,81 m spacing
C11.4.1.1]Complete galvanized system compliant to SANS 1350:
(@) On timber posts (Drawing reference) m 530
d) Extra over C11.4.1.1(a) for excavating holes of posts using labour enhanced methods (soft and intermediate) m 100
C11.4.1.2]Terminal sections for 3,81 guardrails comprising of:
(a) End wings to SANS 1350 No 10
(c) Bridge adapters to SANS 1350 No 4
C11.4.3 [Project specific concrete barrier systems
C11.4.3.2)Precast concrete barriers m 450
C11.4.6 |Reflective plates
C11.4.6.2]Plastic plates number (No) 160
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Contract

Part C2: Pricing Data BoQ Page 36 of 59

c.2.2
Bill of Quantities



SCHEDULE A: ROADWORKS SECTION - 11.5 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.5
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R [o
C11.5 |FENCING
Supply and erect new fencing material for new fences and for supplementing material in existing
Cl115.1 X . ;
fences which are being repaired or removed:
C11.5.1.1 |Zinc-coated barbed wire (high tensile grade, 3,15mm x 2,50mm oval shape) km 12
C11.5.1.7 |Standards (2,5kg/m, Y-shaped steel, 1850mm long) No 10
C11.5.1.8 |Droppers (0,56kg/m ridgeback pattern steel, 1400mm long) No 35
C11.5.1.9 |Straining posts, stays and anchors:
(a) Vertical
(i) Steel straining posts (101.6mm outside diameter, 2.95mm wall thickness fully galvanized with base plate and No 20
(b) Inclined
(i) Steel stays and anchors (60.33mm outside diameter, 2.95mm wall thickness, fully galvanised with base plate: No 10
(c) Horizontal
(i) Steel stays and anchors (60mm diameter, 3,0mm wall thickness, fully galvanized 2 400mm long No 10
C11.5.2 |New gates (size and type indicated)
(a) Single leaf, Government pattern farm
gate (heavy) to CKS 146:
(i) 4,2m wide; 1,4m high No. 10
(b) Double leaf, 1 400mm high Government
pattern farm gate (heavy) to CKS 146:
(i) 2 x4,2m wide No. 5
C11.5.3 |Moving existing fences and gates:
C11.5.3.1 |Fences:
(d) Security fences km Rate only
C11.5.3.2 [Gates (all types) No Rate only
C11.5.4 |Dismantling existing fences and gates:
C11.5.4.1 [Fences:
(d) Security fences km Rate only
C11.5.4.2 |Gates (all types) No Rate only
C11.5.9 JRepairing existing fences (all Types) km Rate only
C11.5.10 |Disposal of existing fencing materials
C11.5.10.1] Type indicated (all types) km 0.1
C11.5.10.6]Gates (type indicated) No 10
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Contract

Part C2: Pricing Data BoQ Page 37 of 59

C.2.2
Bill of Quantities



SCHEDULE A: ROADWORKS SECTION - 11.6 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.6
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C11.6 |JROADS SIGNS
Road signboards with painted or coloured semi-matt background. Symbols, lettering and borders in|
Cl11.6.1 K R X . . .
semi- matt black or in Class I retro-reflective material, where the sign board is constructed from:
C11.6.1.3 |Prepainted galvanized steel plate:
(@ JArea0to0,5m? m? 45
(b) Area exceeding 0,5 m? but not 2,0 m? m? 20
(¢)  |Area exceeding 2,0 m? but not 10 m? m? Rate only
C11.6.1.4 |Prepainted galvanized steel profiles (200 mm high panels):
(b) Area exceeding 0,5 m? but not 2,0 m? m? 10
(c) Area exceeding 2,0 m? but not 10 m? m? 20
(d) Area exceeding 10 m? m? Rate only
C11.6.1.7 JRegulatory signs, permanent
(a) 600 mm diameter (signboard material, background and symbol retro-reflective class indicated) No 32
(b) 900 mm diameter (signboard material, background and symbol retro-reflective class indicated) No Rate only
(c) 1200 mm diameter (signboard material, background and symbol retro-reflective class indicated) No Rate only
C11.6.1.9 [Warning signs, permanent
(a) 600 mm size (signboard material, background and symbol retro-reflective class indicated) No 22
(b) 900 mm size (signboard material, background and symbol retro-reflective class indicated) No Rate only
(c) 1200 mm size (signboard material, background and symbol retro-reflective class | indicated) No Rate only
Supplementary plates to permanent regulatory or warning signs (signboard material, background and symbol 2
C11.6.1.11 X L m
retro-reflective class indicated)
Supplementary plates to temporary regulatory or warning signs (signboard material, background and symbol 2
C11.6.1.12 X L m
retro-reflective class indicated)
C11.6.2.1 |Background of retro-reflective material:
(a) Class | m? 60
C11.6.2.2 |Lettering, symbols, numbers, arrows, emblems and borders of retro-reflective material:
(a) Class Ill m? 60
C11.6.5 |Excavation and backfilling for road sign supports (not applicable to kilometre posts)
C11.6.5.1 |Excavating soft material and backfilling m? 60
C11.6.5.2 |Excavating soft or intermediate material and backfilling using labour enhanced construction methods m® 30
C11.6.5.4 |Extra over item C11.6.5.1 for hard material excavation m® 15
C11.6.5.5 |Imported backfill material from commercial sources m® 25
C11.6.8 |Danger plates at culverts/structures
C11.6.8.1 |Size 150 x 600 mm (state post type and reflective material) No 16
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 11.7 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.7
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R [o
C11.7 ROAD MARKINGS AND ROAD STUDS
C11.7.1 [Road marking:
C11.7.1.1 |White lines broken or unbroken
(a) 100mm wide km 5.6
(b) 150mm wide km 5
(c) 500mm wide km 0.2
C11.7.1.2 |Yellow lines broken or unbroken
(a) 150mm wide km 3
(b) 1200mm wide km 1
C11.7.1.3 |Red lines broken or unbroken km 0.2
C11.7.1.4 |White lettering and symbols m? 20
C11.7.1.5 |Yellow lettering and symbols m? 15
C11.7.1.6 JRed lettering and symbols m? Rate only|
C11.7.1.14 JLabour enhanced hand painted kerb markings m? 120
C11.7.1.15 JLabour enhanced hand operated pressure applied machine white lines broken or unbroken km 80
C11.7.1.16 JLabour enhanced hand operated pressure applied machine yellow lines broken or unbroken km 20
C11.7.1.18 |Labour enhanced hand operated pressure applied machine white lettering and symbols m? 120
C11.7.1.19 JLabour enhanced hand operated pressure applied machine yellow lettering and symbols m? 35
C11.7.5 |Variations in rate of application:
C11.7.5.1 |White paint litre (2) Rate only
C11.7.5.2 |Yellow paint litre (2) Rate only
C11.7.5.4 JRetro-reflective beads kg Rate only
C11.7.6 |Pre formed road marking tape
C11.7.6.1 |White (100 mm) m 5.6
C11.7.6.2 [Yellow (150 mm) m 3
C11.7.7 JRoad studs
C11.7.7.1 |Permanent road studs compliant to SANS 1442 (type 3 white & yellow) No 650
C11.7.7.3 |Temporary road studs compliant to SANS 1442 or 1463 (type/classification & colours stated) No 30
C11.7.7.5 |Provision of temporary and permanent road studs Prov Sum 1
C11.7.7.6 |Handling cost, profit and all other charges of sub item C11.7.7.5 %
C11.7.8 [Setting out and premarking the lines (excluding traffic island markings, lettering and symbols) km 16
C11.7.9 Re-establishing the painting unit during the defects notification period and at other instances on No 1

instruction of the Engineer

TOTAL CARRIED FORWARD TO SUMMARY A

Contract

Part C2: Pricing Data BoQ Page 39 of 59

C.2.2
Bill of Quantities



SCHEDULE A: ROADWORKS SECTION - 11.8 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.8
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C11.8 LANDSCAPING AND PLANTING PLANTS
C11.8.1 [Trimming:
C11.8.1.1 [Machine trimming m? 500
C11.8.1.2 JHand trimming m? 2000
C11.8.2 [Trimming using machines for trimming or shaping (alternative to subitem C11.8.1.1):
C11.8.2.1 |Bulldozer h 16
C11.8.2.2 [Motor grader h 16
C11.9.2.2 |By hand only km Rate only|
C11.8.3 |Preparing the areas for grassing:
C11.8.3.1 |Ripping ha 12
C11.8.3.2 [|Scarifying for loosening topsoil ha 1
C11.8.3.3 JTopsoiling within the road reserve where the following materials are used:
(a) Topsoil obtained from within the road reserve or borrow areas m® 150
(b) Topsoil obtained from commercial sources by the Contractor m® Rate only|
C11.8.3.4 |Topsoiling of borrowpits by using topsoil obtained from borrow areas or from the road reserve m® 250
C11.8.3.5 [Providing and applying chemical fertilisers and/or soil-improvement material:
(a) Lime t Rate only
(b) Superphosphate t 4.2
(c) Limestone ammonium nitrate t 15
(d) 2:3:2(22) t 2
(e) 3:2:1(25) t 15
) Other fertilisers and / or soil-improvement materials if required t Rate only
C11.8.4 |Grassing
C11.8.4.3 |Hydroseeding:
(a) Providing an approved seed mixture for hydroseeding kg 115
(b) Providing an approved mulch kg
(c) Hydroseeding ha 1
C11.8.,5 [Watering the grass when established by topsoiling only ket 250
C11.8.6 [Watering the already planted grass, trees and shrubs during the growing season ket 1500
C11.8.7 |Mowing the grass ha 1
C11.8.8 |JAnti-erosion compound or hydraulic mulches (specify type) kg 1560
C11.8.10 JUnspecified work for landscaping Prov Sum 1
C11.8.12 JRemoval of undesirable vegetation m? 120
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 11.9 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.9
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C11.9 [FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS
C11.9.1 |Finishing road and road reserve:
C11.9.1.2|Single carriageway road km 5.4
C11.9.2 |Treatment of old roads and temporary deviations
C11.9.2.1]Conventional construction methods km 1
C11.9.2.2]By hand only km 12

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS

SECTION 12.10

SECTION -12.10

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C

C12.10 |HARD EXCAVATION BY BLASTING

C12.10.1 JExcavation in hard rock using controlled blasting techniques m® 530

TOTAL CARRIED FORWARD TO SUMMARY A

Contract
Part C2: Pricing Data

BoQ Page 42 of 59

c.2.2
Bill of Quantities



SCHEDULE A: ROADWORKS

SECTION - 20.1

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 20.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C20.1 [TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP
C20.1.5 JFinancial contribution for an independent site/commercial laboratory month 10

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - SUMMARY A

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SUMMARY A

Item Description Amount

1.2 |GENERAL REQUIREMENTS AND PROVISIONS R -
1.2 |CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS R -
1.4 |FACILITIES FOR THE ENGINEER R -
1.5 |ACCOMMODATION OF TRAFFIC R -
1.6 |CLEARING AND GRUBBING R -
1.7 |CLEARING AND GRUBBING R -
2.1 |GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES R -
2.3 |WET SERVICES R -
2.4 |ENERGY AND OTHER SERVICES R -
31 DRAINS R -
3.2 |CULVERTS R -
33 CONCRETE KERBING AND CHANNELLING, ASPHALT BERMS, CHUTES, DOWNPIPES, AS WELL AS R }

CONCRETE, STONE PITCHED AND GABION LININGS FOR OPEN DRAINS

4.1 BORROW MATERIALS R -
4.2 |CUT MATERIALS R -
4.4 |COMMERCIAL MATERIALS R -
51 ROADBED R -
52 |[FILL R _
5.3 ROAD PAVEMENT LAYERS R -
5.4 [STABILISATION R -
6.2 |SEGMENTAL BLOCK PAVING LAYERS R -
8.1 PRIME COAT R -
9.1 |ASPHALT LAYERS R -
11.1 |PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION R -
11.2 |NON-STRUCTURAL GABIONS R -
11.4 |ROAD RESTRAINT SYSTEMS R -
11.5 |FENCING R -
11.6 |ROADS SIGNS R -
11.7 |ROAD MARKINGS AND ROAD STUDS R -
11.8 [LANDSCAPING AND PLANTING PLANTS R -
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SCHEDULE A: ROADWORKS SECTION - SUMMARY A Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
Item Description Amount
11.9 |FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS R -
12.10 |HARD EXCAVATION BY BLASTING R -
20.1 |TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP R -
TOTAL SCHEDULE A: ROADWORKS R 5
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - B DIVIDER

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SCHEDULE B: STRUCTURES
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Part C2: Pricing Data

BoQ Page 46 of 59

C.2.2
Bill of Quantities



SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 11.1-B Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.1
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C11.1 JPITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION
C11.1.2 |Stone pitching
C11.1.2.1}Plain stone pitching
(@) (i) Method 1 to River banks to excess 20m beyond each wign walls m? 520
C11.1.2.3](ii) Method 1 to Approach embankment areas m? 135
Guardrails on timber posts:
(a) Galvanised m 50
End treatments
(a) End wings No 4
(c) Bridge adaptors No 4
Reflective plates No 20
Extra over items 52.01 for drilling and blasting holes
for guardrails posts No 20

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 11.2-B Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.2
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C11.2 |NON-STRUCTURAL GABIONS
C11.2.1 JFoundation trench excavation:
C11.2.1.1|Excavating all material situated within the following depth ranges below the surface level
(@ f[omto15m m® 50
(b) Exceeding 1,5 mand upto 3,0 m m?
C11.2.1.2|Extra over sub-item C11.2.1.1 for excavation in hard material, irrespective of depth m? 32
C11.2.1.3|Excavating soft material within 1,5 m below the surface level using labour enhanced construction methods| m® 32
C11.2.2 |Surface preparation for bedding the gabion boxes and mattresses m? 50
C11.2.3 |Gabion boxes and mattresses:
C11.2.3.1|Galvanized gabion boxes (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and 2,7mm
o/d mesh wire:)
2,0m x 0,5m x 0,5m m? 60
C11.233 Galvanized gabion .mattresses (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and
2,7mm o/d mesh wire:)
4,0m x 1,0m x 0,3m m* 75
C11.2.4 |Geotextile m? 120
Foundation trench excavation and backfilling:
(b) In all other classes of materials m3 50
Surface preparation for bedding the gabions m? 40
Gabions:
(a) Galvanized gabion boxes:
(1)1,0x 1,0 x 1,0m
dia. galvanized wire mesh m3 60
Filter fabric:
(a) Grade 3:
(i) Non Woven m?2 100

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 11.4-B Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.4
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
Cl1.4 ROAD RESTRAINT SYSTEMS
C11.4.1 |Erecting of guardrails at 3,81 m spacing
C11.4.1.1 JComplete galvanized system compliant to SANS 1350:
(a) On timber posts (Drawing reference) m 55
@ Extra over C11.4.1.1(a) for excavating holes of posts using labour enhanced methods (soft and m 15
intermediate)
C11.4.1.2 [Terminal sections for 3,81 guardrails comprising of:
(a) End wings to SANS 1350 No 10
(c) Bridge adapters to SANS 1350 No 4
C11.4.11 INew material required for the re-erection guardrails with recovered materials:
C11.4.11.4 |Reflective plates No 30

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE)

SECTION - 13.1-B

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.1
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C13.1 JFOUNDATIONS
C13.1.3 |Excavation:
C13.1.3.1 |Excavating soft material situated within
the following successive depth ranges:
(@0mupto2m m3 500
C13.1.3.2 | Extra over subitem (a) for excavation
in hard material irrespective of depth m3 50
C13.1.3.3 | Extra over subitem (a) for additional
excavation required by engineer after the
excavation has been completed m3 50
C13.1.6 JAccess and drainage
C13.1.6.1 |(a) Access Lump Sum 1
(b) Drainage where no access has been provided Lump Sum 1
C13.1.7 |Backfill to excavations utilising:
C13.1.7.1 ]Material from the excavation m3 20
C13.1.7.2 JImported material m3 200
C13.1.9 |Fill within restricted area m3 100
C13.1.10 JOverhaul in excess of 1.0 km on excavated material
and on material imported for backfill, foundation
fill and fill for working platform m3-km 1500
C13.1.12 |Overbreak in excavation in hard material m?2 125
C13.1.14 |Foundation fill consisting of:
C13.1.14.1 JRock fill m? 400
C13.1.14.2 |Crushed stone fill m3 40
C13.1.14.4 |(d) Mass concrete Class 15/38 m?3 55
C13.1.20 |Dowel bars
C13.1.20.1 JHigh tensile bars
(a) 25mm dia 2,0m length (Provisional) kg 2000
C13.1.22 |Foundation lining:
C13.1.22 |Geo-fabric Kaymat -U19 (Provisional) m2 200
TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE)

SECTION - 13.2-B

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.2
ITEM No.| DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C13.2 |FALSEWORK, FORMWORK AND CONCRETE FINISH
C13.2.1 JFormwork to provide:
(a) Class F2 surface finish to:
(i) Vertical side of foundations m? 70
C13.2.2 |Vertical formwork
(a) Class F2 surface finish to:
(i) Portal Frames and Wing-walls m? 145
(i) Edges of approach slabs m? 20
(b) Class F3 surface finish to:
(i) Exposed surfaces to bridge deck and concrete m? 65
Guard posts
C13.2.3 |Horizontal formwork
(a) Class F3 surface finish to soffit of bridge deck: m? 15

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE)

SECTION - 13.3-B

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.3
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C13.3 |STEEL REINFORCEMENT
C13.3.1 JReinforcement for:
C13.3.1.1|Steel reinforcement for:
(c) Welded Steel Fabric
11 Foundation raft and Wing-walls
(c) Welded Steel Mesh-746 kg 5150
1.2 Bridge walls
(c) Welded Steel Mesh-746 kg 1450
1.3 Bridge deck
(c) Welded Steel Mesh-746 kg 1980
14 Approach Slabs
(c) Welded Steel Mesh-746 kg 1830
15 Concrete Guard Posts
(a) Mild steel bars t 0.1
(b) High-yield-stress steel bars t 1

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 13.4-B Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 13.4
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C13.4 |CONCRETE
C13.4.1 |Cast in situ concrete (Class of concrete and use or position in structure stated):
C13.4.1.1 |Strength concrete (class 25/30MPa):
(a) For Blinding m3 30
(b) Class (30/19MPa)
(a) Foundation Raft/Wing walls m3 120
(b) Concrete infill to walls m3 30
(c) Bridge deck Slab m3 20
(d) Approach Slabs m3 45
(e) Concrete Guard Posts m3 2
C13.4.11 |Transporting and erecting precast concrete members (3600 x 3000 x 1200 Frames) No 24
C13.4.13 Complete demolition and disposal of existing structural concrete elements or parts existing
o structures:
C13.4.13.1]Existing Bridge culvert m® 65

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 13.7-B Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.7
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C13.7 JJOINTS
C13.7.9 [Specialist proprietary expansion joints:
C13.7.9.1 JPrime cost sum allowed for purchasing and taking delivery of expansion joints PC Sum 1
C13.7.9.2 |Percentage on prime cost sum for charges and profit % R -
C13.7.10 [Installation of specialist proprietary expansion joints:
C13.7.10.1 Thormo Expansion Joint or similar approved between deck slabs, and approach slab m 16
TOTAL CARRIED FORWARD TO SUMMARY B
Contract c22
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SCHEDULE B: STRUCTURE (BRIDGE)

SECTION - 13.8-B

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.8
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C13.8 |ANCILLARY STRUCTURAL ELEMENTS
C13.8.6 |Service ducts in structures
C13.8.6.1 |Type and size (diameter) m 20
C13.8.6.2 JJoint in ducts at bridge deck expansion joints No 6
C13.8.7 [Numbers for structures
C13.8.7.3 |Numbers formed in concrete No 2
C13.8.10 |Drainage pipes and weep holes:
C13.8.10.1 |Drainage pipes:
(a) Drain pipes (110mm dia. uPVC)-bridge deck m 5
C13.8.10.2 JWeep holes:
(a) Weepholes (75mm dia. uPVC) wing-walls m 6

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - SUMMARY Bridge

SUMMARY B

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

Item

Description

Amount

11.1-B

PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION

11.2-B

NON-STRUCTURAL GABIONS

11.4-B

ROAD RESTRAINT SYSTEMS

13.1-B

FOUNDATIONS

13.2-B

FALSEWORK, FORMWORK AND CONCRETE FINISH

13.3-B

STEEL REINFORCEMENT

13.4-B

CONCRETE

13.7-B

JOINTS

13.8-B

ANCILLARY STRUCTURAL ELEMENTS

TOTAL SCHEDULE B: STRUCTURE
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SECTION - ENV&PEN

ENVIRONMENTAL MANAGEMENT PLAN & PENALTIES

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM |DESCRIPTION UNIT QUANTITY RATE AMOUNT (R)

E ENVIROMENTAL MANAGEMENT PLAN & PENALTIES

E1l Penalty for unnecessary removal or damage to trees
(a) 2600mm girth or less No (8 000.00)
(b) Greater than 2600mm, but less than 6180mm girth No (12 000.00)
(c) Greater than 61800mm girth No (40 000.00)

E2 Penalty for serious violations
(a) Hazardous chemical/oil spill and/or dumping in non-approved sites No (12 000.00)
(b) General damage to sensitive environments No (7 000.00)
(c) Damage to cultural and historical sites No (7 000.00)
(d) Pollution of water sources No (15 000.00)
(e) Unauthorised blasting activities No (20 000.00)
(f) Uncontrolled/unmanaged erosion per incident, depending on
environment impacts (over and above rehabilitation at contractor’s No (5 000.00)
cost)

E3 Penalty for less serious violations
(a) Littering on site No (1 200.00)
(b) Lighting of illegal fires on site No (1 200.00)
(c) Persistent or un-repaired fuel and oil leaks No (1 200.00)
(f) Excess dust or excess noise emanating from site No (1 200.00)
(g) Dumping of milled material in side drains or on grassed areas

No (1 200.00)

(h) Possession or use of intoxicating substances on site No (800.00)
(i) Any vehicles being driven in excess of designated speed limits No (500.00)
(j) Removal and/or damage to flora or cultural or heritage objects on
site, and/or killing of wildlife No (2500.00)
(k) lllegal hunting No (2 500.00)
() Urination and defecation anywhere except in designated areas No (500.00)

£ Penalty to be deducted for non-compliance with requirements for
traffic accommodation
(a) Fixed penalty per occurance No. (5 000.00)
(b) Time-related penalty if remedial action not taken within the da (500.00)
timeframe agreed with the Employer's Agent or his representative y ’

TOTAL CARRIED FORWARD TO SUMMARY
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SUMMARY SECTION - DIVER SUMMARY TOT Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
Contract c.2.2
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SUMMARY

SECTION - SUMMARY

CALCULATION OF TENDER SUM

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

Item Description Amount
1 TOTAL SCHEDULE A: ROADWORKS -
2 TOTAL SCHEDULE B: STRUCTURE -
3 ENVIRONMENTAL MANAGEMENT PLAN AND PENALTIES -
4 SUBTOTAL (A) -
5 ADD CONTINGENCIES @ 10% SUBTOTAL (A) -
6 ADD CONSTRACT PRICE ADJUSTMENT @ 10% OF SUBTOTAL (A) -
7 SUBTOTAL (B) -
8 ADD VALUE ADDED TAX @ 15% OF SUBTOTAL ( B) -
9 TOTAL TO FORM OF OFFER -

For the Tenderer:

Contract

Signed

Name

Position

Date

Tendered
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Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

UPGRADING OF TAFELKOP STADIUM ACCESS ROAD AND STORMWATER CONTROL

Situated in

ELIAS MOTSOALEDI LOCAL MUNICIPALITY

C3: SCOPE OF WORK

Table of Contents:

C3.1 DESCRIPTION OF WORKS
C3.2 ENGINEERING

C3.3 PROCUREMENT

C3.4 SUB-CONTRACTING

C3.5 CONSTRUCTION

C3.6 MANAGEMENT

C3.7 HEALTH AND SAFETY

C3.8 PROJECT SPECIFICATIONS

C3.9 PARTICULAR SPECIFICATIONS
SECTION EMP: ENVIRONMENTAL MANAGEMENT SPECIFICATION
SECTION DWK: DAYWORKS

SECTION OHS: PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

All definitions, interpretations and general provisions for the General Conditions of Contract for Construction Work (2015) (3rd edition) and , “The
COTO Standard Specifications for Road and Bridge Works” 2020 are applicable.

Contract C60 of C143 Index
Part C3: Scope of Work



Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

C3.1 DESCRIPTIONS OF WORKS

C3.1.1

C3.1.2

Client’s Objective

The project objective is to provide an effective, sustainable and a safe traffic and pedestrian travel
facility, by upgrading the upgrading of Tafelkop stadium access road and stormwater control. Upon
completion of the project, it would provide an access to social and economic activities, user and
communities will be able to conveniently travel to their specific destination e.g. schools, clinic, shops,
etc. with ease.

The employer’s objectives are to deliver public infrastructure using labour intensive methods where
practically possible.

Overview of the Works
Labour-intensive works comprise the activities described in SANS 1921-5, Minor Concrete Work

activities which are to be performed by hand, and its associated specification data. Such works shall
be constructed using local workers who are temporarily employed in terms of this Scope of Work.

C3.1.3 Extend of the Works

Site Establishment.

Relocation of existing services

Construction of road layer works (approx. 5.4 km long and 7.4m wide).
Road Surfaced using asphalt

Laying of precast concrete kerbs fig 8c. (approx. 12km long) (Comply with sans 927:2007 standards).
Construction of stormwater infrastructure

Installation of traffic calming measures (road signs and speed humps)
Upgrading of existing bridge culvert

Construction of bus stop

Road signs and road marking

Material and layer testing.

Finishing of road reserve on completion of the project

Clearing of Site on Completion

The pavement has the following layer structure:

1. AC Asphalt @30mm
2. G2 material @ 125mm - Minimum Of 88% of apparent relative density
3. C4 material @ 150mm - 97% Mod AASHTO Density & E mod 1500 MPa (sub-base)
4. G7 Material @ 150mm - 95% (Selected*)
5. G9 material @ 150mm - 93% (in-situ where possible)
Contract C61 of C143 Index
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C3.1.3

C3.14

C3.1.5

Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

Location of the Works

The site is situated within Tafelkop Village, in Groblersdal. Access to the site can be gained off the
R574 provincial road.

Construction program

It is specifically brought to the notice of the Contractor that time is critical on this project, and the
construction period will be a major factor in the award of the tender.

Tenderers shall submit with their tender a preliminary weekly programme for the construction of
the Works under this contract to suit their proposed method of executing the Works. The programme
shall be sufficiently detailed to differentiate between the various activities so that the contract may
be properly evaluated.

Change in works

The Engineer may, from time to time by order in writing without in any way vitiating the Contract or
giving to the Contractor any claim for additional payment, require the Contractor to proceed with the
execution of the works in such order as in his opinion may be necessary, and may alter the order of
or suspend any part of the Works at such time and times as he may deem desirable and the
Contractor shall not, after receiving such written order, proceed with work ordered to be suspended
until he shall receive a written order to do so from the Engineer. Where the work must of necessity
be carried out in conjunction with work of other Contractors, or with that of the Employer, it shall be
co-ordinated and arranged in such a manner as to interfere as little as possible with the progress of
such other work so as to offer every reasonable facility to other Contractors or to employees of the
Employer.

C3.2 ENGINEERING
C3.2.1 Design services and activity matrix
Description Responsibility
Design of Works Engineer
Concept, feasibility and overall process Client
Basic Engineering and detail layouts to tender stage | Engineer
Final Design of Works Engineer
Final Design to approved for construction stage Client
Preparation of tender documentation & adverts Engineer
Appointment of soil test / topographical surveyors Engineer
Appointment of sub-contractors Contractor
Supervision Engineer
Preparation of as-built drawings Contractor / Engineer
Completion certificate Engineer / Client / Contractor
C3.2.2 Drawings
Contract C62 of C143 Index
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Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

The Engineer will provide the Contractor with one full set of drawings, which will be used exclusively
for the recording of as built information by the Contractor.

Only dimensions, positions, levels, co-ordinates etc. that change from the original values, will be
required to be entered on these drawings. These drawings, fully marked up, will be handed to the
Engineer at the issue of the Certificate of completion, which will not be issued until the as-built
information has been received.

C3.3 PROCUREMENT
The Tenderer’s attention is drawn to the fact that the awarding of this tender will be in terms of the Supply
Chain Management Policy of the Elias Motsoaledi Local Municipality and The Standard Conditions of Tender
as contained in Annexure F of the July 2015 edition of the CIDB Standard for Uniformity in Construction
Procurement.
C3.4 SUB-CONTRACTING
No work may be sub-contracted to another party unless approval is given by the Engineer in liaison with the
Client in writing. The Contractor is to submit to the Engineer in writing a request for appointment of a particular
sub-contractor. Accompanying this request is to be the full detail of the sub-contractor, including:
= Previous experience
= Work which will be sub-contracted to him/her
=  Approximate value of the work to be sub-contracted
Before the Engineer in terms of Clause 6.10 hereof issues any certificate that includes any payment in
respect of work done or goods supplied by any sub-contractor appointed in accordance with the provisions
of Clause 4.4 of the General Conditions of Contract for Construction works (2015 3 Edition), he shall be
entitled to call upon the Contractor to furnish reasonable proof that all payments (less retention moneys)
included in previous certificates in respect of the work or goods of such sub-contractors have been made or
discharged by the Contractor, in default of which, unless the Contractor:
v" Informs the Engineer in writing that he has reasonable cause for withholding or refusing such
payment; and
v' Submits to the Engineer reasonable proof that he has so informed such sub-contractor in writing.
C3.5 CONSTRUCTION
C3.5.1 Work Specifications
The following applicable standardized and particular specifications as per COTO (2000) are relevant
to this contract:
Chapter 1: General
Chapter 2: Services
Chapter 3: Drainage
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Chapter 4: Earthworks and pavement layers: materials
Chapter 5: Earthworks and pavement layers: construction
Chapter 6: Concrete layers

Chapter 7: Maintenance and repair of concrete layers
Chapter 8: Pre-treatment and repair of existing layers
Chapter 9: Asphalt layers

Chapter 10: Surface treatments

Chapter 11: Ancillary Road works

C3.5.2 Plant and materials

C3.5.3

All materials shall comply with the requirements of the South African Bureau of Standards and shall
bear the official standardization mark. Where SANS standard does not exist for a certain material,
or a material does not bear the official standardization mark, the Engineers approval of such material
must be gained before use thereof.

Construction Equipment

All equipment on site shall be in a good working order and is to be in such a condition that it can
achieve production rates which are typical of the industry standards.

Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently to
such an extent that it affects the progress on the project, the Engineer may instruct the Contractor
to replace such equipment.

C 3.5.4 Existing Services

The Contractor shall so carry out all his operations as not to encroach on, or interfere with, trespass
on, or damage adjoining lands, building properties, roads, structures, places, and things in the vicinity
of the Works, and he shall free and relieve the Employer of any liability that may be incurred in
consequence of his failure to do so.

The services existing on the site will be either shown on the drawings or pointed out on site by the
Engineer and / or the Municipality. No excavation work will commence unless a representative of the
Municipality and/or the Engineer have been requested to point out existing services in the area under
construction. Written confirmation of services that have been pointed out by the Municipality is to be
obtained by the Contractor.

All existing services on the site may not be shown on the drawings or be visible on the site. The
Engineer may order excavation by hand in order to search for and expose services. An item has
been included in the Schedule of Quantities to cover the cost of such work if so ordered by the
Engineer. Where a service is damaged because of the Contractors negligence he shall be liable for
the cost involved in the repair of the services and any other consequent cost that may arise due to
the interruption of the damaged services.

No excavation is to take place until a representative from the Municipality has been contacted and
he has pointed out the existing services to the Contractor and confirmed it in writing. The same shall
apply to all Telkom services in the area.
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C3.5.5 Site Establishment

Source of Water Supply

Water is available from the existing water network in the municipal area and the Contractor is to
arrange with the Local Authority for a connection point. The Contractor will be responsible for the
costs of the connection as well as the use of water for construction purposes. The Contractor’s
attention is drawn to the fact that the potable water supply is erratic in this area. Under no
circumstances may potable water be used for construction, unless written permission is granted
by the Engineer.

Sources of power supply

Electricity is available from the existing network in the municipal area, and the Contractor is to
arrange with the Local Authority for a connection. The Contractor will be responsible for the costs
of electricity consumed as well as the connection costs.

Location of camp and depot

The Engineer shall point out the position of the Contractors camp to the Contractor during the site
inspection. The Contractor may assume that the site camp will be within 2 km of the site.

Sanitary facilities

The Contractor is to provide the necessary sanitary facilities at his camp, all of which will be
governed by the requirements of the Local Authority. The contractor shall pay all sanitary fees
and charges due.

Temporary offices

The Contractor is not required to provide any specific office space for the Engineers, but the
Contractors’ offices shall have adequate space and facilities for the holding of site meetings, and
for the Engineer to perform administrative functions on an ad hoc basis.

Neither housing nor shelters will be provided for the contractor's employees, and the Contractor
shall make his own arrangements to house his employees and transport them to the Site.

Laboratory facilities

The use of commercial laboratories will be allowed, but the laboratory to be used is subject to the
approval of the Engineer.

Sanitary facilities

It is not required that specific sanitary facilities be provided for the Engineer, and the facilities for
the Contractor will be shared by both parties. The facilities are, however, to be kept in a clean
and hygienic condition, to the satisfaction of the Engineer. All sanitary facilities are to conform to
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the by-laws of the Local Authority.
Name Boards
One name board shall be provided in positions as ordered by the Engineer. The Engineer will

provide the lettering required once the tender is awarded.

Survey assistant and equipment

The Contractor will be required to make any survey equipment available for the use of the
Engineer. The Contractor will also make 2 survey assistants available to the Engineer as and
when required, as well as the theodolite and/or level plus accessories.

C3.5.6 Site Usage

Ground and access to the works

The Contractor shall where be necessary on or adjacent to roads which carry traffic; provide all
the necessary barricades and signs in accordance with the stipulations of the South African Road
Traffic Signs Manual, and in strict accordance with the requirements of the Protective Services of
the ELIAS MOTSOALEDI Local Municipality.

The Contractor shall further ensure that all public roads that are used for access to the site are
kept free of debris at all times. The Contractor shall also take adequate measures to ensure that
dust is kept to an acceptable level. The term acceptable is to be deemed as acceptable to the
Engineer.

Care, damage and protection

The Contractor shall at his own cost make full provision for all watching and lighting necessary
for the protection of all persons, animals, vehicles, etc., from injury by reason of the Works. He
shall provide ample warning signs, guard rails, etc., around open excavations, stacks of materials,
excavated material, debris or the like, and he shall be held liable for all claims made upon himself
or upon the Employer by reason of his neglect of all such precautions and provisions.

During the periods of construction of the Works and the repair of defects, the Contractor shall, at
his own cost, to the satisfaction of the Engineer and the relevant Authority, take sufficient and
adequate measures to avoid interrupting the use of all roads, footpaths, water courses, drains,
pipes, telephones, electric wires and cables, premises, places and works, public or private, which
may in any way be interfered with by the operations; and shall also afterwards permanently
restore all structures and everything which may have been temporarily displaced or otherwise
interfered with, all to the satisfaction of the Engineer and the relevant Authority, without extra
charge beyond the Contract price.

Survey beacons
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The Contractor shall take care to safeguard any permanent survey beacons such as erf boundary
pegs and reference beacons. Should the Contractor disturb any such pegs and beacons, he shall
have them replaced at his own cost by a registered Land Surveyor. The Contractor is to provide
the Engineer with written confirmation from the Land Surveyor that he has replaced the relevant
beacons.

The Contractor’s attention is drawn to article 35(i) of the Land Surveying Act No. 9 of 1927 (as
amended) in this regard.

Blasting

As the construction takes place within a built-up area, extreme care is to be taken during any
blasting operations. No blasting shall be permitted without prior written consent from the Engineer.
Written as well as verbal notice will be given to all house owners in the affected area 24 hours
prior to the blast being set off, and the contractor is to do a survey of all the houses (internal and
external) in the area prior to blasting.

A full daily report of all blasting operations (in duplicate) is to be completed by the Contractor.
This report shall inter alia contain the following information:

» Date and time of each blast

» Number of holes

» Charge per hole
>

Use of relays, etc.

This report is to be submitted to the Engineer on a weekly basis, and is to be countersigned by
the Engineer.

The contractor is to be noted that he is not to use or permit any person to use an explosive
powered tool, unless—

(@) it is provided with a protective guard around the muzzle end, which effectively
confines any flying fragments or particles; and

(b) the firing mechanism is so designed that the explosive powered tool will not function
unless—

0) it is held against the surface with a force of at least twice its weight; and

(ii) the angle of inclination of the barrel to the work surface is not more than
15 degrees from a right angle:

Protection of existing vegetation

Before any tree is cut down and removed from the site, the Contractor shall confirm the necessity
of such action with the Engineer or his Representative.
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= Access to individual erven

Access to all public and private property must be maintained at all times. Where trenches cross
the access point to any property, the Contractor is to arrange for adequate and safe vehicular and
pedestrian crossings over the trenches.

The Engineer must approve the method of providing access before any excavation commences.

= Use of construction vehicles and equipment

The contractor shall ensure that all construction vehicles and mobile plants—
€) are of an acceptable design and construction;

(b) are maintained in a good working order;

(©) are used in accordance with their design and the intention for which they were
designed, having due regard to safety and health;

(d) are operated by workers who-
0] have received appropriate training and been certified competent and

been authorised to operate such machinery; and

(i) are physically and psychologically fit to operate such construction
vehicles and mobile plant by being in possession of a medical
certificate of fithess;

(e) arrangements to guard against the dangers relating to the movement of
vehicles and plant, in order to ensure their continued safe operation;
)] are prevented from falling into excavations, water or any other area lower than

the working surface by installing adequate edge protection, which may include
guardrails and crash barriers;

(9) where appropriate, are fitted with structures designed to protect the operator
from falling material or from being crushed should the vehicle or mobile plant
overturn;

(h) are equipped with an electrically operated acoustic signalling device and a
reversing alarm; and

0] are on a daily basis inspected prior to use, by a competent person who has
been appointed in writing and the findings of such inspection is recorded in a
register.

0] no person rides or be required or permitted to ride on any construction vehicle
or mobile plant otherwise than in a safe place provided thereon for that
purpose;

(k) every construction site is organised in such a way that, as far as is reasonably
practicable, pedestrians and vehicles can move safely and without risks to health;

)] the traffic routes are suitable for the persons using them, sufficient in number, in
suitable positions and of sufficient size;

(m) every traffic route is, where necessary indicated by suitable signs for reasons of
health or safety;

(n) bulldozers, scrapers, loaders, and other similar mobile plant are, when being

repaired or when not in use, fully lowered or blocked with controls in a neutral
position, motors stopped and brakes set;

Contract C68 of C143 Index
Part C3: Scope of Work



3.6

Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

(0) whenever visibility conditions warrant additional lighting, all mobile plant are
equipped with at least two headlights and two taillights when in operation;
(p) when workers are working on or adjacent to public roads, reflective indicators are

provided and worn by the workers.

MANAGEMENT

C3.6.1 Management of the Works

Planning and programme

The Contractor shall deliver to the Employer's Agent within 14 days, calculated from the
commencement date, a realistic initial programme scheme 1 showing in detail the order of
procedure, the duration of activities making up the programme and method which he proposes to
use in carrying out the Works of the first three months, and an overall schedule of activities for
the remaining months in order to meet the due completion date for this project.

The Contractor shall deliver to the Employer’s Agent within 03 months, calculated from the

commencement date, a realistic detailed programme scheme 2 as per the provision of section
A1.2.7.1. of COTO (2000) in order to meet the due completion date for this project.

The tenderer is to note that the penalty for failing to complete the works is 0.05% of the tender
sum per day.

Setting out of the works

Generally, the positions of the works have been fixed on the plans according to the existing stand
boundaries. The Engineer is to approve all setting out prior to commencement of excavation.

Excavation of works & safety

The contractor shall ensure that all excavation work is carried out under the supervision of a
competent person who is been appointed in writing. The Contractor will evaluate, as far as is
reasonably practicable, the stability of the ground before excavation works begin and he/she shall
not permit any person to work in an excavation which has not been adequately shored or braced.

The Contractor will cause convenient and safe means of access to every excavation area in which
person are required to work and such access hall not be further than 6m from the point where
any worker within the excavation is working.

The Contractor must ascertain as far as is reasonably practicable the location and nature of
electricity, water, gas or other similar services which may in any way be affected by the work to
be performed, and shall before the commencement of excavation work that may affect any such
service, take the steps that may be necessary to render the circumstances safe for all persons
involved;
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The Principal Contractor shall cause every excavation which is accessible to the public or which
is adjacent to public roads or thoroughfares, or whereby the safety of persons may be
endangered, to be:

(i)  adequately protected by a barrier or fence of at least one metre in height and as close to
the excavation as is practicable; and

(i)  provided with warning illuminants or any other clearly visible boundary indicators at night
or when visibility is poor;

The Principal Contractor shall cause warning signs to be positioned next to an excavation within
which persons are working or carrying out inspections or tests.
Inspection by engineer

No stage of construction shall be proceeded with until the Engineer or his representative has
examined and approved the previous stage. If any work is covered or hidden from view before
the Engineer has inspected same, the Contractor shall at his own cost open the covered work for
inspection. The Contractor shall also be responsible for making good any work damaged by such
uncovering.

Employment of local labour

It is a specific criterion of this project that should as far as possible adheres to RDP principles,
and to meet these principles the following procedures will be followed:

All labour is to be sourced from the ELIAS MOTSOALEDI Local Municipality and as informed by
the “EPWP Recruitment Guideline” published by The Department of Public Works; area of
jurisdiction and the Contractor may only bring in key personnel from outside this area.

The rate for appointed labour shall be determined by either

i. The fixed rate for the appointment of local labour per provision by the Department of
Public Works’ EPWP rate at the time of works commencement., or

ii. The fixed rate in line with the provision by the Department of Labour. This will be payable
by the Contractor on fortnightly basis. The Contractor's attention is drawn to the
standard rates specification (“Annexure A” — Civil Engineering Industry Minimum Wage
rates per hour; September 2010 to August 2013) found on the SAFSEC website at
www.safcec.org.za, or

iii. The fixed rate as determined and defined by ELIAS MOTSOALEDI Local Municipality.

These standard rates shall be implemented for payment of all sourced employees of the
Contractor.

Key personnel would typically include the Contracts Manager, Site Agent, and Supervisor for each
discipline and operators of plant where the operator must be seated.

A Monthly labour report on all local labour i.e. payments and labour days should be submitted to
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the Engineer at the end of each month in order for the Engineer to submit a report to the Employer.

None of the Works shall be executed except between sunrise and sunset on Monday to Saturday,

inclusive, of any week, and none of the Works shall be executed on any special non-working days

stated in the Contract Data, unless:

v' The Engineer’s permission in writing is obtained, subject to such conditions as my be laid
down by the Engineer; or

v" Provision is specifically made for it in the Contract; or

v' Work is unavoidable or necessary for the saving of life or property or for the safety of the
Works.

Site Meetings

Regular meetings will be held between all relevant parties to establish the progress and / or delays
and problems that might occur on site. Any problems of delays will be address accordingly and
the Contractor will receive proper instructions with reference to this matter.

Communication

The Employer’s Agent will be Mr Serge Banza, Pr Eng
Contact No: 079 828 9077

Daily Records

Daily records of resources (equipment and people employed) must be kept and must be available
on site at all times. These records will include i.e. site instruction book, site diary, site visit register,
contractual documentation and minutes of all project meetings. Labour information should be kept
updated at all times.

Compliance with applicable laws

The Contractor shall, in performance of the Contract, comply with all applicable laws, regulations
and statutory provisions and agreements, and shall in particular, on the request of the Engineer,
provide proof that he has complied therewith with regard to amongst others:

v Wages and conditions of work; and
4 Safety

Payment Certificates

As consideration for the construction, completion and defects correction of the Works, the
Employer shall pay the Contractor in terms of the provisions of the Contract.

Clearance of site

On completion of the Works, the Contractor shall clear away and remove from the site all
Construction Equipment, surplus materials, rubbish and temporary works of every kind and leave
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the whole of the site and the works clean and in a safe condition. All streams and watercourses
(where applicable) shall be cleaned and restored to the condition as at the commencement of the
Works. If the Contractor does not, within a reasonable time, comply with this requirement, the
Employer may have the site cleared and recover the cost thereof from the Contractor.

Termination of Contract

If application is made for the sequestration of the Contractor's estate, or if the Contractor

publishes a notice of surrender of his estate or presents a petition for the acceptance of the

surrender of his estate as insolvent, or makes a compromise with his creditors, or assigns in

favour of his creditors, or agrees to carry out the Contract under the supervision of a committee

representing his creditors, or (being a company) goes into liquidation, whether provisionally of

finally (other than a voluntary liquidation for the purposes of amalgamation or reconstruction), or

if the contractor assigns the contract without having first obtained the Employer's consent in

writing, or if execution is levied on his goods or if the Engineer certifies reference to this Clause,

that in his opinion the Contractor:

v" Has abandoned the contract; or

v' Without reasonable excuse has failed to commence the Works in terms of Clause 5.3 of the
General Conditions of Contract for Construction Works (2015 3 Edition), or has suspended
the progress of the Works for fourteen (14) days after receiving from the Engineer written
notice to proceed or

v" Has failed to proceed with the Works with due diligence; or

v" Has failed to remove materials from the site or to pull down and replace work within fourteen
(14) days after receiving from the Engineer written notice that the said materials or work have
been condemned and rejected by the Engineer in terms of these conditions; or

v"Is not executing the Works in accordance with the Contract, or is neglecting to carry out his
obligations under the Contract; or

v' Has, to the detriment of good workmanship or in defiance of the Engineer’s instruction to the
contrary, sublet any part of the Contract; or

v' Has assigned the Contract or any part thereof without the Employer’s consent in writing; or

v" The contractor or anyone on his behalf or in his employ would pay, offer or offer as payment
to any person in the employ of the Employer a gratuity or reward or commission; or

v The contractor furnished inaccurate information in the Schedules forming part of this Contract.

Then the Employer may, after giving fourteen (14) days’ notice in writing to the Contractor,
terminate the Contract and order the Contractor to vacate the Site and to hand it over to the
Employer, and the Employer may then enter upon the site and the Works and expel the Contractor
there from without thereby affecting the rights and powers conferred on the Employer of the
Engineer by the Contract, and the Employer may himself complete the Works or may employ
another contractor to complete the Works, and the Employer or such other contractor may use
for such completion so much of the construction equipment, temporary works and materials
bought onto the site by the Contractor as the Employer may think proper, and the Employer may
at any time sell any of the said construction equipment, temporary works and unused materials
and apply the proceeds of sale toward payment of any sums that may be due or become due to
the Employer by the Contractor under the Contract. In such circumstances the Contractor shall
forthwith vacate the site and shall not be entitle to remain on the site on the grounds that he is
entitled to do so on a right of retention until amounts due to him have been paid, neither will the
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contractor be entitled to any further payments of this Contract.

HEALTH AND SAFETY

Health & Safety Issues

All work is to be carried out in accordance with the Occupational Health and Safety Act and Regulations
(Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of (Act 26 of 1956),
the Minerals Act of 1991, and the Factories Machinery and Building Work Act (No 22 of 1941).

The Contractor’s notice is drawn to the stipulations of the Construction Regulations 2003, a regulation
of the Health and Safety Act 1993 (Gov Notice No R1010 of 18 July 2003). The construction regulation
will be applied vigorously on the project.

The Contractor to be appointed must have made provision for the cost of health and safety measures
during the construction process. The contractor must have the necessary skills, competencies and
resources to carry out the work safely. A proper Safety Plan is to be submitted by the Contractor and a
copy thereof is to be made available to all applicable appointed labourers and permanent workers on
this project.

The Contractor is to ensure that the legal compliance for the Health and Safety issues are in place.
Audits will be carried out to ensure that the Contractor is registered and in good standing with the
Workmen’s Compensation fund and that the Contractor has affected insurance indemnifying the
Employer against penalties levied upon the Employer due to the acts of omissions of the Contractor in
failing to comply with the provisions of the OHS regulations 2003. A compliance audit will also be carried
out to ensure that the Contractor has appointed a full-time competent person in writing to deal with the
issues of the OHS and that a risk assessment has been conducted and a copy of the Safety plan is on
site before any work commences.

Operational audits will be carried out on the following important issues:
v' That the Safety Plan is on site at all times
That the Contractor’s Safety file is on site at all times
That the Safety Officer is on site at all times
That Safety meetings are conducted as per the Safety Plan
That employees are working under safe conditions
That the public is not placed in danger

NN N N NN

That there is no harm to the environment

=  Accommodation of traffic

It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the
construction period.

The Contractor is to provide all necessary barricades, signs and lighting in accordance with the
stipulations of the South African Road Signs Traffic Manual, and the Protective Services of the
ELIAS MOTSOALEDI Local Municipality. All work is to be to the satisfaction of the Engineer.
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= Reporting of accidents

In addition to any statutory regulations, the Contractor shall, as soon as practicable, report to the
Engineer every occurrence on the Works or the site causing damage to property of injury of death
of persons. If required by the Engineer, the Contractor will submit a report in writing to the
Engineer within 48 hours of such requirement setting out full details of the occurrence. The
Engineer shall have the right to make any enquiries either on the site or elsewhere as to the cause
and results any such occurrence and the Contractor shall make available to the Engineer the
necessary facilities for carrying out such enquiries.

C3.8 PROJECT SPECIFICATIONS
This project shall be as per COTO Standard Specifications for Road and Bridge Works for South
African Road Authorities 2020
PSC1.3 — CONTRACTOR’S SITE ESTABLISHEMENT AND GENERAL OBLIGATIONS
PSC1.3.1 MATERIALS
All materials shall comply with the requirements of the South African Bureau of Standards, and shall
bear the official standardization mark. Where SANS standard does not exist for a certain material,
or a material does not bear the official standardization mark, the Engineers approval of such material
must be gained before use thereof.
PSC1.3.2 CONTRACTOR'’S OFFICE AND STORES
Neither housing nor shelters will be provided for the contractor's employees, and the
Contractor shall make his own arrangements to house his employees and transport them to
the Site.
PSC1.4 — FACILITIES FOR ENGINEER
PSC1.4.1 FACILITIES FOR ENGINEER
No specific offices are required for the Engineer on this contract. The contractor is
however expected to have enough space for the holding of site meetings.
PSC1.6 — CLEARING AND GRUBBING
PSC1.6.1 DISPOSAL OF SURPLUS MATERIAL
The disposal site is at the discretion of the Contractor but with approval from the Engineer.
PS Chapiters 3,4, 5,11 SELECTION, STOCKPILING AND BREAKING-DOWN THE MATERIAL
FROM BORROW PITS, CUTTINGS AND EXISTING PAVEMENT LAYERS, AND
PLACING AND COMPACTING THE GRAVEL LAYERS
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PRECAUTIONS

Add the following to 3201:

The Contractor or his agent or representative appointed in writing shall be deemed to be
and shall be both the “excavator” and “a person who is competent to pronounce on the
safety” of all bracing and shoring as set out in regulation 13 (demolition and excavation) of
the General Safety Act No 6 of 1983 as published in the Government Gazette no 10252
Volume 251 page 30 of May 1986 (as amended).

PROGRAMMING OF TRENCH EXCAVATION

The Contractor shall program his works in such a way that excavation and backfilling for all
types of trenches will be completed before the construction of the subbase layer.

BACKFILLING

All trenches that cross the roadway will be provided with the material and compacted to the
specification as per the original layer works of the road that has been crossed.

BEDDING CLASS

Unless shown otherwise on the drawings all bedding shall be of a class B type for concrete
pipes, and bedding for flexible pipes (if utilised) as per section 2200 Clause 2210 of COLTO
2000

TRANSPORT FOR EARTHWORKS AND TRENCHES

Add the following to clause:
c) Notwithstanding anything stated to the contrary, the freehaul distance on this
contract will be taken as 2,0km.

EXCAVATION
Excavation through surfaced roads is to be carried out in such a way that the edge of the
surfacing forms a straight and true line after excavation.

BARRICADING AND LIGHTING
Delete the Subclause and substitute the following:

In terms of the Occupational Health and Safety Act and Regulations (as amended), every
excavation that is accessible to the public or that is adjacent to a public road or
thoroughfare, or by which the safety of persons may be endangered, shall be

a) For Excavations Other Than Trenches:

i) Adequately protected by a barrier or fence at least one metre high erected as close
to the excavation as is practicable; and
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i) Provided with red warning lights or any other visible boundary indicators at night
or when visibility conditions are poor; and

ii) Inspected by watchmen employed by the Contractor to ensure that barricades and
lights are effective at all times.

For Trench Excavations

i)  Adequately protected by means of at least two horizontal double sided ‘red/white’
Chevron Tapes approved by the Engineer. The tapes shall be stretched tightly
between suitable supports along both sides and ends of the excavation at levels
approximately 0,45 m and 1,25 m above the ground. The supports shall consist
of poles or iron standards securely planted in solid ground at not more than 10 m
centres so as to enclose the spoil and the excavations.

i) Provided with red warning light or any other visible boundary indicators at night or
when visibility conditions are poor. The spacing between lamps along an open
trench shall be not greater than 10 metres. All lamps shall be kept in good order
and continuously lit from dusk to dawn and the Contractor shall employ a night
watchman to ensure that the lamps remain lit.

iii) Provided with a sufficient number of steel plates at least 2 m x 1,20 m x 8 mm
thick which may be laid across open excavated trenches to provide bridges for
vehicles along the route of the work as and where may be considered necessary
by the Engineer. The Contractor shall make such plates available on Site at all
times.

iv) Provided with protection for a private vehicular or a pedestrian crossing over an
open trench. Such crossings shall be protected on each side by a stout two ralil
timber fence, at least 1 m high, consisting of 150 mm x 75 mm timber verticals set
0,50 m into the ground, with 75 mm x 50 mm rails securely nailed to them. Where
timber is used for bridges, it must be battened underneath to prevent tipping. At
least 4 lamps must be provided at each crossing.

v) Provided with warning barriers in addition to the barricading and light requirements
set out above, where construction is in, or across, public roads. The barriers shall
comprise 225 mm x 40 mm timbers firmly fixed to heavy supports. The barriers
shall be located at least 20 m distance from the obstruction in the directions of all
approaching traffic; and the requisite ROAD CLOSED, DEVIATION and other
signs shall be prominently displayed well in advance of the work. All such signs
and positioning thereof shall comply with the requirements set out in the S.A.
Road Traffic Signs Manual.

Where only a portion of the roadway is closed suitable empty drums or pipes
painted white shall be placed along the traffic side at distances not more than 20
m apart.

Lamps in good order shall be provided one to each drum or pipe and at least five
to each barricade, in addition all poles and warning notices shall be clearly marked
by means of approved reflecting material.
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vi) Regularly inspected by watchmen employed by the Contractor to ensure that
barricades, bridges, warning barriers and lights are effective at all times.

PSC3.3 — CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES, AND

CONCRETE LININGS FOR OPEN DRAINS

PSC3.3.1 CEMENT

Unless written consent to the contrary is received from the Engineer, all cement used on
the contract will be Ordinary Portland cement (CEM 1 42,5).

PSC3.3.2 FINISH

All exposed concrete surfaces shall be floated off to the necessary gradients and planes, and
while still green, will be finished off to a smooth surface with a wooden trowel.

PSC3.3.3 STRENGTH CONCRETE

The strength concrete necessary for the different portions of the work is as follows:

GRADE ITEM
20/20 Encasement of pipes
20/20 Reinstatement of driveways

Should concrete for the works be mixed on site, the Contractor is to provide the Engineer with a
mix design carried out by an approved laboratory for approval. The Contractor is also to furnish
the Engineer with the methodology and equipment to be used for the mixing of concrete for
approval by the Engineer. Six tests cubes are to be taken prior to the first concrete pour, and the
7-day result will be utilized as a first indication of suitability of the mix design. Approval will however
be based on the 28-day strength.

PSC3.3.4 SELECTED FILL MATERIAL
"PI shall not exceeding 10".

PSC3.3.5 BEDDING
All pipes under this Contract will be considered as being flexible pipes.

PSC3.3.6 STONE BEDDING
Where ordered by the Engineer, special drains consisting of a 40 mm thickness of 6mm to
20mm graded stone extending the full width of the trench shall be provided below the
bedding to the pipes. The excavation for these drains will be measured in cubic metres at

the contract rate applying to unsuitable excavation below the bottom of the trench. The
stone filling will be paid for per cubic metre. All measurements in this connection will be to
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a width equal to the base widths and depths ordered.

CONCRETE CASING TO PIPES

Where concrete encasing is ordered by the Engineer it is to be of grade 20/19 concrete
with a minimum thickness of 150 mm above the top of the pipe.

VOLUME OF BEDDING MATERIALS

Add:
(©) The volume of bedding material shall be measured nett i.e. the volume of the pipe
is to be deducted.
FREEHAUL

The freehaul that applies to selected granular and selected fill material shall be 15km.

PSC20.1 — TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP

PSA1.2 B.1.1.8

MATERIALS

It is not required for the Contractor to supply a laboratory for testing materials on site, and he may
submit the name and credentials of a local commercial laboratory, for approval by the Engineer if he
SO requires.
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C3.9 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply to this
contract and are bound in hereafter.

SECTION EMP ENVIRONMENTAL MANAGEMENT SPECIFICATION
SECTION DWK DAY WORKS
SECTION OHS OHSA 1993 SAFETY SPECIFICATION

SECTION EMP: ENVIRONMENTAL MANAGEMENT SPECIFICATION
EMP.1 General

In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict
compliance to the Environmental Management Plan (EMP) guidelines is required. The EMP is bounded to this
document under Part C4: Site Information. The purpose of the EMP is to:

= Encourage good management practices through planning and commitment to environmental
issues,
= Provide rational and practical environmental guidelines to:
i. Minimize disturbance of the natural environment,
ii. Prevent pollution of land, air and water,
iii. Prevent soil erosion and facilitate re-vegetation.
= Adopt the best practicable means available to prevent or minimize adverse environmental
impact,
= Develop waste management practices based on prevention, minimization, recycling, treatment
or disposal of wastes,
= Train employees and contractors with regard to environmental obligations.

EMP.2 Training and Induction of Employees

= The Contractor has a responsibility to ensure that all those people involved in the project are
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.). The EMP shall be part of the terms of reference for all
contractors, sub-contractors and suppliers.

EMP.3 Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint should be brought to
the attention of the site manager, who will respond.

The following information must be recorded:
= Time, date and nature of the complaint,
Type of communication (telephone, letter etc),
Name, contact address and telephone number of the complainant,
Response and investigation undertaken and
Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within 14 days.

All environmental incidents occurring on the site will be recorded. The following information will be provided:
» Time, date, location and nature of the incident,
= Actions taken and by whom.
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EMP.4 Site Cleanliness and Neatness

EMP.5 Access

Location of a construction camp is to be approved by the Engineer and is to be restored to its
previous condition after completion of construction.

The construction camp should preferably be fenced with a 1.8m bonnox fence or similar
approved.

All materials, equipment, plant and vehicles must be stored within the construction camp.

A dedicated area must be made available for construction staff to change and store their
personal belongings.

Access to existing roads, schools, buildings, shops and residential properties must not be
impeded during construction.
Access roads utilised by the Contractor must be maintained in good condition.

EMP.6 Borrow Pits

Mining authorizations (permits) for borrow pits must be obtained from the Department of
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry
(DWAF).

Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.
Borrow pits must be rehabilitated after use in accordance with the requirements of DME and
DWAF.

Borrow pits will be fenced and the necessary warning signs will be erected.

EMP.7 Dust Control / Air Quality

EMP.8 Fauna

Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).

Ensure that vehicles and equipment are in good working conditions and that emissions are not
excessive.

Ensure that vehicles and equipment are in good working conditions and that emissions are not
excessive.

Special care must be taken in areas where the route passes close to schools and residential
areas.

The speed of construction vehicles must be reduced.

Contractor staff may not chase, catch or kill animals encountered during construction.

EMP.9 Fire Prevention and Control

Smoking is prohibited in the vicinity of flammable substances.

The contractor must ensure that fire-fighting equipment is available on site, particularly where
flammable substances are being stored or used, and that construction staff are aware of where
it is kept and how it is operated.

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to
adjacent property owner’s lands.

EMP.10Grave Sites

Gravesites in close proximity to the road must not be disturbed during construction.
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EMP.11Materials Handling and Spills Management

EMP.12Noise

Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be
stored in a designated area at the campsite.

The storage containers/facilities (including any diesel/petrol tanks) must be placed on an
impermeable surface and surrounded by a bund wall, in order to ensure that accidental
spillage does not pollute the environment.

Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriate protective clothing/equipment in case of spillages or accidents.

Ensure all staff and contractors undergo relevant training in the maintenance of equipment to
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.

Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc).

The area of contaminated soil or spill must be deposited into the hazardous waste container(s).
The contractor should keep Peat, Sorb or a similar absorbent on site to clean up any spills.
The absorbent must be stored in a designated area and be available for inspection.

All spills are to be recorded in the environmental incident book.

Noise generating activities must be restricted to between 07:00 and 17:00 Monday to Friday,
unless otherwise approved by the appropriate competent person in consultation with adjacent
landowners/affected persons.

All equipment, vehicles and machinery must be in good working condition and be equipped
with sound mufflers if necessary.

Construction staff must be trained and made aware of not creating unnecessary noise such as
hooting and shouting.

EMP.13Pollution Control

EMP.14Rivers and

EMP.15Safety

Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous
substances must be avoided.

All construction vehicles are to be maintained in good working order so as to prevent soil or
water pollution from oil, fuel or other leaks, and to reduce noise pollution.

Streams

During construction of bridge structures, there must be no obstruction of the water flow of
rivers and streams.

Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.

Erosion control measures must be employed both during and after construction.

No impediments to natural surface water flow, other than approved erosion control measures,
must occur.

Safety measures, such as detour signs, must be implemented during construction to ensure
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of
construction work.

Special care must be taken in the vicinity of schools to ensure the safety of children wishing to
cross the road under construction.

The relevant signage (e.g. speed control signs) must be erected alongside the road during the
operation phase in order to control traffic.

Accommodation must be made for pedestrian pathways alongside the road during the
construction and operation phases.

Contract
Part C3: Scope of Work

C81 of C143 Index



EMP.16Soil Manag

Project No. EMLM29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ement

Stormwater drainage pipes must be installed alongside the road in all areas susceptible to soil
erosion.

Erosion should be minimized by the construction of meadow drains and the planting of
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater.
Spoil from cuts may be used in existing erosion galleys.

Stone pitching and gabions should be constructed at pipe culvert outlets.

Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should
be removed together with the contaminated soil.

If necessary, an absorbent such as Peat Sorb should be used the aid in cleaning up the spill.
The contaminated soil should be disposed of in an appropriate container, depending on its
classification.

Servicing and re-fueling of vehicles must only be carried out at construction camp.

EMP.17Worker Conduct

Code of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish which will attract animal
pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended speed
limits on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles
must be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the construction site.

EMP.18Traffic Disturbances and Diversions

EMP.19Vegetation

Any traffic diversions must be undertaken with the approval of all relevant authorities and in
accordance with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas and
remain within the existing road reserve.

Traffic diversion routes must be rehabilitated after use.

Only vegetation falling directly on the route must be removed where necessary.

Alien vegetation within the road reserve must be eradicated, and management measures must
be implemented for future control of these species.

Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during
construction must be replaced with indigenous vegetation after construction has been
completed.

EMP.20Waste Management

All general, non-hazardous waste must be placed in a skip container and disposed of at a
registered waste disposal site.

The contractor is to ensure that the portable toilet facilities at the campsite are properly
maintained and in working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc.) must be
stored in leak proof containers and disposed of at a registered hazardous waste disposal site.
The contents of waste storage containers must, under no circumstances, be emptied to the
surrounding area. In general, littering, discarding or burying of any materials is not allowed on
site or along the route.

Adequate waste receptacles must be available at strategic points around the construction
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camp and site for all domestic refuse and to minimize the occurrence of littering.

Concrete rubble must be collected and disposed of as directed by the Project Manager.
Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete
packets etc.) on completion of the day’s work.

Any spill around the container(s) should be treated as per Section EMP11 and EMP16.
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SECTION DWK: DAY WORKS

This part of the Project Specifications deals with the provision for Day works in the Schedule of Quantities. Rates
for Day works shall be entered in Section C1.2 of the Schedule of Quantities in accordance with the following
specifications.

DWK. 1SCOPE

According to clause 6.5 of the General Conditions of Contract for construction works (GCC) 2015 3 edition, certain
work may be carried out using rates tendered in the day work schedule. A schedule of personnel, plant and
equipment which may be necessary to perform work on a day work basis is included in the schedule of quantities.
The quantities used in the schedule are for tender evaluation purposes only and the use or not of these items shall
not constitute a variation in terms of Clause 6.5 of the General Conditions of Contract 2015 edition.

No work will be paid for as Day works without the written instruction or approval of the Engineer.
DWK. 2TYPE OF WORK

The Engineer may order day work in certain cases where it is necessary to vary or to extend the works due to new
or unforeseen circumstances to such an extent that the tendered rates for specific items of work are no longer
applicable, or where no suitable combination of tendered rates can be used to pay for such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor and the
Engineer. Day works will only be used in exceptional circumstances.

DWK. 3MATERIALS

Materials for use in works carried out under Day work shall be purchased by the Contractor who shall also arrange
for delivery to site, and shall be responsible for any other requirements associated with specific materials. A
Provisional Sum has been allowed in Section C1.2 for Day work materials. The Contractor shall enter a tendered
percentage in the schedule to cover his handling costs and profit, as per other provisional and prime cost sums in
this Contract.

Materials shall be paid for using the method described in the Pricing Data. No contract price adjustment will be
applicable to materials.

The Contractor shall submit proof of ownership for any materials used in Day works with his day works claim to the
Engineer. Further, if specific materials are required for Day works, quotations will be called for as per Clause
6.5.1.2.4.0f the General Conditions of Contract 2015 3 edition.

DWK. 4CONSTRUCTION PLANT HIRE

Where daywork is ordered, the tendered rates for plant hire in Section C1.2 shall be used in calculating the
payment due for any plant required to execute the daywork. If no rate is included in the schedule for a particular
piece of equipment, and where no other rate or combination of rates would provide suitable compensation, then the
daywork method of payment described in Clause 6.5 of the General Conditions of Contract 2015 3 edition will be
used.

The tendered rates for each item of constructional plant shall include for all operating costs associated with the said
item of plant. Such costs are deemed to include fuel, re-fueling costs, lubrication and routine servicing /
maintenance, breakdowns and spares, all overhead costs, site management costs and administration costs. The
tendered rates shall also include the plant operator and the general supervision of the plant while it is engaged in
the day works.
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DWK. 5SALARIES AND WAGES OF WORKMEN

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in Section C1.2.
The tendered rates shall include for all costs associated with the employment of personnel, including salaries,
wages, allowances, workmen’s compensation, medical aid and pension contributions, government levies and
taxes, training costs and any costs associated with living on the site. The tendered rates shall also include for the
transportation of the workmen to the site of the day works.

All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to be
covered by the DAY WORKS rates and no additions or mark ups will be made to the tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen'’s job description e.g.
picks, shovels, hammers, saws, spirit levels, etc. The tendered rate for labourers shall also include for the casual
supervision by a gang boss or foreman. Only when specifically called for by the Engineer, will payment be made
for the use of a gang boss or foreman supervising on a continuous basis

DWK. 6 MEASUREMENT AND PAYMENT
The following principles shall also apply to the measurement and payment of day works.

The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant shall be
fitted with a vibroclock, the cost of which shall be included in the rates. Excessive non-productive time when the
engine is idling will not be paid for. Where there is ambiguity between the flywheel horsepower and mass of the
machine, the flywheel horsepower shall govern the measurement category. Where width and mass are specified,
mass shall govern the measurement category.

The Contractor’s attention is drawn to the requirements of Sub-clauses 6.5.3 and 6.5.4 of the General Condition of
Contract 2015 3 edition with regard to the submission of day works claims.
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SECTION OHS: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
OHS.1 SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure a continued
safe and healthy environment for all workers, employees and subcontractors under his control and for all other
persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act No
181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and specifications
referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor as
mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with all provisions
of OHSA 1993 and the Construction Regulations 2014.

This safety specification and the Contractor’'s own Safety Plan as well as the Construction Regulations 2014, shall
be displayed on site or made available for inspection by all workers, employees, inspectors and any other persons
entering the site of works.

The following are possible risks associated with this project:

=  Working high above the ground on top and below the bridge, most of the time in a restricted
environment with limited landings (working platforms)

= Working above a continuously flowing river and in an flood plain environment subject to flooding

= Lifting and lowering of materials and equipment from the ground to the bridge and vice versa,
exposed to cross winds

= Steep and restricted access to the lower flood plain below the bridge

= Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical high
voltage cables, on the bridge, buried and overhead

= Deep excavations in soils requiring shoring or reducing of slopes

= Blasting of hard rock or demolition of concrete

= High pressure during testing of the relocated pipe lines, which could result in potentially dangerous
situations in the event of the pipeline of fittings failing

= Potentially harmful gasses when tying into the existing sewer mains

= Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and

existing services

Exposure to possible injuries due to mishandling or failure of power and hand tools

Falling debris, tools and materials from bridge

Non-conformance to specifications with regards to fasteners and materials

Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the Contractor which are not
necessary covered in the above.

OHS.2 DEFINITIONS
For the purpose of this contract the following shall apply:
(@) Employer” where used in the contract documents and in this specification, means the Employer as
defined in the General Conditions of Contract and it shall have the exact same meaning as “client”
as defined in the Construction Regulations 2014. “Employer” and “client” is therefore

interchangeable and shall be read in the context of the relevant document.

(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same
meaning as “Contractor” as defined in the General Conditions of Contract.

In this specification the terms “principal contractor” and “contractor” are replaced with “Contractor” and
“subcontractor” respectively.
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For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, without derogating
from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in the General Conditions of
Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the Employer (the
client as defined in the Construction Regulations).

OHS.3 TENDERS

The Contractor shall submit the following with his tender:

@ a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations. The
Safety Plan must be based on the Construction Regulations 2014 and will be subject to approval by the Employer;

(b) a declaration to the effect that he has the competence and necessary resources to carry out the work
safely in compliance with the Construction Regulations 2014;

(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety
measures envisaged in the Construction Regulations.

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not be
able to carry out the work under the contract safely in accordance with the Construction Regulations.

OHS.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall, in terms of
Regulation 4, notify the Provincial Director of the Department of Labour in writing if the following work is involved:

@) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;
(b) the use of explosives;

(c) construction work that will exceed 30 days or 300 person-days;

(e) excavation work deeper than 1,0m; or

)] working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section 9 (Forms to be Completed by
Successful Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, Engineer,
employees and persons on site.

OHS.5 RISK ASSESSMENT

Before commencement of any construction work during the construction period, the Contractor shall have a risk
assessment performed and recorded in writing by a competent person. (Refer Regulation 9 of the Construction
Regulations 2014).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the execution of
the work under the contract, and it shall include a documented plan of safe work procedures to mitigate, reduce or
control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, subcontractors,
employees, trade unions and health and safety committee members, and must be monitored and reviewed
periodically by the Contractor.
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OHS.6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
6.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in writing, and
he shall provide them with a copy of his documented Health and Safety Plan, or relevant sections thereof. The
Contractor shall ensure that all subcontractors and employees are committed to the implementation of his Safety
Plan.

6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and their employees,
undergo a health and safety induction training course by a competent person before commencement of
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless
such person has undergone health and safety training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health
and safety induction training issued by a competent person prior to commencement of construction work.

OHS.7 APPOINTMENT OF SAFETY PERSONNEL
7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance of
the construction work.

He may also have to appoint one or more competent employees to assist the construction supervisor where
justified by the scope and complexity of the works.

7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected, the Contractor
shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the Inspector of the
Department of Labour. The Safety Officer shall have the necessary competence and resources to perform his
duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety officer
appointed after award of the contract.

7.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act for
the execution of the contract, shall appoint a health and safety representative whenever he has more than 20
employees in his employment on the site of the works. The health and safety representative must be selected
from employees who are employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 100 employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration with
his employer, the Contractor), to investigate complaints by employees relating to health and safety at work, to
make representations to the employer (Contractor) or inspector on general matters affecting the health and safety
of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in consultations with
inspectors and to attend meetings of the health and safety committee.
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7.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or more
health and safety committee(s) where there are two or more health and safety representatives at a workplace.
The persons selected by the Contractor to serve on the committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals, but at least once
every three months, to review the health and safety measures on the contract, to discuss incidents related to health
and safety with the Contractor and the inspector, and to make recommendations regarding health and safety to the
Contractor and to keep record of recommendations and reports made by the committee.

7.5 Competent persons
In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons

responsible for supervising construction work on each of the following work situations that may be expected on the
site of the works.

@) Risk assessment and induction training as described in Regulation 9 of the Construction Regulations;

(b) Fall protection as described in Regulation 10;

(c) Excavation work as described in Regulation 13;

(d) Demolition work as described in Regulation 14;

(e) Scaffolding work as described in Regulation 16;

)] Suspended platform operations as described in Regulation 17;

(9) Material hoists as described in Regulation 19;

(h) Bulk Mixing plant operations as described in Regulation 20;

0] Explosive actuated fastening device as described in Regulation 21;

()] Cranes as described in Regulation 22;

(k) Construction vehicle and mobile plant inspections on a daily basis by a competent person as described in
Regulation 23(1);

0] Control of all temporary electrical installation on the construction site as described in Regulation 24;

(m) Stacking and storage on construction sites as described in Regulation 28; and

(n) Fire precautions on construction sites as described in Regulation 29.

A competent person may be appointed for more than one part of the construction work with the understanding that
the person must be suitably qualified and able to supervise at the same time the construction work on all the work
situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor
from any of his responsibilities to comply with all requirements of the Construction Regulations.

OHS.8 RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and registers related to
health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade union officials and
subcontractors and employees. The following records and registers must be kept on site and shall be available for
inspection at all times.

(a) A copy of the OHSA 1993 Construction Regulations 2014;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7);

(d) A copy of the Notification of Construction Work (Regulation 4);

(e) A health and safety file in terms of Regulation 7(1b) with inputs by the Construction Safety Officer
(Regulation 8(5));

(f) A copy of the risk assessment described in Regulation 9;

(g) A full protection plan and the corresponding records of evaluation and training of employees
working from elevated positions as described in Regulation 10;

(h) Drawings pertaining to the design of structures (Regulation 11(1c)) and temporary works
(Regulation 10) must be kept on site;

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site
(Regulation 13(2)(h));

(i) A copy of the certificate of the system design for suspended platforms (Regulation 17(3));
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(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass
load, which may be carried at any one time by material hoists (Regulation 11(2));

() Maintenance records of material hoists and inspection results must be kept in a record book to be
kept on site (Regulation 19(8));

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 19(8));

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive
powered tool is used (Regulation 21(2));

(o) A register for recording of findings by the competent person appointed to inspect construction
vehicles and mobile plant (Regulation 23(1) (k)).

OHS.9 CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA 1993),
which means that the Contractor has the status of employer in his own right in respect of the contract. The
Contractor is therefore responsible for all the duties and obligations of an employer as set out in the Act (OHSA
1993) and the Construction Regulations 2014.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the Employer
(Client) to confirm his status as mandatory (employer) for the contract under consideration.

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014, and are not
repeated in detail but some important aspects are highlighted hereafter, without relieving the Contractor of any of
his duties and responsibilities in terms of the Construction Regulations.

@ Contractor’s position in relation to the Employer (Client) (Regulation 5)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer or the
Engineer on behalf of the Employer, to ensure that all requirements of the Act and the Regulations are met and
complied with.

(b) The Principal Contractor and Contractor (Regulation 7)

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor as defined in
the Construction Regulations, and he shall comply with all the provisions of Regulation 7.

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms of the
appointment in respect of health and safety. An independent subcontractor shall however provide and
demonstrate to the Contractor a suitable, acceptable and sufficiently documented health and safety plan before
commencement of the subcontract. In the absence of such a health and safety plan the subcontractor shall
undertake in writing that he will comply with the Contractor’s safety plan, the health and safety specifications of the
Employer and the Construction Regulations 2014.

(c) Management Supervision of construction work (Regulation 8)

The Contractor shall appoint the safety and other personnel and employees as required in terms of Regulation 8
and as set out in paragraph 7 above. Appointment of those personnel and employees does not relieve the
Contractor from any of the obligations under Regulation 8.

(d) Risk assessment for construction works (Regulation 9)

The Contractor shall have the risk assessment made as set out in paragraph 3 above before commencement of the
work and it must be available on site for inspection at all times. The Contractor shall consult with the health and
safety committee or health and safety representative(s) etc. on a regular basis to ensure that all employees,
including subcontractors under his control, are informed and trained by a competent person regarding health
hazards and related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health and safety
induction training, all as specified in Regulation 9.
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(e) Fall protection (Regulation 10)

Fall protection, if applicable to this contract shall comply in all respects with Regulation 10 of the Construction
Regulations.

() Structures (Regulation 11)

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to comply with all
the specifications, project specifications and drawings related to the structures, unless it can be proved that such
collapse or failure can be attributed to faulty design or insufficient design standards on which the specifications and
the drawings are based.

In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction Regulations.

(9) Temporary works (Regulation 12)

The Contractor will be responsible for the adequate design of all formwork and support structures by a competent
person.

All drawings pertaining to formwork shall be kept on site and all equipment and materials used in formwork, shall
be carefully examined and checked for suitability by a competent person.

The provisions of Regulation 12 of the Construction Regulations shall be followed in every detalil.

(h) Excavation (Regulation 13)

It is essential that the Contractor shall follow the instructions and precautions in the Standard Specifications and
Project Specifications as well as the provisions of the Construction Regulations to the letter as unsafe excavations
can be a major hazard on any construction site. The Contractor shall therefore ensure that all excavation work is
carried out under the supervision of a competent person, that inspections are carried out by a Professional
Engineer or Technologist, and that all work is done in such a manner that no hazards are created by unsafe
excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of his duties and responsibilities under
Regulation 13 of the Construction Regulations.

® Demolition work (Regulation 14)
Whenever demolition work is included in a contract, the Contractor shall comply with all the requirements of

Regulation 14 of the Construction Regulations. The fact that a competent person has to be appointed by the
Contractor does not relieve the Contractor from any of his responsibilities in respect of safety of demolition work.

()] Tunneling (Regulation 15)
The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved.
(9] Scaffolding (Regulation 16)

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations are complied
with. [Note: Reference in the Regulations to “Section 44 of the Act” should read “Section 43 of the Act’].

0] Suspended platforms (Regulation 17)

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that copies of the
system design issued by a Professional Engineer are submitted to the Engineer for inspection and approval. The
Contractor shall appoint competent persons as supervisors and competent scaffold erectors, operators and
inspectors and ensure that all work related to suspended platforms are done in accordance with Regulation 17 of
the Construction Regulations.

(m) Rope Access (Regulation 18)

Where rope access is required on the construction site, the Contractor shall comply with Regulation 18.
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(n) Material Hoists (Regulation 19)
Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter.

(0) Bulk Mixing plants (Regulation 20)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, etc. used in the
operation of a batch plant shall comply with, and that all operators, supervisors and employees are strictly held to
the provisions of Regulation 20. The Contractor shall ensure that the General Safety Regulations (Government
Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Government Notice R295 of 26/2/1988) and the
Electrical Installation Regulations (Government Notice R2271 of 11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.

(P) Explosive actuated fastening devices (Regulation 21)

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all safety provisions of
Regulation 21 are complied with.

It is especially important that warning notices are displayed and that the issue and return of cartridges and spent
cartridges be recorded in a register to be kept on site.

(@) Cranes (Regulation 22)
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 22 shall be complied with.

n Construction vehicles And mobile plant (Regulation 23)

The Contractor shall ensure that all construction vehicles and plant are in good working condition and safe for use,
and that they are used in accordance with their design and intended use. The vehicles and plant shall only be
operated by workers or operators who have received appropriate training, all in accordance with all the
requirements of Regulation 23.

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and the findings
must be recorded in a register to be kept on site.

(s) Electrical installation and machinery on construction sites (Regulation 24)

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 of 23 October
1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 August 1993). Before
commencement of construction, the Contractor shall take adequate steps to ascertain the presence of, and guard
against dangers and hazards due to electrical cables and apparatus under, over or on the site.

All temporary electrical installations on the site shall be under the control of a competent person, without relieving
the Contractor of his responsibility for the health and safety of all workers and persons on site in terms of
Regulation 24.

® Use of temporary storage of flammable liguids on construction sites (Regulation 25)

The Contractor shall comply with the provisions of the General Safety Regulations (Government Notice R1031 of
30 May 1986) and all the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard-
free environment to all workers and other persons on site.

(u) Water environments (Regulation 26)

Where construction work is done over or in close proximity to water, the provisions of Regulation 26 shall apply.

()] Housekeeping and general safequarding on construction sites (Regulation 27)
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Housekeeping on all construction sites shall be in accordance with the provisions of the environment Regulations
for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions of Regulation 27 of the
Construction Regulations.

(w) Stacking and storage on construction sites (Regulation 28)

The provisions for the stacking of articles contained in the General Safety Regulations (Government Notice R1031
of 30 May 1986) as well as all the provisions Regulation 28 of the Construction Regulations shall apply.

x) Fire precautions on construction sites (Regulation 29)

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 October 1987)
shall apply.

In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide adequate and
sufficient fire protection equipment, sirens, escape routes etc. all in accordance with Regulation 29 of the
Construction Regulations.

) Construction welfare facilities (Regulation 30)

The Contractor shall comply with the construction site provisions as in the Facilities Regulations (Government
Notice R1593 of 12 August 1988) and the provisions of Regulation 30 of the Construction Regulations.

(2) Non-compliance with the Construction Requlations 2014

The foregoing is a summary of parts of the Construction Regulations applicable to all construction projects.

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the Construction
Regulations applicable to the contract under consideration are complied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 4 to 30 as listed in Regulation 33, he will
be guilty of an offence and will be liable, upon conviction, to the fines or imprisonment as set out in Regulation 33.
The Contractor is advised in his own interest to make a careful study of the Act and the Construction
Regulations as ighorance of the Act and the Regulations will not be accepted in any proceedings related to
non-conformance to the Act and the Regulations.

OHS.10 MEASUREMENT AND PAYMENT

10.1  Principles
It is a condition of this contract that Contractors, who submit tenders for this contract, shall make provision in their
tenders for the cost of all health and safety measures during the construction process. All associated activities and

expenditure are deemed to be included in the Contractor’s tendered rates and prices.

€) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, Health and
Safety Committee and Competent Persons referred to in clauses 9.1 to 9.5 shall be members of the Contractor’s
personnel, and no additional payment will be made for the appointment of such safety personnel.

(b) Records and Registers

The keeping of health and safety-related records and registers as described in 8 is regarded as a normal duty of
the Contractor for which no additional payment will be considered, and which is deemed to be in the Contractor’s
tendered rates and prices.
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C4: SITE INFORMATION

C4.1. Project location

The project is located in the Tafelkop rural settlement (Lat 25°03'58"S and Long 29°30'45"E) at approximately 17km
North-East of Groblersdal, in the Elias Motsoaledi Local Municipality as depicted in the figure below.

Tafelkop Stadium access road = 208 s = 22 : g e 2 Legend
Bus Route - 5.3km = s R o S N g oAy o = H£= # Feature 1
5 35 Y BN ° Feature?
s (7 Masakhane Area
£ School
(7 School

&» Tafelkop Stadium Access

Start of the project at 25° 3'46.66"S and 29°30'13.36"E
End of the project at 25° 2'47.45"S and 29°30'51.46"E.
C4.2 Project overview and Road under consideration

The Tafelkop stadium access road is a rural road off the R33 at about 4km from Groblersdal towards the Tafelkop
rural settlement at approximately 17km from Groblersdal town. The road traverses through residential areas with
schools, churches and taverns. It functions as a collector/distributor road which can, therefore, be classified as a
mobility route and access road about functionality, as it serves to move residence as Bus route for taxis and private
vehicles. According to the South African Pavement Engineering Manual (SAPEM), the Tafelkop stadium access road
falls under road categories D.

The entire 5.4km identified road is in gravel condition. The road has the following infrastructure:

e Two major intersections with the 39 km road link between R33 and R579
e Principal access to Tafelkop Stadium with open area serving as parking
e Several access roads to schools, churches, and residents

e Box culvert bridge

e Pipe culverts

o Existing services (powerline & bulk water) along and crossing the road.
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C4.3 Topography and Terrain

The terrain is overall level to semi-flat to rolling terrain over the length of the road. The altitude rises from 1284MAMSL
at the major intersection towards the Stadium to 1337MAMSL at the chainage 2.10km.

C4.4 Borrow pits
There are 3 borrow pits with materials available named as BP1, BP2 and BP3. The borrow pit BP3 has however a
challenge for access due to lack of space for further construction as it is located close to a graveyard, and it has a

bedrock laid approximately 1 meter from the ground.

The borrow pits BP1 and BP2 have been identified as the potential sources for the material suitable for use on
roadwork and have enough materials to complete the road with TRH14 classification ranging G6.

BORROW
PIT

POSITION COORDINATES
BP SOUTH EAST
01 25° 4' 57.96" 29° 28' 53.49"
02 25° 3' 39.15" 29° 28' 38.69"
03 25°2'38.18" 29° 28' 55.10"

C4.4 Land Use

The surrounding area is categorised as township/settlement with cultivated/subsistence agriculture activities in some
lands. We observed a significant percentage of public transport vehicles frequenting the road taking/dropping
commuters to/from Groblersdal and surrounding areas.

The land use along the route may be summarised as follows:

e Residential

e Agricultural — subsistence farms such cultivated, cattle along the road
e Commercial — spaza shop

e Public facilities such as schools, creche, church

e Transportation — taxi and private vehicles.

C4.5 Stakeholders

Considering this area is within a rural settlement outside the town of Groblersdal, the local community is made up of
different income brackets. Therefore, there is a need to consider the type of stakeholders who will have a vested
interest in the project, namely the local ward councils representing the community, schools, church and farm
occupants of the sections of land and farms.

The identified stakeholders of the project are listed below:

e The EMLM as the Road Authority and Implement Agent

e SANRAL - for the two intersections with R574

e ESKOM

e Department of Environmental Affairs (DEA)

e Department of Water and Sanitation — WULA

e The ward council

e BaPedi ba Ramaube tribal authority

e Farmer's community falling under the Elias Motsoaledi Municipality
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C4.6 TENDER DRAWINGS
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