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SCHEDULE A: ROADWORKS

SECTION - 1.2

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.2
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C1.2 |GENERAL REQUIREMENTS AND PROVISIONS
Cl1.2.1 |Environmental Management
C1.2.1.1 [Monitoring of compliance with and reporting on the EMP month 10
C1.2.1.2 |Dedicated environmental officer (if specified in the Contract Documentation)
C1.2.2 |Programming and Reporting
C1.2.2.1 |Submission of a Scheme 1 Programme Lump Sum 1
C1.2.2.2 |Reviewing and updating a Scheme 1 Programme month 3
C1.2.2.3 | Submission of a Scheme 2 Initial Programme Lump Sum 1
C1.2.2.4 |Submission of a Scheme 2 Full Programme Lumps Sum 1
C1.2.2.5 |Reviewing and updating a Scheme 2 programme every month Lump Sum 1
C1.2.2.6 |Preparation and submission of all information and reports specified in the Contract Documentation Lump Sum 1
Cl1.2.4 |Stakeholder liaison month
Cl.2.5 |Safety
C1.2.5.1 JHealth and safety plan lump sum 1
C1.2.5.2 Jimplementation of health and safety plan month 10
C1.2.6 |Work adjacent to properties
C1.2.6.1 |Survey of adjacent properties No 32
C1.2.6.2 |Preventive and/or mitigation measures Prov Sum 1 100 000.00 100 000.00
C1.2.6.3 |Handling cost, profit and all other charges in respect of item C1.2.6.2 % R100 000.00
C1.2.7 |Road safety audits
C1.2.7.1 |Stage 4 work zone traffic management audit Prov Sum 1 150 000.00 150 000.00
C1.2.7.2 |Handling cost, profit and all other charges in respect of item C1.2.6.1 % R150 000.00
C1.2.7.3 |Stage 5 pre-opening stage traffic safety audit Prov Sum 1 20 000.00| 20 000.00
C1.2.7.4 |Handling cost, profit and all other charges in respect of item C1.2.6.3 % R 20 000.00
C1.2.8 [Dayworks
C1.2.8.1 JPersonnel
(a) Unskilled labourer hour 40
(b) Semi-skilled labourer hour 40
() Skilled labourer hour 40
(d) Gang leader hour 40
(e) Foreman hour 48
) Skilled Artisan hour 48
C1.2.8.2 |Construction equipment (specify size and/or model number)
(@) Motor grader hour 24
(b) Vibratory roller hour 24
(c) Pneumatic roller hour 24
(d) Front end loader hour 24
(e) Tractor loader backhoe hour 24
f) Excavator hour 24
(9) Compressor hour 24
(h) Other equipment (specify) hour 24
C1.2.8.3 |Vehicles (specify size)
(a) Light delivery vehicle km 50
(b) Flatbed truck km 50
(c) Dump truck km 50
(d) Other vehicles (specify) km 50
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SCHEDULE A: ROADWORKS SECTION - 1.2 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM No. DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
R R C
BROUGHT FORWARD

C1.2.8.4 | Materials
(a) Procurement of materials Prov Sum 1
(b) Contractor's handling costs, profit and all other charges in respect of item C1.2.8.4(a) % R -

C1.2.9 |Disposal of non-useable assets

C1.2.9.2 |Disposal of non-useable assets identified in the Contract Documentation at time of tender
(@) Contract sign boards No 2
(b) Any Materials, tools and equipments in the site camp to be disposed at the end of the contract No 1

C1.2.9.2 |Disposal of non-useable assets not identified at time of tender Prov Sum 1

C1.2.9.3 |Handling cost, profit and all other charges in respect of item C1.2.9.2 % R -

C1.2.10 |Provision of training for local students
(@) Provisional sum for the payment of two (2) students from Tafelkop (R5000/student/ month) Prov. Sum 1 100 000.00 100 000.00
(b) Handeling costs and profit in respect to sub-item C1.2.10 % R100 000.00

C1.2.11 |Contractor's obligation in respect of Training of Local Labourers
(@) Technical skills PC Sum 1 40 000.00 40 000.00|
(b) Generic and Entrepreneurial skills PC Sum 1 40 000.00 40 000.00|
(©) Remuneration of workers and other Labourers including wages during training PC Sum 1 30 000.00 30 000.00
« :::;?r:/ii:;on for accredited and approved training courses for selected Local labourers including wages during PC Sum 1 8.000.00 8 000.00
(d) Contractor's handling costs, profit and all other charges in respect of Sub-item C1.2.11 (a), (b), (c) and (d) % 118 000 0.10 11 800.00

C1.2.12 |[Employer's Agent obligations in respect of Training Local SMME Contractors
(a) Employer's Agent's mentoring and supervision of SMME contractors. Month 10 25 000.00 250 000.00
(b) SMME Training and development No. 1 100 000.00 100 000.00
(©) Compliance Workshop No. 1 20 000.00 20 000.00
(d) Risk management No. 1 30 000.00 30 000.00|
(d) SMME Growth Support No. 1 40 000.00 40 000.00
(e) Contractor's handling costs, profit and all other charges in respect of Sub-item C1.2.12 (a), (b), (c), (d) and (e) % R440 000.00 0.10 44 000.00|
) Measurement and Evaluation No. 1

C1.2.13 JContractor's obligations in respect of Training Local SMME Contractors

(a) Contractor's Full-time mentoring and supervision of SMME contractors. Month 10
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 1.3 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.3
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C1.3 |CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
C1.3.1 |The Contractor's general obligations
C1.3.1.1 |Fixed obligations Lump Sum 1
C1.3.1.2 |Value-related obligations Lump Sum 1
C1.3.1.3 |Value-related obligations Time-related obligations month 10
C1.3.2 [Contract sign boards m? 30
(The rate shall include provision of 2 contract sign boards excluding erection)
C1.3.3 ]Contractor's obligations in respect of Local Emerging Contractors
@ Zﬁnzzn:lsl Ez::;zrécggl:pl;ﬂr\iz gsrsérezat;;rp(l;ceervrsat:gse:?)ll include P&Gs and Works package for local PC Sum 1 2300 000.00 2300 000.00
(b) Contractor's charge to allow for handling costs and profit in respect of subitem B12.03 (a) % R 2300 000.00
TOTAL CARRIED FORWARD TO SUMMARY A
Contract C.2.2
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SCHEDULE A: ROADWORKS SECTION - 1.4 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 1.4
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C1.4 |JFACILITIES FOR THE ENGINEER
C1.4.1 |Site accommodation
C1.4.1.1 |Offices and conference room m? 68
C1.4.1.2 |Laboratories m? 42
C1.4.1.3 |Open concrete working floors 150mm and verandas m? 10
C1.4.1.4 |Roofs over open concrete working floors and verandas m? 10
C1.4.1.5 |Store rooms inside the laboratory m? 10
C1.4.1.6 |Car ports No 2
C1.4.1.7 |Ablution unit No 6
C1.4.1.9 [Kitchen unit (s specified under A1.4.7.1.9) No 1
C1.4.1.13]Rented housing paid for by the Contractor (Type C) Prov Sum 1 60 000.00 60 000.00
C1.4.1.14]Contractor's handling costs, profit and all other charges in respect of item C1.4.1.13 % R 60 000.00
C1.4.2 [ltems measured by area
C1.4.2.1 [Shelving heavy duty m? 1
C1.4.2.3 [Work-benches with a wooden top m? 1
C1.4.2.4 |Constant-temperature baths of concrete and/or plastered brick m? 2
C1.4.2.5 |Concrete footings and pedestals for laboratory equipment m? 6
C1.4.2.6 JRoller blinds, opaque type m? 6
C1.4.2.7 [Venetian blinds m? 4
C1.4.2.8 [Notice boards m? 2
C1.4.2.9 [White boards m? 1
C1.4.2.10Galvanised wire mesh fencing for store rooms m? 12
C1.4.2.11}|Galvanised wire mesh store room gate with a padlock m? 4
C1.4.3 |ltems measured by number
C1.4.3.1 JOffice swivel chair No 3
C1.4.3.2 |Office chair No 15
C1.4.3.3 |Draughtsman's stool No 1
C1.4.3.4 JLaboratory high chair No 2
C1.4.3.5 |Office desk with 3 drawers (at least one lockable drawer) No 3
C1.4.3.7 |Drawing table No 1
C1.4.3.8 |Conference table No 1
C1.4.3.9 |Bookcase No 1
C1.4.3.10fFiling cabinet No 1
C1.4.3.11]General purpose steel cabinet with shelves No 1
C1.4.3.12]Wall mounted pivot plan filing system No 1
C1.4.3.13]220/250 volt power outlet plug point No 2
C1.4.3.14]400/231 volt 3-phase power outlet plug point No 2
C1.4.3.15]Single 1 500 m, 58 watt fluorescent tube ceiling light No 1
C1.4.3.16|Single 1 500 mm, 22 watt LED tube ceiling light No 1
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS

SECTION - 1.4

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
BROUGHT FORWARD
C1.4.3.18]7 watt LED bulb ceiling light No 6
C1.4.3.19]Wash-hand basin No 1
C1.4.3.20]Laboratory basin No 2
C1.4.3.21]Extractor fan No 1
C1.4.3.22|Fume cupboard No 2
C1.4.3.23]Fire extinguisher 9,0 kg, dry powder type No 2
C1.4.3.24]Air-conditioning unit No 2
C1.4.3.25|Heater No 2
C1.4.3.26]Concrete specimen curing bath No 1
C1.4.3.27]Waste paper basket No 3
C1.4.3.28]JUPS / Voltage stabiliser No 2
C1.4.3.29]A3 / A4 colour printer, copier, scanner No 1
C1.4.3.30JA4 colour printer, copier, scanner No 1
C1.4.3.31]Rain gauge No 1
C1.4.3.32|Minimum/maximum atmospheric temperature gauge No 1
C1.4.3.33]Digital thermometer No 1
C1.4.3.34|Mobile outdoor weather station No 1
C1.4.3.35]3,0 m aluminium straight edge complete with two measuring wedges No 1
C1.4.3.36]Measuring wheel No 1
C1.4.3.37First aid kit No 1
C1.4.3.38]Standpipe complete with 30 m of 19 mm dia. heavy duty hose pipe No 1
Cl1.4.4 |Prime cost items

C1.4.4.1 |Cell phones costs, including pro-rata rentals, for calls made in connection with contract administration PC Sum 1 42 000.00| 42 000.00
C1.4.4.2 [Handling costs and profit in respect of item C1.4.4.1 % R 42 000.00
C1.4.4.5 | The provision of internet connectivity and WiFi data for Engineer’s site staff PC Sum 1 10 000.00 10 000.00
C1.4.4.6 |Handling costs and profit in respect of item C1.4.4.5 % R 10 000.00
C1.4.4.7 | The provision of paper and ink for a combination colour printer/copier/scanner PC Sum 1 10 000.00 10 000.00
C1.4.4.8 Handling costs and profit in respect of item C1.4.4.7 % R 10 000.00
1 [[herormon ot compite 20250 vt gl oo e poversleon e aloes. | poaun |

% R 20 000.00
C1.4.4.10|Handling costs and profit in respect of item C1.4.4.9
CLaassf e o o ot 0o v e e e povernesbon edrgslpes | posun |
C1.4.4.12|Handling costs and profit in respect of item C1.4.4.11 % R 20 000.00
C1.4.4.13 :\rlt;\illi’;lsli)?g cc)); 2;:0/231 volt three phase electricity generator if electricity from a power supply authority is not PC Sum L 55 000.00 55 000.00
C1.4.4.14]Handling costs and profit in respect of item C1.4.4.13 % R 55 000.00

C1.4.5 |Services at site offices, laboratories and site accommodation
C1.4.5.1 [Fixed costs lump sum 1 25 000.00 25 000.00
C1.4.5.2 JRunning costs month 10
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 1.4 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C

BROUGHT FORWARD

C1.4.6 |Office staff
C1.4.6.1 |Secretary / receptionist month 10

C1.4.6.2 | Technical assistant month 10

C1.4.7 |Site inspection transport
C1.4.7.1 [Provision of a bus, mini-bus or combi van for site inspection purposes (11 seaters) per day 85
C1.4.7.2 | Travel on site km 2500

C1.4.8 |Site security measures for the Engineer’s facilities
C1.4.8.1 [Supply and installation of all required security measures at the Engineer’s site offices and laboratories lump sum 1

Provision of security guards / watchmen and an armed response service at the Engineer’s site offices and

Cl1.4.8.2 month

laboratories 10
C1.4.8.3 |Supply and installation of all required security measures at the Engineer’s site accommodation lump sum 1
Ccl4.8.4 Provision of §ecur|ty guards / watchmen and an armed response service at the Engineer’s site month
accommodation 10
TOTAL CARRIED FORWARD TO SUMMARY A
Contract C.2.2
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SCHEDULE A: ROADWORKS SECTION - 1.5 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 1.5
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C1.5 JACCOMMODATION OF TRAFFIC
C1.5.1 JAccommodation of pedestrian and non-motorised traffic
C1.5.1.1 JAccommodation of pedestrian and non-motorised traffic Month 10
C1.5.1.2 JConstruction of temporary pedestrian walkways and cycle paths
(a) Gravel surfaced pedestrian walkways / cycle paths m? 1500.00
C1.5.2 JAccommodation of vehicular traffic Month 10
C1.5.3 [Liaison with traffic authorities Month 10
C1.5.4 |Construction of temporary deviations
1.5.4/C2.1)Exisiting Services location, detection and verification
.5.4/C2.1.3Using hand excation to locate, expose and verify services m® 25.00
C1.5.5 [Maintenance of temporary deviations
(as ordered by the Employer's Agent in writing)
C1.5.5.1 |Grass cutting ha 1.40
C1.5.5.4 |Collection of rubbish / litter km 2.00
C1.5.5.9 |Grading of temporary deviations and existing roads used as detours km 2.00
C1.5.5.10]Watering of temporary deviations and existing roads used as detours ki 7500.00
C1.5.5.11]Other road maintenance work ordered by the Engineer Prov Sum 1.00 100 000.00 100 000.00
C1.5.5.12]Handling cost, profit and all other charges in respect of item C1.5.5.11 % R100 000.00
C1.5.6 JRemoval of temporary deviations km 2.00
C1.5.7 J|Temporary traffic control facilities
C1.5.7.1 |Delineators including mounting bases and ballast:
(a) Single sided, reversible left or right (DTG50J) 250 x 1000) No 60.00
(b) Double sided, reversible left or right (DTG50J) 250 x 1000) No 30.00
C1.5.7.2 |Traffic cones, minimum height 750 mm No 40.00
C1.5.7.3 JFlagmen man-shift 5760.00
C1.5.7.4 |Traffic controllers man-shift 2380.00
C1.5.7.5 JProvision of illuminated traffic signs:
@ Sign'mounted fla§hng amber lights (2 lights with the specified power supply) mounted on g
backing board which is:
(i) 900 mm wide x 150 mm high No 4.00
(b) Flashing LED illuminated arrow board No 4.00
(c) lluminated road sign — R & TR series (1200mm) No 4.00
(d) lluminated road sign — TW series (1500mm sides) No 4.00
C1.5.7.6 Maintenance of illuminated traffic signs:
(@) Sign mounted flashing amber lights (a pair of two lights mounted on a separate backing board)
(b) Flashing LED illuminated arrow board Month 10.00
(c) lluminated road sign — R & TR series (1200mm) Month 10.00
(d) lluminated road sign — TW series (1500mm sides) Month 10.00
C1.5.8 [Traffic safety officer Man-month 10.00
C1.5.9 [Traffic safety vehicle month 10.00
TOTAL CARRIED FORWARD
Contract C22
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SCHEDULE A: ROADWORKS

SECTION - 1.5

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
BROUGHT FORWARD

C1.5.11 JProvision of safety equipment for visitors
C1.5.11.1Provision of reflective safety vests for visitors No 20.00
C1.5.11.2fProvision of hard hats for visitors No 20.00

C1.5.12 JAdditional traffic accommodation facilities ordered by the Engineer:
C1.5.12.1)Provision of additional traffic accommodation facilities Prov Sum 1.00 50 000.00 50 000.00
C1.5.12.2fHandling cost, profit and all other charges in respect of item C1.5.12.1 % R 50 000.00

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 1.6 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.6
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C1.6 |CLEARING AND GRUBBING
(This activities shall be done by SMME Subcontractors under the contractor's supervision
except where the use of special plants is required)
C1.6.1 |Clearing
C1.6.1.1 |Clearing with machines and some hand labour where necessary ha 9.2
C1.6.1.2 |Clearing with hand labour only when labour enhanced work is specified ha 1
C1.6.1.3 |Clearing for new fence lines (over a width of 2,0 m) km 1
C1.6.1.4 |Clearing for service trenches (max 600mm width) m? 600
C1.6.2 |Grubbing
C1.6.2.1 |Grubbing with machines and some hand labour where necessary ha 9.2
C1.6.2.2 |Grubbing with hand labour only when labour enhanced work is specified ha 1
C1.6.2.3 |Grubbing for new fence lines (over a width of 2,0 m) km 1
C1.6.2.4 |Grubbing for service trenches (max 600mm width) m? 600
C1.6.3 JRemoval and grubbing of large trees and tree stumps:
C1.6.3.1 |Girth equal to or exceeding 1,0 m up to and including 2,0 m No 10
C1.6.3.2 |Girth exceeding 2,0 m up to and including 3,0 m No 2
C1.6.3.4 JRemoval of trees in forests and plantations ha 0.5
C1.6.7 |Re-clearing of previously cleared areas ha Rate only
C1.6.10 |Disposal of hazardous waste material:
C1.6.10.1|Disposal of hazardous waste material at an approved hazardous waste material facility Prov Sum 1
C1.6.10.2|Handling cost, profit and all other charges in respect of item C1.6.10.1 % R -
TOTAL CARRIED FORWARD TO SUMMARY A
Contract C.22
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SCHEDULE A: ROADWORKS SECTION - 1.7 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.7
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C1.7 |JCLEARING AND GRUBBING
C1.7.1 |Loading from stockpile using machines and some hand labour where necessary m? 5000.00
C1.7.2 |Loading from heaps or windrows using machines and/some hand labour where necessary m? 2 000.00
c1.7.3 tgf\grgsitl)]);ehgnﬂsc;nx:;rir;:;ockpile or heaps when labour enhancement work is specified or it is m? 2000.00
C1.7.2 Hauling
C1.7.2.1 JHauling material for use in the Works and off-loading it on the site of the Works:
(a) Soil, gravel, crushed stone and pavement layer material m® - km 35 000.00
(b) Boulders and hard material m? - km 4 500.00
C1.7.2.2 JHauling material to spoil and off-loading it at a designated spoil or stockpile area:
(a) Cleared and grubbed material (organic matter and all other unsuitable or waste material m® - km 48 000.00
(b)  |soil and gravel material m? - km 12 000.00
(c) Boulders, hard material and concrete m® - km 8500.00
TOTAL CARRIED FORWARD TO SUMMARY A
Contract C.22
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SCHEDULE A: ROADWORKS SECTION - 2.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 2.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C2.1 |JGENERAL REQUIREMENTS AND TRENCHING FOR SERVICES
C2.1.1 |Location, identification, protection and relocation of existing services
C2.1.1.1 |Contractor’s obligations Lump Sum 1
C2.1.1.2 JPermanent services relocation or protection work by others PC Sum 1 30 000.00 30 000.00
C2.1.1.3 JHandling costs and profit in respect of item C2.1.1.2 above % 30 000.00
C2.1.1.4 JPermanent services relocation or protection work by the Contractor Prov Sum 1
C2.1.2 |Exisiting Services location, detection and verification
C2.1.2.5 JUsing hand excation to locate, expose and verify services m® 150
C2.1.3 |Obtaining construction or work permits Lump Sum 1
C2.1.4 |Provision of guarantees or deposits for services
C2.1.4.1 [Providing guarantees and deposits PC Sum 1 15 000.00 15 000.00
C2.1.4.2 [Handling costs and profit in respect of item C2.1.4.1 above % 15 000.00
C2.1.5 |Provision of record drawings and applicable data Lump Sum 1
C2.1.6 |Trench excavation (in soft material)
C2.1.6.1 | Trenches up to 1,0 m wide
(@ [Upto1,0m deep m® 5250
(b) Over 1,0 m and up to 2,0 m deep m® 30
(c) Over 2,0 m deep etc. to be inserted, increased by additional 1,0 m depths as required m® Rate Only,|
C2.1.6.2 | Trenches over 1,0 m and up to 2,0 m wide
@ Up to 1,0 m deep m® Rate Only
(b) |Over 1,0 m and up to 2,0 m deep m® Rate Only
(c) Over 2,0 m deep etc., increased by additional 1,0 m depths as required mé Rate Only
C2.1.7 |Extra over items C2.1.6, C2.1.8 and C2.1.16 for excavating in:
C2.1.7.1 [Hard material irrespective of depth m® 450
C2.1.7.2 |Stabilised material irrespective of depth m® Rate only
C2.1.9 |Trench excavation using labour enhanced construction methods
C2.1.9.1 |Trenches up to 1,0 m wide (in soft material)
(@ [Upto1,0m deep m® 150
(b) JOver 1,0 m and up to 1,5 m deep m® 20
C2.1.9.2 |Trenches over 1,0 m and up to 2,0 m wide (in soft material)
(@ [Upto1,0m deep m® 120
(b) JOver 1,0 m and up to 1,5 m deep m® 30
C2.1.9.3 |Trenches up to 1,0 m wide (in intermediate material)
(@ [Upto1,0m deep m® 52
(b) JOver 1,0 m and up to 1,5 m deep m® 36
C2.1.9.4 |Trenches over 1,0 m and up to 2,0 m wide (in intermediate material)
(@ [Upto1,0m deep m® 46
(b) JOver 1,0 m and up to 1,5 m deep m® 31
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 2.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
BROUGHT FORWARD
C2.1.11 |Backfilling of trenches
21111 Backfi_ll compacted to 93 % (100 % for sand) of MDD (areas subject to traffic loads) using
material:
(a) From the excavated trench material m® 125
(b) From other excavations on site m® Rate only
(c) From approved borrow areas m® 85
(d) From sources provided by the Contractor m® Rate only
(e) From commercial sources (G2) m® 84
C2.1.11.2Backfill compacted to 90 % (100 % for sand) of MDD or complying with the DCP requirements of
Clause A2.1.8.2c) (areas not subject to traffic loads) using material:
(a) From the excavated trench material m® 6300
(b) From other excavations on site m® Rate only
() From approved borrow areas m® 2430
(d) From sources provided by the Contractor m® Rate only
(e) From commercial sources (state material type) mé 520
C2.1.17 |Removal and disposal of spoil material from trench excavations:
21171 ;thsgézif;tﬁreogggeﬁé)grthe Employer as indicated in the Contract Documentation or as m? Rate only
C2.1.17.2]To spoil sites or dumping areas provided by the Contractor m® 130
C2.1.19 |Dealing with water during services work
C2.1.19.1|Dealing with surface water Lump Sum 1
C2.1.19.2|Dealing with subsurface water Lump Sum 1
C2.1.20 |Specified temporary works to control water inflow
C2.1.20.1)Provide equipment Lump Sum 1
C2.1.20.2]Operate and maintain day 60
C2.1.20.3JRemove equipment Lump Sum 1
C2.1.25 |Removal of existing services:
C2.1.25.1}water PVC pipe 110mm m 50
C2.1.26 |Disposal of existing services materials:
C2.1.25.1}water PVC pipe 110mm m 20
C2.1.27 Demolition of existing manholes, access chambers and other service structures
consisting of:
C2.1.27.1}Unreinforced concrete m? 80
C2.1.27.2]Reinforced concrete m® 120
C2.1.27.3|Masonry m® 40
TOTAL CARRIED FORWARD TO SUMMARY A

Contract
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SCHEDULE A: ROADWORKS SECTION - 2.3 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 2.3
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C2.3 |WET SERVICES
C2.3.36 |Relocation of existing water and sewerline
The rate include relocation of any wet services not include in the drawings PC Sum 1 350 000.00 350 000.00
C2.4.5 |Handling costs and profit in respect of item C2.4.4 above if work done by other contractors % R 350 000.00
TOTAL CARRIED FORWARD TO SUMMARY A
Contract C.22
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SCHEDULE A: ROADWORKS

SECTION - 2.4

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 2.4
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C2.4 |ENERGY AND OTHER SERVICES
C2.4.4 ]Relocation of existing Eskom powerline
The rate include relocation of 5 Eskom powerline pole including one transformer PC Sum 1 500 000.00 500 000.00
C2.4.5 |Handling costs and profit in respect of item C2.4.4 above % R 500 000.00

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 3.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 3.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R [
C31 DRAINS
C3.11 Excavation for open drain:
C3.1.1/1.6.1|Clearing
C1.6.1.1 |Clearing with machines and some hand labour where necessary ha 1
C1.6.1.2 |Clearing with hand labour only when labour enhanced work is specified ha 0.1
C3.1.1/4.2.5Excavating of materials in designated excavations, material obtained from
C4.2.5.1 |Soft excavation m? 3240
C4.2.5.2 |Boulder excavation class A m® 1620
C4.2.5.3 |Boulder excavation class B m?® Rate only
C4.2.5.4 Hard excavation (other than by blasting) m® 350
C4.25.5 |Hard excavation (by blasting) m® 894
3111 Excavating all material situated within the following depth ranges below the surface level using
T conventional methods:
@ Omtol5m m® 350
C3.1.1.2 |Extra over sub-item C3.1.1.1 for excavation in hard and boulder material, irrespective of depth m® 150
Cc3.1.1.4 Excavatmg soft material situated 0 m to 1,5 m below the surface level using labour enhanced m? 250
construction methods
Excavating intermediate material situated 0 m to 1,5 m below the surface level using labour 3
C3.1.15 ) m 120
enhanced construction methods
C3.1.1/5.2.9|Removal of oversize material m® 530
C3.1.1/4.2.1Finishing the side slopes
C4.2.12.1 |Cuttings:
(@) In soft material m? 5200
(b) In boulder material class A and B m? 340
(c) In hard material m? 260
(d) In soft material using labour enhanced methods of construction m? 1200
C4.2.12.2 |Designated excavations m? 600
C4.2.12.3 |Designated excavations using labour enhanced methods of construction m® 210
C3.1.2 |Clearing, shaping and disposal of accumulated sediment in existing unlined open drains
C3.1.2.1 |Using conventional methods m? 319
C3.1.2.2 Using labour enhanced construction methods m? 213
c313 Excavation, clearing and disposal of accumulated sediment in existing lined drains and
- drainage systems
C3.1.3.1 |Using conventional methods (up to 1,5 m):
(a) Manholes and inlet and outlet structures m® 186
(b) Culvert barrels m® 85
(c) Concrete or other lined side drains m® 46
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 3.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R [
BROUGHT FORWARD
C3.1.3.2 |Using conventional methods (in excess of 1,5 m):
(a) Manholes and inlet and outlet structures m® 12
(b) Culvert barrels m? 12
(c) Concrete or other lined side drains m® 15
C3.1.3.3 |Using labour enhanced construction methods:
(a) Manholes and inlet and outlet structures m® 23
(b) Culvert barrels m? 12
(c) Concrete or other lined side drains m® 12
C3.14 Excavation and disposal of material for subsoil drainage systems:
C3.1.4.1 |Excavating in all material situated within the following depth ranges below the surface:
@) Omto15m m® 830
Excavating soft material situated within 0 m to 1,5 m below the surface level using labour enhanced 3
C3.1.4.2 . m 132
construction methods
Excavating intermediate material situated within 0 m to 1,5 m below the surface level using labour 3
C3.1.43 . m 85
enhanced construction methods
C3.1.4.4 |Extra over sub-item C3.1.4.1 for excavation in hard and boulder material, irrespective of depth m® 390
C3.1.5 Impermeable backfilling to subsoil drainage systems
C3.1.5.1 |Un-stabilised natural gravel obtained from approved sources on the site m? 580
C3.1.5.2 |G5 material obtained from commercial sources m® Rate only
C3.1.5.3 |Extra over items C3.1.5.1 and C3.1.5.2 for stabilisation with 4,0 % CEM Il (32.5) cement m? 340
C3.1.6 Construction of banks and dykes:
C3.1.6.1 |Banks and dykes using conventional methods m? 162
C3.1.6.2 |Banks and dykes using labour enhanced construction methods m? 270
C3.1.7 Natural permeable material in subsoil drainage systems (approved crushed stone):
C3.1.7.1 |Crushed stone obtained from approved sources on the site (19mm) m® Rate only
C3.1.7.2 |Crushed stone obtained from commercial sources (19mm) m® 485
C3.1.8 [Natural permeable material in subsoil drainage systems (approved natural sand):
C3.1.8.1 [Natural sand obtained from approved sources m? Rate only
C3.1.8.2 |Natural sand from commercial sources m? 235
C3.1.9 Pipes in subsoil drainage systems:
C3.1.9.1 U-PVC pipes and fittings, normal duty, complete with couplings (state size and whether or not m 600
perforated or slotted)
C3.1.10 [Polymer film sheeting or similar approved material, for lining subsoil drainage systems:
C3.1.10.1 |0,15 mm thick m? 1150
C3.1.11 |Geotextiles (grade A5) m? 1150
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 3.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R [
BROUGHT FORWARD
C3.1.13 |Concrete outlet structures, manhole boxes, junction boxes and cleaning eyes for subsoil
drainage systems:
C3.1.13.1 |Outlet structures No 6
C3.1.13.2 ]Inspection boxes No 10
C3.1.13.3 |Junction boxes No 21
C3.1.13.4 |Cleaning eyes No 10
C3.1.14 |Caps for subsoil drain pipes:
C3.1.14.1 |Concrete caps No 15
C3.1.22 |Test flushing of subsoil drain pipe systems No 6
C3.1.23 |Subsoil drain outlet marker No 6
C3.1.24 |Submission of as built drawings by the Contractor Prov Sum 1

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 3.2 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 3.2
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C3.2 CULVERTS
C3.2.1 |Excavation for culvert structures:
[3.2.1/C1.6.|Clearing
C1.6.1.1 [Clearing with machines and some hand labour where necessary ha 0.05
C1.6.1.2 [Clearing with hand labour only when labour enhanced work is specified ha 0.08
[3.2.1/C4.2.|Excavating of materials in designated excavations, material obtained from
C4.2.5.1 |Soft excavation m? 450
C4.2.5.2 |Boulder excavation class A m® 150
C4.2.5.3 |Boulder excavation class B m?® 150
C4.2.5.4 |Hard excavation (other than by blasting) m® 100
C4.2.5.5 |Hard excavation (by blasting) m? 40
3211 Excavating all material situated within the following depth ranges below the surface level using
7" Jconventional methods:
@ Omtol5m m® 20
3212 Excavating soft material 0 m to 1,5 m below the surface level using labour enhanced construction 3 20
77 |methods, or instructed by hand under Clause A3.2.7.2d): m
3213 Excavating intermediate material 0 m to 1,5 m below the surface level using labour enhanced 3 35
"7 Jconstruction methods, or instructed by hand under Clause A3.2.7.2d): m
C3.2.1.4 |Extra over sub-item C3.2.1.1 for excavation in hard or boulder material, irrespective of depth m® 30
C3.2.1.5 |Extra over sub-item C3.2.1.1 for excavation in stabilised existing road layers, irrespective of depth m? 10
C3.2.2 |Backfilling:
C3.2.2.1 |Using the excavated material m? 150
C3.2.2.2 |Using imported selected material:
(a) From commercial sources (G5) m® Rate only|
(b) From sources on site (G5) m® 250
C3.2.2.3 |Extra over sub-items C3.2.2.1 and C3.2.2.2 for soil cement backfilling
(b) With dry mixture of 3 % cement m® 50
(c) Variation in cement kg 1500
C3.2.2.4 |Extra over sub-items C3.2.2.1 and C3.2.2.2 for screed layers (class of concrete indicated) m® 12
C3.2.3 |Concrete pipe culverts:
C3.2.3.1 ]On Class A bedding (type and diameter indicated)
i) 450mm dia pipe (Class 100D) m 400
i) 525mm dia pipe (Class 100D) m Rate only|
iii) 600mm dia pipe (Class 100D) m 3500
Rate only
iv) 675mm dia pipe (class 100D) m
Rate only
v) 750mm dia. (Class 100D) m
vi) 1050mm dia. (Class 100D) m 200
vii) 1500mm dia. (Class 100D) m Rate only|
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 3.2 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
BROUGHT FORWARD
C3.2.5 [Rectangular culverts with prefabricated elements:
C3.2.5.1 [Prefabricated portal culverts; wall and roof combination (size and type indicated) m 30
C3.2.6 [|Extraover items C3.2.3, C3.2.4 and C3.2.5 for constructing inclined culverts m 10
C3.2.7 [Cast in situ concrete and formwork:
3271 In Class A bedding, screeds, concrete backfill and the encasing for pipes, including formwork, m 20
(class 25/19)
C3.2.7.2 In complete in situ floor slabs for rectangular culverts, manholes and catchpits including formwork, 3 70
" ljoints and Class U2 surface finish (class 25/19) (installed at a standard depth of 1,0 m) m
C3.2.7.3 |In walls, excluding formwork but including Class U2 surface finish (class 25/19) m® 65
In roof slabs for rectangular culverts, excluding formwork but including Class U2 surfacing finish 3
C3.2.7.4 . m 85
and joints (class 25/19)
In inlet and outlet structures including kerbs, chutes and downpipes, skewed ends, catchpits,
C3.2.7.5 Imanholes, thrust and anchor blocks, excluding formwork but including Class U2 surfacing finish m? Rate only
(class 25/19)
C3.2.7.6 |Formwork of concrete under items C3.2.7.3 to 5 above (smooth) m? 240

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 3.3 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 3.3
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C3.3 |JCONCRETE KERBING AND CHANNELLING, ASPHALT BERMS, CHUTES, DOWNPIPES, AS
WELL AS CONCRETE, STONE PITCHED AND GABION LININGS FOR OPEN DRAINS
C3.3.1 |Concrete kerbing:
C3.3.1.1 |Prefabricated kerbing SABS approved (class 25/19)
(a) (i) 300 x 150 x 50 Mountable kerb (fig 8a) m 10550
(b) (i) 100 x 250 Rectangular kerb (fig. 10) m 200
C3.3.1.2 JCast in situ kerbing
(a) (i) 300 x 200 x 50 Mountable kerb (class 25/19) m 120
(b) (i) 100 x 250 Rectangular kerb (class 25/19) m 55
C3.3.3 |Extra over items C3.3.1 for concrete kerbing or concrete kerbing and channeling on curves
C3.3.3.1 |On curves of radii more than or equal to 5,0 m but less than 20 m m 20
C3.3.3.2 |On curves with radii more than or equal to 1,0 m but less than 5,0 m m 20
C3.3.3.3 |On curves with radii less than 1,0 m m 20
C3.3.6 |Concrete chutes (typical designs):
C3.3.6.1 |Prefabricated concrete chutes (Class 25/19) m Rate only
C3.3.6.2 JCast in situ concrete chutes (Class 25/19) m Rate only
C3.3.6.3 |Stone pitched chutes m Rate only|
C3.3.7 |Cast in situ concrete chutes:
C3.3.7.1 |Concrete (Class 25/19) m® 350
C3.3.7.2 |Formwork
Class F1 surface finish m? 70
Class U2 surface finish m? 150
C3.3.7.3 |Stone pitched chutes
(@) Grouted stone pitching m? 50
(b) Grouted stone pitching on a concrete bed (class 15/19) m? 45
C3.3.8 |Linings for open drains:
C3.3.8.1 |Cast in situ concrete lining (Class 25/19) m® 490
C3.3.8.2 |Class U2 surface finish to cast in situ concrete (trapezoidal drain) m? 2840
C3.3.8.3 |Stone pitched lining (200 mm thickness)
(a) Grouted stone pitching (type of open drain indicated) m? 540
(b) Grouted stone pitching on a concrete bed (class of concrete and type of open drain indicated) m? 140
C3.3.9 JFormwork to cast in situ concrete lining for open drains (Class F2 surface finish):
C3.3.9.1 | To sides with formwork on the internal face only m? Rate only
C3.3.9.2 | To sides with formwork on both internal and external faces m? 540
C3.3.9.3 |To ends of slabs m? 45
C3.3.10 |Sealed joints in concrete and stone pitched linings of open drains (polysulphide drain) m 200
C3.3.11 |Concrete screed or backfill below chutes (100mm, class 15/19) m® 80
C3.3.12 Reinforcement:
C3.3.12.3](c.) Welded steel fabric kg 3500
C3.3.13 JPolymer film sheeting (thickness specified) for concrete-lined open drains m? 1200
TOTAL CARRIED FORWARD
Contract C.22
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SCHEDULE A: ROADWORKS SECTION - 3.3 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
BROUGHT FORWARD
C3.3.15 |Energy dissipaters in outlet structures
C3.3.15.1|Precast concrete blocks in outlet structures No 6
C3.3.15.2]Stones set in outlet structures m? 350
C3.3.16 |Demolition and removal of existing kerbs and/or channel (specify maximum size) m® 85

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 4.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 4.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C4.1 |BORROW MATERIALS
C4.1.1 |Compiling and implementing M&U plans
C4.1.1.1 JFor borrow pits (ref to geotehnical investigation report) No 3
C4.1.1.2 JFor quarries No Rate only
C4.1.2 )Additional material investigations during the supplementary exploration
C4.1.2.1 |Cost of additional trial pits and/or drilling and laboratory testing Prov Sum 1 50 000.00 50 000.00
C4.1.2.2 JHandling costs and profit in respect of item C4.1.2.1 % R 50 000.00
C4.1.3 |Construction and maintenance of temporary haul and access roads
C4.1.3.1 |Temporary unsealed roads km 12
C4.1.3.2 |Cost to repair existing public roads or streets Prov Sum 1
C4.1.3.3 JHandling cost and profit in respect of item C4.1.3.2 % R -
C4.1.4 )Removing of the overburden
C4.1.4.1 |In borrow pits mé 1200
C4.1.4.2 JIn quarries:
(@  [Soft material m® Rate only
(b) Hard material (by blasting) mé Rate only
C4.1.5 |Excavating of materials in the borrow pits and quarries, material obtained from
C4.1.5.1 |Soft excavation m? 21400
C4.1.5.2 |Boulder excavation class A mé 1200
C4.1.5.3 |Boulder excavation class B m® 2200
C4.1.5.4 |Hard excavation (other than by blasting) mé 2540
C4.1.5.5 [Hard excavation (by blasting) m® 300
C4.1.6 |Providing crushing, screening and related plants
C4.1.6.1 |Single-stage crushing plant No 1
C4.1.6.2 | Two-stage crushing plant No Rate only|
C4.1.6.3 [Multiple-stage crushing and screening plant No 1
C4.1.6.4 |Screening plant No Rate only|
C4.1.7 |JProducing the material by
C4.1.7.1 |Single-stage crushing m® 500
C4.1.7.2 | Two-stage crushing m® Rate only
C4.1.7.3 |Multiple-stage crushing including screening m® 25400
C4.1.7.4 |Screening only m® Rate only
C4.1.8 |Moving and re-erecting the crushing, screening and related plants on the site
C4.1.8.1 |Single-stage crushing plant No 1
C4.1.8.2 | Two-stage crushing plant No Rate only|
C4.1.8.3 [Multiple-stage crushing and screening plant No 1
C4.1.8.4 |Screening plant No Rate only|
C4.1.9 |Breaking down oversize material m® 230
C4.1.10 |Compacting the floor of the stockpile sites
TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 4.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
BROUGHT FORWARD
C4.1.12 |Stockpiling the material
C4.1.12.1|Material from a producing plant m® 26000
C4.1.12.2|Material directly from the excavation m® 11000
C4.1.13 |Removing surplus material from the stockpile m® 1200
C4.1.14 |Removing the fill platform and temporary banks at the stockpile sites upon completion
C4.1.14.1]Fill platform m® 50
C4.1.14.2|Temporary banks m® 30
C4.1.15 |Shaping and finishing the borrow pit and quarry areas, and the stockpile sites
C4.1.15.1|Shaping and finishing the borrow pit and quarry areas, and the stockpile sites:
(a) Borrow pits (ref to geotehnical investigation report) ha 1
(b) Quarries ha Rate only
(c) Stockpile sites ha 1
Ca.1.15.2 Finishing of the borroyv pit and quarry areas, and the stockpile sites using labour enhanced
methods of construction:
(a) Borrow pits (ref to geotehnical investigation report) ha 0.01
(b) Quarries (list all quarries separately) ha Rate only
(c) Stockpile sites ha 0.01
C4.1.16 |Personnel
C4.1.16.1|Materials manager month 10
C4.1.16.2]Excavation controller month 10
C4.1.16.3|Stockpile controller month 10
ca118 Compensation to landowners or legal occupants in respect of land acquisition, royalties
and/or loss of crops
C4.1.18.1JAmount allowed, expenditure to be approved or instructed by the Employer Prov Sum 1 100 000.00
C4.1.18.2]Handling costs and profit in respect of item C4.1.18.1 % R 100 000.00

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 4.2 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 4.2
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C4.2 |CUT MATERIALS
C4.2.1 |Compiling and implementing M&U plans for the cuttings
C4.2.1.1 |Cuttings exceeding 5 000 m® up to 10 000 m* No Rate only
C4.2.2 )Additional material investigations during the supplementary exploration
C4.2.2.1 |Cost of additional trial pits and/or drilling and laboratory testing Prov Sum 1 50 000.00| 50 000.00
C4.2.2.2 Handling costs and profit in respect of item C4.2.2.1 % R 50 000.00
C4.2.4 |Excavating of materials in box cuts, material obtained from
C4.2.4.1 |Soft excavation m? 29000
C4.2.4.2 |Boulder excavation class A m® 8000
C4.2.4.3 |Boulder excavation class B m® Rate only
C4.2.4.4 |Hard excavation (other than by blasting) m® 6600
C4.2.4.5 |Hard excavation (by blasting) m® 2400
C4.2.7 JRemoval of unsuitable stable cut material to spoil
C4.2.7.1 |In layer thicknesses of 200 mm and less mé 14500
C4.2.7.2 |In layer thicknesses exceeding 200 mm m? Rate only
C4.2.8 |Excavate material to spoil in sites designated by the Contractor, material obtained from
C4.2.8.1 |Soft excavation, overburden and unsuitable material m® 12000
C4.2.8.2 |Boulder excavation class A m® 3000
C4.2.8.3 |Boulder excavation class B m®
C4.2.8.4 |Hard excavation (other than by blasting) m® 2000
C4.2.12 |Finishing the side slopes
C4.2.12.1]Cuttings:
(@) In soft material m? 3200
(b) In boulder material class A and B m? 1750
(c) In hard material m? 530
(d) In soft material using labour enhanced methods of construction m? 490
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS

SECTION - 4.4

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 4.4
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C4.4 |COMMERCIAL MATERIALS
C4.4.2 |Commercial materials identified by the Contractor from commercial, private or other non-
commercial suppliers
C4.4.2.1 JPavement layer material:
(@ [Type G1 material m® Rate only
(b)  |Type G2 material m® 7000
(c) G7 materials m® Rate only
C4.4.2.3 |Drainage blanket layer material m® Rate only
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SCHEDULE A: ROADWORKS SECTION - 5.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 5.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C5.1 |ROADBED
C5.1.1 JRoadbed construction and compaction
C5.1.1.1 JCompaction of in-situ material to 90 % of MDD m® 5600
C5.1.3 |Excavate material to spoil sites designated by the Contractor
C5.1.3.1 |Excavate material to spoil from roadbed construction, material obtained from:
(@  [Soft excavation m® 17500
(b) Boulder excavation Class A m® 2500
(c) |Boulder excavation Class B m® Rate only
(d) Hard excavation (other than by blasting) m® 1450
(e) Hard excavation (by blasting) m® Rate only
C5.1.3.2 Excalwate material to spoil from roadbed construction, using labour enhancement, material
obtained from:
(@)  |Soft excavation m® 500
(b) Intermediate excavation m® 200
C5.1.4 JRemoval of unsuitable material to spoil
C5.1.4.1 JIn layer thicknesses of 200 mm and less
(@) [|Stable material m® 11800
(b)  JUnstable material m® 1300
C5.1.4.2 |In layer thicknesses exceeding 200 mm
(@) [|Stable material m® 340
(b)  JUnstable material m® 135
C5.1.5 |In-situ treatment of roadbed in hard material
C5.1.5.1 |In-situ treatment by ripping mé 4540
C5.1.5.2 JIn-situ treatment by drilling and blasting m® 2530
C5.1.5.3 |In-situ treatment by drilling and splitting the material using non-explosive, rock-breaking products m® Rate only
C5.1.6 |Roller-pass compaction
C5.1.6.1 |Grid rollers m? Rate only
C5.1.6.2 |Pad foot vibratory rollers m? 56000
C5.1.6.3 |Smooth drum vibratory rollers m? 1500
C5.1.6.5 [Impact rollers m? 56000
C5.1.6.6 |Pneumatic rollers m? Rate only
C5.1.6.7 |High energy impact compactor/roller (HEIC) m? Rate only
C5.1.7 |Construction of aroadbed trial section
C5.1.7.1 g:(;::e:gggup collapsing soil trial section at in-situ moisture content using conventional rollers m? 300
C5.1.7.2 Non Wgtting-up collapsihg soil trial section by excavating the soil to stockpile and then importing m? 300
the soil from the stockpile to controlled compacted layers
C5.1.7.3 |Wetting-up collapsing soil trial section m® 300
C5.1.7.6 |Roller-pass compaction. m® 300
C5.1.13 |Construction of a levelling layer
C5.1.13.1]Over roadbed treatment in hard material compacted to 90 % MDD m® 150
C5.1.13.2|Over a constructed pioneer layer compacted to 90 % MDD m® 125
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS

SECTION - 5.2

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 5.2
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C5.2 |FILL
C5.2.1 [Compiling and implementing M&U plans
€5.2.1.2 |For fills 1,0 km in length when less than 10 000 m® No 2
C5.2.2 |Fill construction
C5.2.2.1 |Normal fill material in compacted layer thicknesses of 200 mm and less:
(b)  |compacted to 93 % of MDD m® 32500
(c) Roller-pass compaction m? 14000
C5.2.2.2 |Coarse fill material in compacted layer thicknesses exceeding 200 mm: but less than 500 mm
(b)  |compacted to 93 % of MDD m® 5600
(c) Roller-pass compaction m? 2870
C5.2.2.5 JRock fill embankment toe m? Rate only
C5.2.2.6 |Sand filter layer m? 130
C5.2.2.7 | Drainage blanket layer mé 600
C5.2.3 [Side-cut to fill compacted to 93 % of MDD in compacted layer thicknesses of 200 mm and less m® 350
C5.2.5 JFill in sidewalk
C5.2.5.1 JFill material in sidewalk compacted to 93 % of MDD m® 130
C5.2.5.2 Fill materi_al in sidewalk compacted to 93 % of MDD using labour enhanced methods of construction and light m?
hand equipment. 300
C5.2.7 |Construction of a trial section
C5.2.7.1 [Normal fill m® 600
C5.2.7.5 |Roller-pass compaction m? 600
C5.2.8 |Breaking down oversize fill material on the road
C5.2.8.1 |By normal grid rolling as per clause A5.3.7.3b) (i) to (vii) mz-pass Rate only
C5.2.8.3 |By pad foot vibratory roller m?-pass Rate only
C5.2.8.4 |By vibratory roller m?-pass 45000
C5.2.9 JRemoval of oversize material m? 160
C5.2.10 JFinishing off rock fill slopes
C5.2.10.1]Finishing off rock fill slopes with soft material m? 150
C5.2.10.2]Finishing off rock fill slopes with soft material using labour enhancement and light, hand equipment. m® 380
C5.2.11 JFinishing-off fill slopes, medians and interchange areas
€5.2.11.1]Fill slopes m? 8200
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 5.3 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 5.3
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C5.3 |ROAD PAVEMENT LAYERS
C5.3.1 JCompiling and implementing M&U plans for the construction of all the pavement layers No 1
C5.3.2 |Construction of pavement layers
C5.3.2.1 |Construction of layers using conventional construction methods:
(@ Lower selected subgrade layer (150mm G9) compacted to 93 % of MDD m® 8400
(e) Sand layer (100mm) compacted to 97 % of MDD m® 150
(h) Gravel shoulder layer (layer thickness indicated) compacted to 95 % of MDD m® 1680
(i) Lower subbase gravel layer (unstabilised) (150mm G7) compacted to 95 % of MDD m® 8100
() Upper subbase gravel layer (150mm C4) compacted to 97 % of MDD m® 7200
() G2 crushed stone base layer (layer thickness indicated) compacted to 88 % of AD m® 6100
(aa) G1 crushed stone base layer (layer thickness indicated) compacted to 88 % of AD m? Rate only|
C5.3.2.2 |Construction of layers using labour enhancement:
(@ Lower selected subgrade layer (layer thickness indicated) compacted to 93 % of MDD m? Rate only|
(c) Sand layer (layer thickness indicated) compacted to 97 % of MDD m® 160
C5.3.9 |Construction of a trial section
C5.3.9.1 [Construction of a trial section using conventional methods of construction
(@ Stabilised gravel layer (150mm) trial section m® 300
(c) Crushed stone base layer (layer thickness indicated) trial section m® 300
C5.3.9.2 |Construction of a trial section using labour enhancement methods
(@ Stabilised gravel layer (layer thickness indicated) trial section m? Rate only|
C5.3.10 |JRemoval of a completed trial section
C5.3.10.1 | Stabilised layer m® 300
C5.3.10.3|Crushed stone layer m® 300
C5.3.11 JRiding quality measurements
C5.3.11.1}Using a 3,0 m straight edge km 1500
C5.3.11.2Using a rolling straight edge km 5600
C5.3.11.3|Using an inertial profilometer km Rate only|
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 5.4

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 5.4
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C5.4 |STABILISATION
C5.4.1 [Pretreatment of gravel layers
C5.4.1.1 |Pre-treatment of 125mm base gravel layer m® 5800
C5.4.1.2 |Pre-treatment of (insert layer thickness) gravel layer using labour enhanced methods of construction m® 1550
C5.4.5 ]Cementitious stabilisation agents for pavement layers
C5.4.5.1 JAddition of cementitious stabilisation agents (specify agent separately) for pavement layers
(@) Cement CEM Il (B-V) (V-S) 32.5N t 90
(b) CEMV (A-V) 32.5N t 80
Addition of cementitious stabilisation agents (specify agent separately) for pavement layers and spreading the
C5.4.5.2 .
agent using bags and labour enhancement methods.
(a) Cement CEM Il (B-V) (V-S) 32.5N t 315
() JCEMV (A-v) 325N t 10
C5.4.14 |Trial section for a chemically stabilised layer m® 60
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 6.2 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 6.2
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C6.2 |SEGMENTAL BLOCK PAVING LAYERS
C6.2.1 |Segmental block paving
C6.2.1.1 Concrete block paving for side walk (SABS 1058 Class 35, type S-A, 80mm) m? 2750
C6.2.2 [Cast in-situ concrete edge and intermediate beams m® 110
C6.2.3 [Provision and application of approved herbicide and ant poison.
C6.2.3.1 JProvision of materials PC Sum 1 10 000.00 10 000.00|
C6.2.3.2 |Contractor’s charges and profit added to the prime cost sum % R 10 000.00
C6.2.4 [Re sanding of joints in segmental block paving
C6.2.4.1 Concrete block paving for side walk (SABS 1058 Class 35, type S-A, 80mm) m? 2750
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 8.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 8.1

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R [o

C8.1 |PRIME COAT
C8.1.2 JAggregate for blinding:

€8.1.2.1 [Natural sand m® 640

C8.1.2.2 |Crusher sand m® 950

C8.1.3 |Extra over item C8.1.1 for applying the prime coat accessible only to hand-held or light equipment 4 37520

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 9.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 9.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C9.1 JASPHALT LAYERS
C9.1.1 JAsphalt mix designs
C9.1.1.1 |Stone skeletal mixes:
(a) Continuously graded base or surfacing (13.2mm aggregate). Lump Sum 1
C9.1.1.2 |Sand skeletal mixes:
(a) Continuously graded base or surfacing. Lump Sum 1
C9.1.2 [Construction of trial sections
C9.1.2.1 JAsphalt layers (state mix type, layer thickness and placing technique (hand/paver)) m? 200
C9.1.2.2 JRemoval of trial section where so instructed by the Engineer. m? 200
C9.1.3 JApplication of bond coat
C9.1.3.1 |Stable —grade 30 % net bitumen emulsion as specified. Applied with a calibrated distributer 14 37520
C9.1.3.2 JApplied in restricted areas using a portable pressure sprayer 14 230
C9.1.3.3 JApplied by hand using brushes on all exposed transverse and longitudinal construction joints 14 120
C9.1.5 |Asphalt surfacing
C9.1.5.1 |New construction
(a) Stone skeletal mix — continuously graded as defined (30mm, 13.2mm) m? 48160
916 Extra over pay item C.9.1.5.1 for placing small quantities of asphalt of less than 10 tons t 3
specially produced as specified in terms of Clause A9.1.7.1d)
C9.1.7 JPlacing and compacting asphalt in restricted areas
C9.1.7.1 |Extra over payment items C9.1.5.1 (30mm, hand) m? 150
C9.1.8 [Surfacing of bridge decks
C9.1.8.2 JSurfacing (30mm layer thickness, stone skeletal, 13.2mm paver placing t 42
C9.1.13 |Coring of asphalt layers
C9.1.13.1§100 mm diameter No 20
C9.1.13.2J150 mm diameter No Rate only
C9.1.14 |Surface regularity testing as described in Clause A9.1.8.4
C9.1.14.1]Establishment of equipment: rolling straight-edge & three meter straight edge No 2
C9.1.14.2]Profiler Surveys utilising equipment as specified - Base layers and surfacing layers km 11.2
TOTAL CARRIED FORWARD TO SUMMARY A
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Part C2: Pricing Data BoQ Page 33 of 59 Bill of Quantities



SCHEDULE A: ROADWORKS SECTION - 11.1 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.1
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C11.1 JPITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION
C11.1.2 |Stone pitching
C11.1.2.2]Grouted stone pitching with mortar m? 480
C11.1.2.3]Grouted stone pitching on a concrete bed (100mm thickness) m? 395
C11.1.6 JConcrete edge beams (Class 15/19) m® 70
C11.1.7 [Provision of approved herbicide and ant poison:
C11.1.7.1}Provision of materials PC Sum 1 10 000.00 10 000.00
C11.1.7.2]Contractor’s charges and profit added to the prime cost sum % R 10 000.00
TOTAL CARRIED FORWARD TO SUMMARY A
Contract C.22
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SCHEDULE A: ROADWORKS

SECTION - 11.2

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.2
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C11. 2 INON-STRUCTURAL GABIONS
C11.2.1 |Foundation trench excavation:
C11.2.1.1]Excavating all material situated within the following depth ranges below the surface level
@ Jomto1sm m® 54
(b) Exceeding 1,5 mand upto 3,0 m m® Rate only
C11.2.1.2]Extra over sub-item C11.2.1.1 for excavation in hard material, irrespective of depth m? 32
C11.2.1.3]Excavating soft material within 1,5 m below the surface level using labour enhanced construction methods: m® 32
C11.2.2 |Surface preparation for bedding the gabion boxes and mattresses m? 540
C11.2.3 |Gabion boxes and mattresses:
C11.2.3.1]Galvanized gabion boxes (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and 2,7mm o/d
mesh wire:)
2,0m x 0,5m x 0,5m m? 840
C11.2.3.3 Galvanized gabion mattresses (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and 2,7mm
“7""lo/d mesh wire:)
4,0m x 1,0m x 0,3m m? 75
C11.2.4 |Geotextile m? 350

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 11.4

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.4
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C11. 4 JROAD RESTRAINT SYSTEMS
C11.4.1 |Erecting of guardrails at 3,81 m spacing
C11.4.1.1]Complete galvanized system compliant to SANS 1350:
(@) On timber posts (Drawing reference) m 530
d) Extra over C11.4.1.1(a) for excavating holes of posts using labour enhanced methods (soft and intermediate) m 100
C11.4.1.2]Terminal sections for 3,81 guardrails comprising of:
(a) End wings to SANS 1350 No 10
(c) Bridge adapters to SANS 1350 No 4
C11.4.3 [Project specific concrete barrier systems
C11.4.3.2)Precast concrete barriers m 450
C11.4.6 |Reflective plates
C11.4.6.2]Plastic plates number (No) 160

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 11.5 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.5
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R [o
C11.5 |FENCING
Supply and erect new fencing material for new fences and for supplementing material in existing
Cl115.1 X . ;
fences which are being repaired or removed:
C11.5.1.1 |Zinc-coated barbed wire (high tensile grade, 3,15mm x 2,50mm oval shape) km 12
C11.5.1.7 |Standards (2,5kg/m, Y-shaped steel, 1850mm long) No 10
C11.5.1.8 |Droppers (0,56kg/m ridgeback pattern steel, 1400mm long) No 35
C11.5.1.9 |Straining posts, stays and anchors:
(a) Vertical
(i) Steel straining posts (101.6mm outside diameter, 2.95mm wall thickness fully galvanized with base plate and No 20
(b) Inclined
(i) Steel stays and anchors (60.33mm outside diameter, 2.95mm wall thickness, fully galvanised with base plate: No 10
(c) Horizontal
(i) Steel stays and anchors (60mm diameter, 3,0mm wall thickness, fully galvanized 2 400mm long No 10
C11.5.2 |New gates (size and type indicated)
(a) Single leaf, Government pattern farm
gate (heavy) to CKS 146:
(i) 4,2m wide; 1,4m high No. 10
(b) Double leaf, 1 400mm high Government
pattern farm gate (heavy) to CKS 146:
(i) 2 x4,2m wide No. 5
C11.5.3 |Moving existing fences and gates:
C11.5.3.1 |Fences:
(d) Security fences km Rate only
C11.5.3.2 [Gates (all types) No Rate only
C11.5.4 |Dismantling existing fences and gates:
C11.5.4.1 [Fences:
(d) Security fences km Rate only
C11.5.4.2 |Gates (all types) No Rate only
C11.5.9 JRepairing existing fences (all Types) km Rate only
C11.5.10 |Disposal of existing fencing materials
C11.5.10.1] Type indicated (all types) km 0.1
C11.5.10.6]Gates (type indicated) No 10
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SCHEDULE A: ROADWORKS SECTION - 11.6 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.6
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C11.6 |JROADS SIGNS
Road signboards with painted or coloured semi-matt background. Symbols, lettering and borders in|
Cl11.6.1 K R X . . .
semi- matt black or in Class I retro-reflective material, where the sign board is constructed from:
C11.6.1.3 |Prepainted galvanized steel plate:
(@ JArea0to0,5m? m? 45
(b) Area exceeding 0,5 m? but not 2,0 m? m? 20
(¢)  |Area exceeding 2,0 m? but not 10 m? m? Rate only
C11.6.1.4 |Prepainted galvanized steel profiles (200 mm high panels):
(b) Area exceeding 0,5 m? but not 2,0 m? m? 10
(c) Area exceeding 2,0 m? but not 10 m? m? 20
(d) Area exceeding 10 m? m? Rate only
C11.6.1.7 JRegulatory signs, permanent
(a) 600 mm diameter (signboard material, background and symbol retro-reflective class indicated) No 32
(b) 900 mm diameter (signboard material, background and symbol retro-reflective class indicated) No Rate only
(c) 1200 mm diameter (signboard material, background and symbol retro-reflective class indicated) No Rate only
C11.6.1.9 [Warning signs, permanent
(a) 600 mm size (signboard material, background and symbol retro-reflective class indicated) No 22
(b) 900 mm size (signboard material, background and symbol retro-reflective class indicated) No Rate only
(c) 1200 mm size (signboard material, background and symbol retro-reflective class | indicated) No Rate only
Supplementary plates to permanent regulatory or warning signs (signboard material, background and symbol 2
C11.6.1.11 X L m
retro-reflective class indicated)
Supplementary plates to temporary regulatory or warning signs (signboard material, background and symbol 2
C11.6.1.12 X L m
retro-reflective class indicated)
C11.6.2.1 |Background of retro-reflective material:
(a) Class | m? 60
C11.6.2.2 |Lettering, symbols, numbers, arrows, emblems and borders of retro-reflective material:
(a) Class Ill m? 60
C11.6.5 |Excavation and backfilling for road sign supports (not applicable to kilometre posts)
C11.6.5.1 |Excavating soft material and backfilling m? 60
C11.6.5.2 |Excavating soft or intermediate material and backfilling using labour enhanced construction methods m® 30
C11.6.5.4 |Extra over item C11.6.5.1 for hard material excavation m® 15
C11.6.5.5 |Imported backfill material from commercial sources m® 25
C11.6.8 |Danger plates at culverts/structures
C11.6.8.1 |Size 150 x 600 mm (state post type and reflective material) No 16
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 11.7 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.7
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R [o
C11.7 ROAD MARKINGS AND ROAD STUDS
C11.7.1 [Road marking:
C11.7.1.1 |White lines broken or unbroken
(a) 100mm wide km 5.6
(b) 150mm wide km 5
(c) 500mm wide km 0.2
C11.7.1.2 |Yellow lines broken or unbroken
(a) 150mm wide km 3
(b) 1200mm wide km 1
C11.7.1.3 |Red lines broken or unbroken km 0.2
C11.7.1.4 |White lettering and symbols m? 20
C11.7.1.5 |Yellow lettering and symbols m? 15
C11.7.1.6 JRed lettering and symbols m? Rate only|
C11.7.1.14 JLabour enhanced hand painted kerb markings m? 120
C11.7.1.15 JLabour enhanced hand operated pressure applied machine white lines broken or unbroken km 80
C11.7.1.16 JLabour enhanced hand operated pressure applied machine yellow lines broken or unbroken km 20
C11.7.1.18 |Labour enhanced hand operated pressure applied machine white lettering and symbols m? 120
C11.7.1.19 JLabour enhanced hand operated pressure applied machine yellow lettering and symbols m? 35
C11.7.5 |Variations in rate of application:
C11.7.5.1 |White paint litre (2) Rate only
C11.7.5.2 |Yellow paint litre (2) Rate only
C11.7.5.4 JRetro-reflective beads kg Rate only
C11.7.6 |Pre formed road marking tape
C11.7.6.1 |White (100 mm) m 5.6
C11.7.6.2 [Yellow (150 mm) m 3
C11.7.7 JRoad studs
C11.7.7.1 |Permanent road studs compliant to SANS 1442 (type 3 white & yellow) No 650
C11.7.7.3 |Temporary road studs compliant to SANS 1442 or 1463 (type/classification & colours stated) No 30
C11.7.7.5 |Provision of temporary and permanent road studs Prov Sum 1
C11.7.7.6 |Handling cost, profit and all other charges of sub item C11.7.7.5 %
C11.7.8 [Setting out and premarking the lines (excluding traffic island markings, lettering and symbols) km 16
C11.7.9 Re-establishing the painting unit during the defects notification period and at other instances on No 1

instruction of the Engineer
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SCHEDULE A: ROADWORKS SECTION - 11.8 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.8
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C11.8 LANDSCAPING AND PLANTING PLANTS
C11.8.1 [Trimming:
C11.8.1.1 [Machine trimming m? 500
C11.8.1.2 JHand trimming m? 2000
C11.8.2 [Trimming using machines for trimming or shaping (alternative to subitem C11.8.1.1):
C11.8.2.1 |Bulldozer h 16
C11.8.2.2 [Motor grader h 16
C11.9.2.2 |By hand only km Rate only|
C11.8.3 |Preparing the areas for grassing:
C11.8.3.1 |Ripping ha 12
C11.8.3.2 [|Scarifying for loosening topsoil ha 1
C11.8.3.3 JTopsoiling within the road reserve where the following materials are used:
(a) Topsoil obtained from within the road reserve or borrow areas m® 150
(b) Topsoil obtained from commercial sources by the Contractor m® Rate only|
C11.8.3.4 |Topsoiling of borrowpits by using topsoil obtained from borrow areas or from the road reserve m® 250
C11.8.3.5 [Providing and applying chemical fertilisers and/or soil-improvement material:
(a) Lime t Rate only
(b) Superphosphate t 4.2
(c) Limestone ammonium nitrate t 15
(d) 2:3:2(22) t 2
(e) 3:2:1(25) t 15
) Other fertilisers and / or soil-improvement materials if required t Rate only
C11.8.4 |Grassing
C11.8.4.3 |Hydroseeding:
(a) Providing an approved seed mixture for hydroseeding kg 115
(b) Providing an approved mulch kg
(c) Hydroseeding ha 1
C11.8.,5 [Watering the grass when established by topsoiling only ket 250
C11.8.6 [Watering the already planted grass, trees and shrubs during the growing season ket 1500
C11.8.7 |Mowing the grass ha 1
C11.8.8 |JAnti-erosion compound or hydraulic mulches (specify type) kg 1560
C11.8.10 JUnspecified work for landscaping Prov Sum 1
C11.8.12 JRemoval of undesirable vegetation m? 120
TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 11.9 Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.9
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C11.9 [FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS
C11.9.1 |Finishing road and road reserve:
C11.9.1.2|Single carriageway road km 5.4
C11.9.2 |Treatment of old roads and temporary deviations
C11.9.2.1]Conventional construction methods km 1
C11.9.2.2]By hand only km 12

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS

SECTION 12.10

SECTION -12.10

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C

C12.10 |HARD EXCAVATION BY BLASTING

C12.10.1 JExcavation in hard rock using controlled blasting techniques m® 530
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Contract
Part C2: Pricing Data

BoQ Page 42 of 59

c.2.2
Bill of Quantities



SCHEDULE A: ROADWORKS

SECTION - 20.1

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 20.1
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
R C
C20.1 [TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP
C20.1.5 JFinancial contribution for an independent site/commercial laboratory month 10
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SCHEDULE A: ROADWORKS SECTION - SUMMARY A

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SUMMARY A

Item Description Amount

1.2 |GENERAL REQUIREMENTS AND PROVISIONS R -
1.2 |CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS R -
1.4 |FACILITIES FOR THE ENGINEER R -
1.5 |ACCOMMODATION OF TRAFFIC R -
1.6 |CLEARING AND GRUBBING R -
1.7 |CLEARING AND GRUBBING R -
2.1 |GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES R -
2.3 |WET SERVICES R -
2.4 |ENERGY AND OTHER SERVICES R -
31 DRAINS R -
3.2 |CULVERTS R -
33 CONCRETE KERBING AND CHANNELLING, ASPHALT BERMS, CHUTES, DOWNPIPES, AS WELL AS R }

CONCRETE, STONE PITCHED AND GABION LININGS FOR OPEN DRAINS

4.1 BORROW MATERIALS R -
4.2 |CUT MATERIALS R -
4.4 |COMMERCIAL MATERIALS R -
51 ROADBED R -
52 |[FILL R _
5.3 ROAD PAVEMENT LAYERS R -
5.4 [STABILISATION R -
6.2 |SEGMENTAL BLOCK PAVING LAYERS R -
8.1 PRIME COAT R -
9.1 |ASPHALT LAYERS R -
11.1 |PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION R -
11.2 |NON-STRUCTURAL GABIONS R -
11.4 |ROAD RESTRAINT SYSTEMS R -
11.5 |FENCING R -
11.6 |ROADS SIGNS R -
11.7 |ROAD MARKINGS AND ROAD STUDS R -
11.8 [LANDSCAPING AND PLANTING PLANTS R -
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SCHEDULE A: ROADWORKS SECTION - SUMMARY A Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
Item Description Amount
11.9 |FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS R -
12.10 |HARD EXCAVATION BY BLASTING R -
20.1 |TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP R -
TOTAL SCHEDULE A: ROADWORKS R 5
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - B DIVIDER

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SCHEDULE B: STRUCTURES
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 11.1-B Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.1
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C11.1 JPITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION
C11.1.2 |Stone pitching
C11.1.2.1}Plain stone pitching
(@) (i) Method 1 to River banks to excess 20m beyond each wign walls m? 520
C11.1.2.3](ii) Method 1 to Approach embankment areas m? 135
Guardrails on timber posts:
(a) Galvanised m 50
End treatments
(a) End wings No 4
(c) Bridge adaptors No 4
Reflective plates No 20
Extra over items 52.01 for drilling and blasting holes
for guardrails posts No 20

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 11.2-B Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.2
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C11.2 |NON-STRUCTURAL GABIONS
C11.2.1 JFoundation trench excavation:
C11.2.1.1|Excavating all material situated within the following depth ranges below the surface level
(@ f[omto15m m® 50
(b) Exceeding 1,5 mand upto 3,0 m m?
C11.2.1.2|Extra over sub-item C11.2.1.1 for excavation in hard material, irrespective of depth m? 32
C11.2.1.3|Excavating soft material within 1,5 m below the surface level using labour enhanced construction methods| m® 32
C11.2.2 |Surface preparation for bedding the gabion boxes and mattresses m? 50
C11.2.3 |Gabion boxes and mattresses:
C11.2.3.1|Galvanized gabion boxes (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and 2,7mm
o/d mesh wire:)
2,0m x 0,5m x 0,5m m? 60
C11.233 Galvanized gabion .mattresses (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and
2,7mm o/d mesh wire:)
4,0m x 1,0m x 0,3m m* 75
C11.2.4 |Geotextile m? 120
Foundation trench excavation and backfilling:
(b) In all other classes of materials m3 50
Surface preparation for bedding the gabions m? 40
Gabions:
(a) Galvanized gabion boxes:
(1)1,0x 1,0 x 1,0m
dia. galvanized wire mesh m3 60
Filter fabric:
(a) Grade 3:
(i) Non Woven m?2 100

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 11.4-B Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 11.4
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
Cl1.4 ROAD RESTRAINT SYSTEMS
C11.4.1 |Erecting of guardrails at 3,81 m spacing
C11.4.1.1 JComplete galvanized system compliant to SANS 1350:
(a) On timber posts (Drawing reference) m 55
@ Extra over C11.4.1.1(a) for excavating holes of posts using labour enhanced methods (soft and m 15
intermediate)
C11.4.1.2 [Terminal sections for 3,81 guardrails comprising of:
(a) End wings to SANS 1350 No 10
(c) Bridge adapters to SANS 1350 No 4
C11.4.11 INew material required for the re-erection guardrails with recovered materials:
C11.4.11.4 |Reflective plates No 30

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE)

SECTION - 13.1-B

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.1
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C13.1 JFOUNDATIONS
C13.1.3 |Excavation:
C13.1.3.1 |Excavating soft material situated within
the following successive depth ranges:
(@0mupto2m m3 500
C13.1.3.2 | Extra over subitem (a) for excavation
in hard material irrespective of depth m3 50
C13.1.3.3 | Extra over subitem (a) for additional
excavation required by engineer after the
excavation has been completed m3 50
C13.1.6 JAccess and drainage
C13.1.6.1 |(a) Access Lump Sum 1
(b) Drainage where no access has been provided Lump Sum 1
C13.1.7 |Backfill to excavations utilising:
C13.1.7.1 ]Material from the excavation m3 20
C13.1.7.2 JImported material m3 200
C13.1.9 |Fill within restricted area m3 100
C13.1.10 JOverhaul in excess of 1.0 km on excavated material
and on material imported for backfill, foundation
fill and fill for working platform m3-km 1500
C13.1.12 |Overbreak in excavation in hard material m?2 125
C13.1.14 |Foundation fill consisting of:
C13.1.14.1 JRock fill m? 400
C13.1.14.2 |Crushed stone fill m3 40
C13.1.14.4 |(d) Mass concrete Class 15/38 m?3 55
C13.1.20 |Dowel bars
C13.1.20.1 JHigh tensile bars
(a) 25mm dia 2,0m length (Provisional) kg 2000
C13.1.22 |Foundation lining:
C13.1.22 |Geo-fabric Kaymat -U19 (Provisional) m2 200
TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE)

SECTION - 13.2-B

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.2
ITEM No.| DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C13.2 |FALSEWORK, FORMWORK AND CONCRETE FINISH
C13.2.1 JFormwork to provide:
(a) Class F2 surface finish to:
(i) Vertical side of foundations m? 70
C13.2.2 |Vertical formwork
(a) Class F2 surface finish to:
(i) Portal Frames and Wing-walls m? 145
(i) Edges of approach slabs m? 20
(b) Class F3 surface finish to:
(i) Exposed surfaces to bridge deck and concrete m? 65
Guard posts
C13.2.3 |Horizontal formwork
(a) Class F3 surface finish to soffit of bridge deck: m? 15

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE)

SECTION - 13.3-B

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.3
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C13.3 |STEEL REINFORCEMENT
C13.3.1 JReinforcement for:
C13.3.1.1|Steel reinforcement for:
(c) Welded Steel Fabric
11 Foundation raft and Wing-walls
(c) Welded Steel Mesh-746 kg 5150
1.2 Bridge walls
(c) Welded Steel Mesh-746 kg 1450
1.3 Bridge deck
(c) Welded Steel Mesh-746 kg 1980
14 Approach Slabs
(c) Welded Steel Mesh-746 kg 1830
15 Concrete Guard Posts
(a) Mild steel bars t 0.1
(b) High-yield-stress steel bars t 1

TOTAL CARRIED FORWARD TO SUMMARY B

Contract

Part C2: Pricing Data

BoQ Page 52 of 59

c.2.2
Bill of Quantities



SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 13.4-B Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
SECTION 13.4
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C
C13.4 |CONCRETE
C13.4.1 |Cast in situ concrete (Class of concrete and use or position in structure stated):
C13.4.1.1 |Strength concrete (class 25/30MPa):
(a) For Blinding m3 30
(b) Class (30/19MPa)
(a) Foundation Raft/Wing walls m3 120
(b) Concrete infill to walls m3 30
(c) Bridge deck Slab m3 20
(d) Approach Slabs m3 45
(e) Concrete Guard Posts m3 2
C13.4.11 |Transporting and erecting precast concrete members (3600 x 3000 x 1200 Frames) No 24
C13.4.13 Complete demolition and disposal of existing structural concrete elements or parts existing
o structures:
C13.4.13.1]Existing Bridge culvert m® 65

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 13.7-B Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.7
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C13.7 JJOINTS
C13.7.9 [Specialist proprietary expansion joints:
C13.7.9.1 JPrime cost sum allowed for purchasing and taking delivery of expansion joints PC Sum 1
C13.7.9.2 |Percentage on prime cost sum for charges and profit % R -
C13.7.10 [Installation of specialist proprietary expansion joints:
C13.7.10.1 Thormo Expansion Joint or similar approved between deck slabs, and approach slab m 16
TOTAL CARRIED FORWARD TO SUMMARY B
Contract c22
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SCHEDULE B: STRUCTURE (BRIDGE)

SECTION - 13.8-B

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.8
ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
R C R C
C13.8 |ANCILLARY STRUCTURAL ELEMENTS
C13.8.6 |Service ducts in structures
C13.8.6.1 |Type and size (diameter) m 20
C13.8.6.2 JJoint in ducts at bridge deck expansion joints No 6
C13.8.7 [Numbers for structures
C13.8.7.3 |Numbers formed in concrete No 2
C13.8.10 |Drainage pipes and weep holes:
C13.8.10.1 |Drainage pipes:
(a) Drain pipes (110mm dia. uPVC)-bridge deck m 5
C13.8.10.2 JWeep holes:
(a) Weepholes (75mm dia. uPVC) wing-walls m 6

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - SUMMARY Bridge

SUMMARY B

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

Item

Description

Amount

11.1-B

PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION

11.2-B

NON-STRUCTURAL GABIONS

11.4-B

ROAD RESTRAINT SYSTEMS

13.1-B

FOUNDATIONS

13.2-B

FALSEWORK, FORMWORK AND CONCRETE FINISH

13.3-B

STEEL REINFORCEMENT

13.4-B

CONCRETE

13.7-B

JOINTS

13.8-B

ANCILLARY STRUCTURAL ELEMENTS

TOTAL SCHEDULE B: STRUCTURE
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SECTION - ENV&PEN

ENVIRONMENTAL MANAGEMENT PLAN & PENALTIES

Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM |DESCRIPTION UNIT QUANTITY RATE AMOUNT (R)

E ENVIROMENTAL MANAGEMENT PLAN & PENALTIES

E1l Penalty for unnecessary removal or damage to trees
(a) 2600mm girth or less No (8 000.00)
(b) Greater than 2600mm, but less than 6180mm girth No (12 000.00)
(c) Greater than 61800mm girth No (40 000.00)

E2 Penalty for serious violations
(a) Hazardous chemical/oil spill and/or dumping in non-approved sites No (12 000.00)
(b) General damage to sensitive environments No (7 000.00)
(c) Damage to cultural and historical sites No (7 000.00)
(d) Pollution of water sources No (15 000.00)
(e) Unauthorised blasting activities No (20 000.00)
(f) Uncontrolled/unmanaged erosion per incident, depending on
environment impacts (over and above rehabilitation at contractor’s No (5 000.00)
cost)

E3 Penalty for less serious violations
(a) Littering on site No (1 200.00)
(b) Lighting of illegal fires on site No (1 200.00)
(c) Persistent or un-repaired fuel and oil leaks No (1 200.00)
(f) Excess dust or excess noise emanating from site No (1 200.00)
(g) Dumping of milled material in side drains or on grassed areas

No (1 200.00)

(h) Possession or use of intoxicating substances on site No (800.00)
(i) Any vehicles being driven in excess of designated speed limits No (500.00)
(j) Removal and/or damage to flora or cultural or heritage objects on
site, and/or killing of wildlife No (2500.00)
(k) lllegal hunting No (2 500.00)
() Urination and defecation anywhere except in designated areas No (500.00)

£ Penalty to be deducted for non-compliance with requirements for
traffic accommodation
(a) Fixed penalty per occurance No. (5 000.00)
(b) Time-related penalty if remedial action not taken within the da (500.00)
timeframe agreed with the Employer's Agent or his representative y ’

TOTAL CARRIED FORWARD TO SUMMARY
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SUMMARY SECTION - DIVER SUMMARY TOT Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control
Contract c.2.2
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SUMMARY

SECTION - SUMMARY

CALCULATION OF TENDER SUM

Project No. EMLM 29/2021
Upgrading of Tafelkop Stadium Access Road and Stormwater Control

Item Description Amount
1 TOTAL SCHEDULE A: ROADWORKS -
2 TOTAL SCHEDULE B: STRUCTURE -
3 ENVIRONMENTAL MANAGEMENT PLAN AND PENALTIES -
4 SUBTOTAL (A) -
5 ADD CONTINGENCIES @ 10% SUBTOTAL (A) -
6 ADD CONSTRACT PRICE ADJUSTMENT @ 10% OF SUBTOTAL (A) -
7 SUBTOTAL (B) -
8 ADD VALUE ADDED TAX @ 15% OF SUBTOTAL ( B) -
9 TOTAL TO FORM OF OFFER -

For the Tenderer:

Contract
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Date
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