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SCHEDULE A: ROADWORKS SECTION - 1.2 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.2

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R                 c R                 c

C1.2 GENERAL REQUIREMENTS AND PROVISIONS

C1.2.1 Environmental Management

C1.2.1.1 Monitoring of compliance with and reporting on the EMP month 10

C1.2.1.2 Dedicated environmental officer (if specified in the Contract Documentation)

C1.2.2 Programming and Reporting

C1.2.2.1 Submission of a Scheme 1 Programme Lump Sum 1

C1.2.2.2 Reviewing and updating a Scheme 1 Programme month 3

C1.2.2.3  Submission of a Scheme 2 Initial Programme Lump Sum 1

C1.2.2.4 Submission of a Scheme 2 Full Programme Lumps Sum 1

C1.2.2.5 Reviewing and updating a Scheme 2 programme every month Lump Sum 1

C1.2.2.6 Preparation and submission of all information and reports specified in the Contract Documentation Lump Sum 1

C1.2.4 Stakeholder liaison month 10

C1.2.5 Safety

C1.2.5.1 Health and safety plan lump sum 1

C1.2.5.2 Implementation of health and safety plan month 10

C1.2.6 Work adjacent to properties

C1.2.6.1 Survey of adjacent properties No 32

C1.2.6.2 Preventive and/or mitigation measures Prov Sum 1 30 000.00 30 000.00

C1.2.6.3 Handling cost, profit and all other charges in respect of item C1.2.6.2 % 30 000.00R   

C1.2.7 Road safety audits

C1.2.7.1 Stage 4 work zone traffic management audit Prov Sum 1 50 000.00 50 000.00

C1.2.7.2 Handling cost, profit and all other charges in respect of item C1.2.6.1 % 50 000.00R   

C1.2.7.3 Stage 5 pre-opening stage traffic safety audit Prov Sum 1 10 000.00 10 000.00

C1.2.7.4 Handling cost, profit and all other charges in respect of item C1.2.6.3 % 10 000.00R   

C1.2.8 Dayworks

C1.2.8.1 Personnel

(a) Unskilled labourer hour 40

(b) Semi-skilled labourer hour 40

(c) Skilled labourer hour 40

(d) Gang leader hour 40

(e) Foreman hour 48

(f) Skilled Artisan hour 48

C1.2.8.2 Construction equipment (specify size and/or model number)

(a) Motor grader hour 24

(b) Vibratory roller hour 24

(c) Pneumatic roller hour 24

(d) Front end loader hour 24

(e) Tractor loader backhoe hour 24

(f) Excavator hour 24

(g) Compressor hour 24

(h) Other equipment (specify) hour 24

C1.2.8.3 Vehicles (specify size)

(a) Light delivery vehicle km 50

(b) Flatbed truck km 50

(c) Dump truck km 50

(d) Other vehicles (specify) km 50
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SCHEDULE A: ROADWORKS SECTION - 1.2 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R                 c R                 c

C1.2.8.4  Materials

(a) Procurement of materials Prov Sum 1 5 000.00 5 000.00

(b) Contractor's handling costs, profit and all other charges in respect of item C1.2.8.4(a) % 5 000.00R     

C1.2.9 Disposal of non-useable assets

C1.2.9.2 Disposal of non-useable assets identified in the Contract Documentation at time of tender

(a) Contract sign boards No 2

(b) Any Materials, tools and equipments in the site camp to be disposed at the end of the contract No 1

C1.2.9.2 Disposal of non-useable assets not identified at time of tender Prov Sum 1 5 000.00 5 000.00

C1.2.9.3 Handling cost, profit and all other charges in respect of item C1.2.9.2 % 5 000.00R     

C1.2.10 Provision of training for local students

(a) Provisional sum for the payment of two (2) students from Tafelkop (R5000/student/ month) Prov. Sum 1 100 000.00 100 000.00

(b) Handeling costs and profit in respect to sub-item C1.2.10 % 100 000.00R 

C1.2.11 Contractor's obligation in respect of Training of Local Labourers

(a) Technical skills PC Sum 1 30 000.00 30 000.00

(b) Generic and Entrepreneurial skills PC Sum 1 30 000.00 30 000.00

(c) Remuneration of workers and other Labourers including wages during training PC Sum 1 30 000.00 30 000.00

(d)
Provision for accredited and approved training courses for selected Local labourers including wages during 

training
PC Sum 1 8 000.00 8 000.00

(d) Contractor's handling costs, profit and all other charges in respect of Sub-item C1.2.11 (a), (b), (c) and (d)  % 98 000

C1.2.12 Employer's Agent obligations in respect of Training Local SMME Contractors

(a) Employer's Agent's mentoring and supervision of SMME contractors. Month 10 15 000.00 150 000.00

(b) SMME Training and development No. 1 80 000.00 80 000.00

(c) Compliance Workshop No. 1 10 000.00 10 000.00

(d) Risk management No. 1 10 000.00 10 000.00

(d) SMME Growth Support in procurement No. 1 20 000.00 20 000.00

(e) Training venue No 1 5 000.00 5 000.00

(f) Contractor's handling costs, profit and all other charges in respect of Sub-item C1.2.12 (a), (b), (c), (d) and (e)  % 275 000.00R 

(g) Measurement and Evaluation No. 1 5 000.00 5 000.00

C1.2.13 Contractor's obligations in respect of Training Local SMME Contractors

(a) Contractor's Full-time mentoring and supervision of SMME contractors. Month 10
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SCHEDULE A: ROADWORKS SECTION - 1.3 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.3

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS

C1.3.1 The Contractor's general obligations

C1.3.1.1 Fixed obligations Lump Sum 1

C1.3.1.2 Value-related obligations Lump Sum 1

C1.3.1.3 Value-related obligations Time-related obligations month 10

C1.3.2 Contract sign boards m
2 30

(The rate shall include provision of 2 contract sign boards excluding erection)

C1.3.3 Contractor's obligations in respect of Local Emerging Contractors

(a)

Provisional Sum for local SMME's Contractor (The rate includes P&Gs for purchasing tools & equipments 

where necessary for local SMMEs  for execution of Works package allocated to SMMEs as per the BoQ 

approved by the Employer's Agent)

PC Sum 1 300 000.00 300 000.00

(b) Contractor's charge to allow for handling costs and profit in respect of subitem C1.3.3 % 300 000.00R     

[NB. The combined total tendered amount for sections C1.2 and C1.3 shall not exceed 15%

of the tender sum for the road & structure construction, excluding contigencies & VAT]
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SCHEDULE A: ROADWORKS SECTION - 1.4 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.4

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C1.4 FACILITIES FOR THE ENGINEER

C1.4.1 Site accommodation

C1.4.1.1 Offices and conference room m
2 68

C1.4.1.2 Laboratories m
2 42

C1.4.1.3 Open concrete working floors 150mm and verandas m
2 10

C1.4.1.4 Roofs over open concrete working floors and verandas m
2 10

C1.4.1.5 Store rooms inside the laboratory m
2 10

C1.4.1.6 Car ports No 2

C1.4.1.7 Ablution unit No 6

C1.4.1.9 Kitchen unit (s specified under A1.4.7.1.g) No 1

C1.4.1.13 Rented housing paid for by the Contractor (Type C) Prov Sum 1 50 000.00 50 000.00

C1.4.1.14 Contractor's handling costs, profit and all other charges in respect of item C1.4.1.13 % 50 000.00R    

C1.4.2 Items measured by area

C1.4.2.1 Shelving heavy duty m
2 1

C1.4.2.3 Work-benches with a wooden top m
2 1

C1.4.2.4 Constant-temperature baths of concrete and/or plastered brick m
2 2

C1.4.2.5 Concrete footings and pedestals for laboratory equipment m
2 6

C1.4.2.6 Roller blinds, opaque type m
2 6

C1.4.2.8 Notice boards m
2 2

C1.4.2.9 White boards m
2 1

C1.4.2.10 Galvanised wire mesh fencing for store rooms m
2 12

C1.4.2.11 Galvanised wire mesh store room gate with a padlock m
2 4

C1.4.3 Items measured by number

C1.4.3.1 Office swivel chair No 3

C1.4.3.2 Office chair No 15

C1.4.3.4 Laboratory high chair No 2

C1.4.3.5 Office desk with 3 drawers (at least one lockable drawer) No 3

C1.4.3.7 Drawing table No 1

C1.4.3.8 Conference table No 1

C1.4.3.11 General purpose steel cabinet with shelves No 1

C1.4.3.12 Wall mounted pivot plan filing system No 1

C1.4.3.13 220/250 volt power outlet plug point No 2

C1.4.3.14 400/231 volt 3-phase power outlet plug point No 2

C1.4.3.15 Single 1 500 m, 58 watt fluorescent tube ceiling light No 1

C1.4.3.16 Single 1 500 mm, 22 watt LED tube ceiling light No 1
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SCHEDULE A: ROADWORKS SECTION - 1.4 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C1.4.3.18 7 watt LED bulb ceiling light No 6

C1.4.3.19 Wash-hand basin No 1

C1.4.3.20 Laboratory basin No 2

C1.4.3.21 Extractor fan No 1

C1.4.3.22 Fume cupboard No 2

C1.4.3.23 Fire extinguisher 9,0 kg, dry powder type No 2

C1.4.3.24 Air-conditioning unit No 2

C1.4.3.25 Heater No 2

C1.4.3.26 Concrete specimen curing bath No 1

C1.4.3.27 Waste paper basket No 3

C1.4.3.28 UPS / Voltage stabiliser No 2

C1.4.3.29 A3 / A4 colour printer, copier, scanner No Rate only

C1.4.3.30 A4 colour printer, copier, scanner No 1

C1.4.3.31 Rain gauge No 1

C1.4.3.32 Minimum/maximum atmospheric temperature gauge No 1

C1.4.3.33 Digital thermometer No 1

C1.4.3.34 Mobile outdoor weather station No 1

C1.4.3.35 3,0 m aluminium straight edge complete with two measuring wedges No 1

C1.4.3.36 Measuring wheel No 1

C1.4.3.37 First aid kit No 1

C1.4.3.38 Standpipe complete with 30 m of 19 mm dia. heavy duty hose pipe No 1

C1.4.4 Prime cost items

C1.4.4.1 Cell phones costs, including pro-rata rentals, for calls made in connection with contract administration PC Sum 1 35 000.00 35 000.00

C1.4.4.2 Handling costs and profit in respect of item C1.4.4.1 % 35 000.00R    

C1.4.4.5 The provision of internet connectivity and WiFi data for Engineer’s site staff PC Sum 1 10 000.00 10 000.00

C1.4.4.6 Handling costs and profit in respect of item C1.4.4.5 % 10 000.00R    

C1.4.4.7 The provision of paper and ink for a combination colour printer/copier/scanner PC Sum 1 10 000.00 10 000.00

C1.4.4.8 Handling costs and profit in respect of item C1.4.4.7 % 10 000.00R    

C1.4.4.11
The provision of a complete 440/231 volt three phase electrical power installation, including all poles, 

insulators, wiring, switchboards, mains connections, meters etc.
PC Sum

1
20 000.00 20 000.00

C1.4.4.12 Handling costs and profit in respect of item C1.4.4.11 % 20 000.00R    

C1.4.4.13
Provision of a 440/231 volt three phase electricity generator if electricity from a power supply authority is not 

available on site
PC Sum

1
55 000.00 55 000.00

C1.4.4.14 Handling costs and profit in respect of item C1.4.4.13 % 55 000.00R    

C1.4.5 Services at site offices, laboratories and site accommodation

C1.4.5.1 Fixed costs lump sum 1

C1.4.5.2 Running costs month 10

BROUGHT FORWARD
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SCHEDULE A: ROADWORKS SECTION - 1.4 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C1.4.6 Office staff

C1.4.6.1 Secretary / receptionist month 10

C1.4.6.2 Technical assistant month 10

C1.4.7 Site inspection transport

C1.4.7.1 Provision of a bus, mini-bus or combi van for site inspection purposes (11 seaters) per day 85

C1.4.7.2 Travel on site km 2500

C1.4.8 Site security measures for the Engineer’s facilities

C1.4.8.1 Supply and installation of all required security measures at the Engineer’s site offices and laboratories lump sum 1

C1.4.8.2
Provision of security guards / watchmen and an armed response service at the Engineer’s site offices and 

laboratories
month 10

C1.4.8.3 Supply and installation of all required security measures at the Engineer’s site accommodation lump sum 1

C1.4.8.4
Provision of security guards / watchmen and an armed response service at the Engineer’s site 

accommodation
month 10
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SCHEDULE A: ROADWORKS SECTION - 1.5 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.5

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C1.5 ACCOMMODATION OF TRAFFIC

C1.5.1 Accommodation of pedestrian and non-motorised traffic

C1.5.1.1 Accommodation of pedestrian and non-motorised traffic Month 10

C1.5.1.2 Construction of temporary pedestrian walkways and cycle paths

(a) Gravel surfaced pedestrian walkways / cycle paths m
2 1500.00

C1.5.2 Accommodation of vehicular traffic Month 10

C1.5.3 Liaison with traffic authorities Month 10

C1.5.4 Construction of temporary deviations km 2

C1.5.5 Maintenance of temporary deviations

(as ordered by the Employer's Agent in writing)

C1.5.5.1 Grass cutting ha 1.40

C1.5.5.4 Collection of rubbish / litter km 2.00

C1.5.5.9 Grading of temporary deviations and existing roads used as detours km 2.00

C1.5.5.10 Watering of temporary deviations and existing roads used as detours kl 7500.00

C1.5.5.11 Other road maintenance work ordered by the Engineer Prov Sum 1.00 10 000.00 10 000.00

C1.5.5.12 Handling cost, profit and all other charges in respect of item C1.5.5.11 % 10 000.00R   

C1.5.6 Removal of temporary deviations km 2.00

C1.5.7 Temporary traffic control facilities

C1.5.7.1 Delineators including mounting bases and ballast:

(a) Single sided, reversible left or right ((DTG50J) 250 x 1000) No 60.00

(b) Double sided, reversible left or right ((DTG50J) 250 x 1000) No 30.00

C1.5.7.2 Traffic cones, minimum height 750 mm No 40.00

C1.5.7.3 Flagmen man-shift 1350.00

C1.5.7.4 Traffic controllers man-shift 440.00

C1.5.7.5 Provision of illuminated traffic signs:

(a)
Sign mounted flashing amber lights (2 lights with the specified power supply) mounted on a

backing board which is:

(i) 900 mm wide x 150 mm high No 4.00

(b) Flashing LED illuminated arrow board No 4.00

(c) Illuminated road sign – R & TR series (1200mm) No 4.00

(d) Illuminated road sign – TW series (1500mm sides) No 4.00

C1.5.7.6 Maintenance of illuminated traffic signs:

(a) Sign mounted flashing amber lights (a pair of two lights mounted on a separate backing board) Month 10.00

(b) Flashing LED illuminated arrow board Month 10.00

(c) Illuminated road sign – R & TR series (1200mm) Month 10.00

(d) Illuminated road sign – TW series (1500mm sides) Month 10.00

C1.5.8 Traffic safety officer Man-month 10.00

C1.5.9 Traffic safety vehicle month 10.00
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SCHEDULE A: ROADWORKS SECTION - 1.5 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C1.5.11 Provision of safety equipment for visitors

C1.5.11.1 Provision of reflective safety vests for visitors No 20.00

C1.5.11.2 Provision of hard hats for visitors No 20.00

C1.5.12 Additional traffic accommodation facilities ordered by the Engineer:

C1.5.12.1 Provision of additional traffic accommodation facilities Prov Sum 1 50 000.00 50 000.00

C1.5.12.2 Handling cost, profit and all other charges in respect of item C1.5.12.1 % 50 000.00R   

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 1.6 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.6

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C1.6 CLEARING AND GRUBBING

(This activities shall be done by SMME Subcontractors under the contractor's supervision

except where the use of special plants is required)

C1.6.1 Clearing

C1.6.1.1 Clearing with machines and some hand labour where necessary ha 9.2

C1.6.1.2 Clearing with hand labour only when labour enhanced work is specified ha 1

C1.6.1.3 Clearing for new fence lines (over a width of 2,0 m) km 1

C1.6.1.4 Clearing for service trenches (max 600mm width) m
2 600

C1.6.2 Grubbing

C1.6.2.1 Grubbing with machines and some hand labour where necessary ha 9.2

C1.6.2.2 Grubbing with hand labour only when labour enhanced work is specified ha 1

C1.6.2.3 Grubbing for new fence lines (over a width of 2,0 m) km 1

C1.6.2.4 Grubbing for service trenches (max 600mm width) m
2 600

C1.6.3 Removal and grubbing of large trees and tree stumps:

C1.6.3.1 Girth equal to or exceeding 1,0 m up to and including 2,0 m No 10

C1.6.3.2 Girth exceeding 2,0 m up to and including 3,0 m No 2

C1.6.3.4 Removal of trees in forests and plantations ha 0.5

C1.6.7 Re-clearing of previously cleared areas ha Rate only

C1.6.10 Disposal of hazardous waste material:

C1.6.10.1 Disposal of hazardous waste material at an approved hazardous waste material facility Prov Sum 1 10 000.00 10 000.00

C1.6.10.2 Handling cost, profit and all other charges in respect of item C1.6.10.1 % 10 000.00R       

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 1.7 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 1.7

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C1.7 LOADING AND HAULING

C1.7.1 Loading from stockpile using machines and some hand labour where necessary m
2 5 000.00           

C1.7.2 Loading from heaps or windrows using machines and/some hand labour where necessary m
2 2 000.00           

C1.7.3
Loading by hand only from stockpile or heaps when labour enhancement work is specified or it is 

not possible to use machines
m

2 2 000.00           

C1.7.2 Hauling

C1.7.2.1 Hauling material for use in the Works and off-loading it on the site of the Works:

(a) Soil, gravel, crushed stone and pavement layer material m
3
 - km 35 000.00         

(b) Boulders and hard material m
3
 - km 4 500.00           

C1.7.2.2 Hauling material to spoil and off-loading it at a designated spoil or stockpile area:

(a) Cleared and grubbed material (organic matter and all other unsuitable or waste material m
3
 - km 48 000.00         

(b) Soil and gravel material m
3
 - km 12 000.00         

(c) Boulders, hard material and concrete m
3
 - km 8 500.00           

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 2.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 2.1

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES

C2.1.1 Location, identification, protection and relocation of existing services

C2.1.1.1 Contractor’s obligations Lump Sum 1

C2.1.1.2 Permanent services relocation or protection work by others PC Sum 1 30 000.00 30 000.00

C2.1.1.3 Handling costs and profit in respect of item C2.1.1.2 above % 30 000.00R       

C2.1.1.4 Permanent services relocation or protection work by the Contractor Prov Sum 1

C2.1.2 Exisiting Services location, detection and verification

C2.1.2.5 Using hand excation to locate, expose and verify services m
3 150

C2.1.3 Obtaining construction or work permits Lump Sum 1

C2.1.4 Provision of guarantees or deposits for services

C2.1.4.1 Providing guarantees and deposits PC Sum 1 15 000.00 15 000.00

C2.1.4.2 Handling costs and profit in respect of item C2.1.4.1 above % 15 000.00R       

C2.1.5 Provision of record drawings and applicable data Lump Sum 1

C2.1.6 Trench excavation (in soft material)

C2.1.6.1 Trenches up to 1,0 m wide

(a) Up to 1,0 m deep m
3 5250

(b) Over 1,0 m and up to 2,0 m deep m
3 30

(c) Over 2,0 m deep etc. to be inserted, increased by additional 1,0 m depths as required m
3 Rate Only

C2.1.6.2 Trenches over 1,0 m and up to 2,0 m wide

(a) Up to 1,0 m deep m
3 Rate Only

(b) Over 1,0 m and up to 2,0 m deep m
3 Rate Only

(c) Over 2,0 m deep etc., increased by additional 1,0 m depths as required m
3 Rate Only

C2.1.7 Extra over items C2.1.6, C2.1.8 and C2.1.16 for excavating in:

C2.1.7.1 Hard material irrespective of depth m
3 450

C2.1.7.2 Stabilised material irrespective of depth m
3 Rate only

C2.1.9 Trench excavation using labour enhanced construction methods

C2.1.9.1 Trenches up to 1,0 m wide (in soft material)

(a) Up to 1,0 m deep m
3 150

(b) Over 1,0 m and up to 1,5 m deep m
3 20

C2.1.9.2 Trenches over 1,0 m and up to 2,0 m wide (in soft material)

(a) Up to 1,0 m deep m
3 120

(b) Over 1,0 m and up to 1,5 m deep m
3 30

C2.1.9.3 Trenches up to 1,0 m wide (in intermediate material)

(a) Up to 1,0 m deep m
3 52

(b) Over 1,0 m and up to 1,5 m deep m
3 36

C2.1.9.4 Trenches over 1,0 m and up to 2,0 m wide (in intermediate material)

(a) Up to 1,0 m deep m
3 46

(b) Over 1,0 m and up to 1,5 m deep m
3 31
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SCHEDULE A: ROADWORKS SECTION - 2.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C2.1.11 Backfilling of trenches

C2.1.11.1 Backfill compacted to 93 % (100 % for sand) of MDD (areas subject to traffic loads) using material:

(a) From the excavated trench material m
3 125

(b) From other excavations on site m
3 Rate only

(c) From approved borrow areas m
3 85

(d) From sources provided by the Contractor m
3 Rate only

(e) From commercial sources (G2) m
3 Rate only

C2.1.11.2 Backfill compacted to 90 % (100 % for sand) of MDD or complying with the DCP requirements of 

Clause A2.1.8.2c) (areas not subject to traffic loads) using material:

(a) From the excavated trench material m
3 6300

(b) From other excavations on site m
3 Rate only

(c) From approved borrow areas m
3 2430

(d) From sources provided by the Contractor m
3 Rate only

(e) From commercial sources (state material type) m
3 Rate only

C2.1.17 Removal and disposal of spoil material from trench excavations:

C2.1.17.1
To spoil sites provided by the Employer as indicated in the Contract Documentation or as instructed 

by the Engineer
m

3 Rate only

C2.1.17.2 To spoil sites or dumping areas provided by the Contractor m
3 130

C2.1.19 Dealing with water during services work

C2.1.19.1 Dealing with surface water Lump Sum 1

C2.1.19.2 Dealing with subsurface water Lump Sum 1

C2.1.20 Specified temporary works to control water inflow 

C2.1.20.1 Provide equipment Lump Sum 1

C2.1.20.2 Operate and maintain day 60

C2.1.20.3 Remove equipment Lump Sum 1

C2.1.25 Removal of existing services:

C2.1.25.1 water PVC pipe 110mm m 50

C2.1.26 Disposal of existing services materials:

C2.1.25.1 water PVC pipe 110mm m 20

C2.1.27
Demolition of existing manholes, access chambers and other service structures consisting 

of:

C2.1.27.1 Unreinforced concrete m
3 80

C2.1.27.2 Reinforced concrete m
3 120

C2.1.27.3 Masonry m
3 40

TOTAL CARRIED FORWARD TO SUMMARY A

BROUGHT FORWARD
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SCHEDULE A: ROADWORKS SECTION - 2.3 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 2.3

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C2.3 WET SERVICES

C2.3.36 Relocation of existing water and sewerline

The rate include relocation of any wet services not include in the drawings PC Sum 1 150 000.00 150 000.00

C2.4.5 Handling costs and profit in respect of item C2.4.4 above if work done by other contractors % 150 000.00R     

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 2.4 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 2.4

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C2.4 ENERGY AND OTHER SERVICES

C2.4.4 Relocation of existing Eskom powerline

The rate include relocation of 5 Eskom powerline pole including one transformer PC Sum 1 450 000.00 450 000.00

C2.4.5 Handling costs and profit in respect of item C2.4.4 above % 450 000.00R     

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 3.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 3.1

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C3.1 DRAINS

C3.1.1 Excavation for open drain:

C3.1.1/1.6.1 Clearing

C1.6.1.1 Clearing with machines and some hand labour where necessary ha 0.1

C1.6.1.2 Clearing with hand labour only when labour enhanced work is specified ha 0.1

C3.1.1/4.2.5 Excavating of materials in designated excavations, material obtained from

C4.2.5.1 Soft excavation m
3 3240

C4.2.5.2 Boulder excavation class A m
3 1620

C4.2.5.3 Boulder excavation class B m
3 Rate only

C4.2.5.4 Hard excavation (other than by blasting) m
3 350

C4.2.5.5 Hard excavation (by blasting) m
3 84

C3.1.1.1
Excavating all material situated within the following depth ranges below the surface level using 

conventional methods:

(a) 0 m to 1,5 m m
3 350

C3.1.1.2 Extra over sub-item C3.1.1.1 for excavation in hard and boulder material, irrespective of depth m
3 150

C3.1.1.4
Excavating soft material situated 0 m to 1,5 m below the surface level using labour enhanced 

construction methods
m

3 250

C3.1.1.5
Excavating intermediate material situated 0 m to 1,5 m below the surface level using labour 

enhanced construction methods
m

3 120

C3.1.1/5.2.9 Removal of oversize material m
3 530

C3.1.1/4.2.12 Finishing the side slopes

C4.2.12.1 Cuttings:

(a) In soft material m
2 5200

(b) In boulder material class A and B m
2 340

(c) In hard material m
2 260

(d) In soft material using labour enhanced methods of construction m
2 1200

C4.2.12.2 Designated excavations m
3 600

C4.2.12.3 Designated excavations using labour enhanced methods of construction m
3 210

C3.1.2 Clearing, shaping and disposal of accumulated sediment in existing unlined open drains

C3.1.2.1 Using conventional methods m
3 319

C3.1.2.2 Using labour enhanced construction methods m
3 213

C3.1.3
Excavation, clearing and disposal of accumulated sediment in existing lined drains and 

drainage systems

C3.1.3.1 Using conventional methods (up to 1,5 m):

(a) Manholes and inlet and outlet structures m
3 186

(b) Culvert barrels m
3 85

(c) Concrete or other lined side drains m
3 46

TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 3.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C3.1.3.2 Using conventional methods (in excess of 1,5 m):

(a) Manholes and inlet and outlet structures m
3 12

(b) Culvert barrels m
3 12

(c) Concrete or other lined side drains m
3 15

C3.1.3.3 Using labour enhanced construction methods:

(a) Manholes and inlet and outlet structures m
3 23

(b) Culvert barrels m
3 12

(c) Concrete or other lined side drains m
3 12

C3.1.4 Excavation and disposal of material for subsoil drainage systems:

C3.1.4.1 Excavating in all material situated within the following depth ranges below the surface:

(a) 0 m to 1,5 m m
3 830

C3.1.4.2
Excavating soft material situated within 0 m to 1,5 m below the surface level using labour enhanced 

construction methods
m

3 132

C3.1.4.3
Excavating intermediate material situated within 0 m to 1,5 m below the surface level using labour 

enhanced construction methods
m

3 85

C3.1.4.4 Extra over sub-item C3.1.4.1 for excavation in hard and boulder material, irrespective of depth m
3 390

C3.1.5 Impermeable backfilling to subsoil drainage systems

C3.1.5.1 Un-stabilised natural gravel obtained from approved sources on the site m
3 580

C3.1.5.2 G5 material obtained from commercial sources m
3 Rate only

C3.1.5.3 Extra over items C3.1.5.1 and C3.1.5.2 for stabilisation with 4,0 % CEM II (32.5) cement m
3 80

C3.1.6 Construction of banks and dykes:

C3.1.6.1 Banks and dykes using conventional methods m
3 82

C3.1.6.2 Banks and dykes using labour enhanced construction methods m
3 125

C3.1.7 Natural permeable material in subsoil drainage systems (approved crushed stone):

C3.1.7.1 Crushed stone obtained from approved sources on the site (19mm) m
3 Rate only

C3.1.7.2 Crushed stone obtained from commercial sources (19mm) m
3 185

C3.1.8 Natural permeable material in subsoil drainage systems (approved natural sand):

C3.1.8.1 Natural sand obtained from approved sources m
3 Rate only

C3.1.8.2 Natural sand from commercial sources m
3 235

C3.1.9 Pipes in subsoil drainage systems:

C3.1.9.1
U-PVC pipes and fittings, normal duty, complete with couplings (state size and whether or not 

perforated or slotted)
m 600

C3.1.10 Polymer film sheeting or similar approved material, for lining subsoil drainage systems:

C3.1.10.1 0,15 mm thick m
2 1150

C3.1.11 Geotextiles (grade A5) m
2 1150

BROUGHT FORWARD
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SCHEDULE A: ROADWORKS SECTION - 3.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C3.1.13 Concrete outlet structures, manhole boxes, junction boxes and cleaning eyes for subsoil 

drainage systems:

C3.1.13.1 Outlet structures No 6

C3.1.13.2 Inspection boxes No 10

C3.1.13.3 Junction boxes No 21

C3.1.13.4 Cleaning eyes No 10

C3.1.14 Caps for subsoil drain pipes:

C3.1.14.1 Concrete caps No 15

C3.1.22 Test flushing of subsoil drain pipe systems No 6

C3.1.23 Subsoil drain outlet marker No 6

C3.1.24 Submission of as built drawings by the Contractor Prov Sum 1

TOTAL CARRIED FORWARD TO SUMMARY A

BROUGHT FORWARD
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SCHEDULE A: ROADWORKS SECTION - 3.2 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 3.2

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C3.2 CULVERTS

C3.2.1 Excavation for culvert structures:

C3.2.1/C1.6.1Clearing

C1.6.1.1 Clearing with machines and some hand labour where necessary ha 0.05

C1.6.1.2 Clearing with hand labour only when labour enhanced work is specified ha 0.08

C3.2.1/C4.2.5Excavating of materials in designated excavations, material obtained from

C4.2.5.1 Soft excavation m
3 450

C4.2.5.2 Boulder excavation class A m
3 150

C4.2.5.3 Boulder excavation class B m
3 150

C4.2.5.4 Hard excavation (other than by blasting) m
3 100

C4.2.5.5 Hard excavation (by blasting) m
3 40

C3.2.1.1
Excavating all material situated within the following depth ranges below the surface level using 

conventional methods:

(a) 0 m to 1,5 m m
3 20

C3.2.1.2
Excavating soft material 0 m to 1,5 m below the surface level using labour enhanced construction 

methods, or instructed by hand under Clause A3.2.7.2d):
m

3 20

C3.2.1.3
Excavating intermediate material 0 m to 1,5 m below the surface level using labour enhanced 

construction methods, or instructed by hand under Clause A3.2.7.2d):
m

3 35

C3.2.1.4 Extra over sub-item C3.2.1.1 for excavation in hard or boulder material, irrespective of depth m
3 30

C3.2.1.5 Extra over sub-item C3.2.1.1 for excavation in stabilised existing road layers, irrespective of depth m
3 10

C3.2.2 Backfilling:

C3.2.2.1 Using the excavated material m
3 150

C3.2.2.2 Using imported selected material:

(a) From commercial sources (G5) m
3 Rate only

(b) From sources on site (G5) m
3 50

C3.2.2.3 Extra over sub-items C3.2.2.1 and C3.2.2.2 for soil cement backfilling

(b) With dry mixture of 3 % cement m
3 50

(c) Variation in cement kg 1500

C3.2.2.4 Extra over sub-items C3.2.2.1 and C3.2.2.2 for screed layers (class of concrete indicated) m
3 12

C3.2.3 Concrete pipe culverts:

C3.2.3.1 On Class A bedding (type and diameter indicated)

i) 450mm dia pipe (Class 100D) m 400

ii) 525mm dia pipe (Class 100D) m Rate only

iii) 600mm dia pipe (Class 100D) m 1800

iv) 675mm dia pipe (class 100D) m Rate only

v) 750mm dia. (Class 100D) m Rate only

vi) 1050mm dia. (Class 100D) m 100

vii) 1500mm dia. (Class 100D) m Rate only

TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 3.2 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C3.2.5 Rectangular culverts with prefabricated elements:

C3.2.5.1 Prefabricated portal culverts; wall and roof combination (size and type indicated) m 30

C3.2.6 Extra over items C3.2.3, C3.2.4 and C3.2.5 for constructing inclined culverts m 10

C3.2.7 Cast in situ concrete and formwork:

C3.2.7.1
In Class A bedding, screeds, concrete backfill and the encasing for pipes, including formwork, 

(class 25/19)
m

3 20

C3.2.7.2
In complete in situ floor slabs for rectangular culverts, manholes and catchpits including formwork, 

joints and Class U2 surface finish (class 25/19) (installed at a standard depth of 1,0 m)
m

3 70

C3.2.7.3 In walls, excluding formwork but including Class U2 surface finish (class 25/19) m
3 65

C3.2.7.4
In roof slabs for rectangular culverts, excluding formwork but including Class U2 surfacing finish 

and joints (class 25/19)
m

3 85

C3.2.7.5

In inlet and outlet structures including kerbs, chutes and downpipes, skewed ends, catchpits, 

manholes, thrust and anchor blocks, excluding formwork but including Class U2 surfacing finish 

(class 25/19)

m
3 Rate only

C3.2.7.6 Formwork of concrete under items C3.2.7.3 to 5 above (smooth) m
2 240

TOTAL CARRIED FORWARD TO SUMMARY A

BROUGHT FORWARD

Contract

Part C2: Pricing Data BoQ Page 20 of 59
C.2.2

Bill of Quantities



SCHEDULE A: ROADWORKS SECTION - 3.3 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 3.3

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C3.3 CONCRETE KERBING AND CHANNELLING, ASPHALT BERMS, CHUTES, DOWNPIPES, AS

WELL AS CONCRETE, STONE PITCHED AND GABION LININGS FOR OPEN DRAINS

C3.3.1 Concrete kerbing:

C3.3.1.1 Prefabricated kerbing SABS approved (class 25/19)

(a) (i) 300 x 150 x 50 Mountable kerb (fig 8a) m 5400

(b) (ii) 100 x 250 Rectangular kerb (fig. 10) m 200

C3.3.1.2 Cast in situ kerbing

(a) (i) 300 x 200 x 50 Mountable kerb (class 25/19) m 120

(b) (ii) 100 x 250 Rectangular kerb (class 25/19) m 55

C3.3.3 Extra over items C3.3.1 for concrete kerbing or concrete kerbing and channeling on curves

C3.3.3.1 On curves of radii more than or equal to 5,0 m but less than 20 m m 20

C3.3.3.2 On curves with radii more than or equal to 1,0 m but less than 5,0 m m 20

C3.3.3.3 On curves with radii less than 1,0 m m 20

C3.3.6 Concrete chutes (typical designs):

C3.3.6.1 Prefabricated concrete chutes (Class 25/19) m Rate only

C3.3.6.2 Cast in situ concrete chutes (Class 25/19) m Rate only

C3.3.6.3 Stone pitched chutes m Rate only

C3.3.7 Cast in situ concrete chutes:

C3.3.7.1 Concrete  (Class 25/19) m
3 160

C3.3.7.2 Formwork

Class F1 surface finish m
2 70

Class U2 surface finish m
2 150

C3.3.7.3 Stone pitched chutes

(a) Grouted stone pitching m
2 50

(b) Grouted stone pitching on a concrete bed (class 15/19) m
2 45

C3.3.8 Linings for open drains:

C3.3.8.1 Cast in situ concrete lining (Class 25/19) m
3 80

C3.3.8.2 Class U2 surface finish to cast in situ concrete (trapezoidal drain) m
2 580

C3.3.8.3 Stone pitched lining (200 mm thickness)

(a) Grouted stone pitching (type of open drain indicated) m
2 350

(b) Grouted stone pitching on a concrete bed (class of concrete and type of open drain indicated) m
2 140

C3.3.9 Formwork to cast in situ concrete lining for open drains (Class F2 surface finish):

C3.3.9.1 To sides with formwork on the internal face only m
2 Rate only

C3.3.9.2 To sides with formwork on both internal and external faces m
2 Rate only

C3.3.9.3 To ends of slabs m
2 Rate only

C3.3.10 Sealed joints in concrete and stone pitched linings of open drains (polysulphide drain) m 200

C3.3.11 Concrete screed or backfill below chutes (100mm, class 15/19) m
3 80

C3.3.12 Reinforcement:

C3.3.12.3 (c.) Welded steel fabric kg 3500

C3.3.13 Polymer film sheeting (thickness specified) for concrete-lined open drains m
2 1200
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SCHEDULE A: ROADWORKS SECTION - 3.3 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C3.3.15 Energy dissipaters in outlet structures

C3.3.15.1 Precast concrete blocks in outlet structures No 6

C3.3.15.2 Stones set in outlet structures m
2 350

C3.3.16 Demolition and removal of existing kerbs and/or channel (specify maximum size) m
3 85

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 4.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 4.1

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C4.1 BORROW MATERIALS

C4.1.1 Compiling and implementing M&U plans

C4.1.1.1 For borrow pits (ref to geotehnical investigation report) No 3

C4.1.1.2 For quarries No Rate only

C4.1.2 Additional material investigations during the supplementary exploration

C4.1.2.1 Cost of additional trial pits and/or drilling and laboratory testing Prov Sum 1 5 000.00 5 000.00

C4.1.2.2 Handling costs and profit in respect of item C4.1.2.1 % 5 000.00R         

C4.1.3 Construction and maintenance of temporary haul and access roads

C4.1.3.1 Temporary unsealed roads km 8

C4.1.4 Removing of the overburden

C4.1.4.1 In borrow pits m
3 3000

C4.1.4.2 In quarries:

(a) Soft material m
3 Rate only

(b) Hard material (by blasting) m
3 500

C4.1.5 Excavating of materials in the borrow pits and quarries, material obtained from

C4.1.5.1 Soft excavation m
3 15000

C4.1.5.2 Boulder excavation class A m
3 Rate only

C4.1.5.3 Boulder excavation class B m
3 Rate only

C4.1.5.4 Hard excavation (other than by blasting) m
3 1000

C4.1.5.5 Hard excavation (by blasting) m
3 Rate only

C4.1.6 Providing crushing, screening and related plants

C4.1.6.1 Single-stage crushing plant No 1

C4.1.6.2 Two-stage crushing plant No Rate only

C4.1.6.3 Multiple-stage crushing and screening plant No Rate only

C4.1.6.4 Screening plant No Rate only

C4.1.7 Producing the material by

C4.1.7.1 Single-stage crushing m
3 8000

C4.1.7.2 Two-stage crushing m
3 Rate only

C4.1.7.3 Multiple-stage crushing including screening m
3 Rate only

C4.1.7.4 Screening only m
3 Rate only

C4.1.8 Moving and re-erecting the crushing, screening and related plants on the site

C4.1.8.1 Single-stage crushing plant No Rate only

C4.1.8.2 Two-stage crushing plant No Rate only

C4.1.8.3 Multiple-stage crushing and screening plant No Rate only

C4.1.8.4 Screening plant No Rate only

C4.1.9 Breaking down oversize material m
3 Rate only

C4.1.10 Compacting the floor of the stockpile sites

TOTAL CARRIED FORWARD
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SCHEDULE A: ROADWORKS SECTION - 4.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C4.1.12 Stockpiling the material

C4.1.12.1 Material from a producing plant m
3 8000

C4.1.12.2 Material directly from the excavation m
3 Rate only

C4.1.13 Removing surplus material from the stockpile m
3 Rate only

C4.1.14 Removing the fill platform and temporary banks at the stockpile sites upon completion

C4.1.14.1 Fill platform m
3 Rate only

C4.1.14.2 Temporary banks m
3 Rate only

C4.1.15 Shaping and finishing the borrow pit and quarry areas, and the stockpile sites

C4.1.15.1 Shaping and finishing the borrow pit and quarry areas, and the stockpile sites:

(a) Borrow pits (ref to geotehnical investigation report) ha 0.4

(b) Quarries ha Rate only

(c) Stockpile sites ha 0.04

C4.1.15.2
Finishing of the borrow pit and quarry areas, and the stockpile sites using labour enhanced 

methods of construction:

(a) Borrow pits (ref to geotehnical investigation report) ha Rate only

(b) Quarries (list all quarries separately) ha Rate only

(c) Stockpile sites ha Rate only

C4.1.16 Personnel

C4.1.16.1 Materials manager month 10

C4.1.16.2 Excavation controller month Rate only

C4.1.16.3 Stockpile controller month Rate only

C4.1.18
Compensation to landowners or legal occupants  in respect of land acquisition, royalties 

and/or loss of crops

C4.1.18.1 Amount allowed, expenditure to be approved or instructed by the Employer Prov Sum 1 50 000.00 50 000.00

C4.1.18.2 Handling costs and profit in respect of item C4.1.18.1 % 50 000.00R       

TOTAL CARRIED FORWARD TO SUMMARY A

BROUGHT FORWARD
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SCHEDULE A: ROADWORKS SECTION - 4.2 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 4.2

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C4.2 CUT MATERIALS

C4.2.1 Compiling and implementing M&U plans for the cuttings

C4.2.1.1 Cuttings exceeding 5 000 m
3
 up to 10 000 m

3 No Rate only

C4.2.2 Additional material investigations during the supplementary exploration

C4.2.2.1 Cost of additional trial pits and/or drilling and laboratory testing Prov Sum 1 20 000.00 20 000.00

C4.2.2.2 Handling costs and profit in respect of item C4.2.2.1 % 20 000.00R       

C4.2.4 Excavating of materials in box cuts, material obtained from

C4.2.4.1 Soft excavation m
3 27000

C4.2.4.2 Boulder excavation class A m
3 5000

C4.2.4.3 Boulder excavation class B m
3 Rate only

C4.2.4.4 Hard excavation (other than by blasting) m
3 250

C4.2.4.5 Hard excavation (by blasting) m
3 35

C4.2.7 Removal of unsuitable stable cut material to spoil

C4.2.7.1 In layer thicknesses of 200 mm and less m
3 14500

C4.2.7.2 In layer thicknesses exceeding 200 mm m
3 Rate only

C4.2.8 Excavate material to spoil in sites designated by the Contractor, material obtained from

C4.2.8.1 Soft excavation, overburden and unsuitable material m
3 5000

C4.2.8.2 Boulder excavation class A m
3 3000

C4.2.8.3 Boulder excavation class B m
3 Rate only

C4.2.8.4 Hard excavation (other than by blasting) m
3 2000

C4.2.12 Finishing the side slopes

C4.2.12.1 Cuttings:

(a) In soft material m
2 3200

(b) In boulder material class A and B m
2 1750

(c) In hard material m
2 530

(d) In soft material using labour enhanced methods of construction m
2 490

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 4.4 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 4.4

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C4.4 COMMERCIAL MATERIALS

C4.4.2 Commercial materials identified by the Contractor from commercial, private or other non-

commercial suppliers

C4.4.2.1 Pavement layer material:

(a) Type G1 material m
3 Rate only

(b) Type G2 material m
3 6250

(c) G7 materials m
3 Rate only

C4.4.2.3 Drainage blanket layer material m
3 Rate only

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 5.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 5.1

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C5.1 ROADBED

C5.1.1 Roadbed construction and compaction

C5.1.1.1 Compaction of in-situ material to 90 % of MDD m
3 5600

C5.1.3 Excavate material to spoil sites designated by the Contractor

C5.1.3.1 Excavate material to spoil from roadbed construction, material obtained from:

(a) Soft excavation m
3 7800

(b) Boulder excavation Class A m
3 1200

(c) Boulder excavation Class B m
3 Rate only

(d) Hard excavation (other than by blasting) m
3 145

(e) Hard excavation (by blasting) m
3 Rate only

C5.1.3.2
Excavate material to spoil from roadbed construction, using labour enhancement, material obtained 

from:

(a) Soft excavation m
3 500

(b) Intermediate excavation m
3 200

C5.1.4 Removal of unsuitable material to spoil

C5.1.4.1 In layer thicknesses of 200 mm and less

(a) Stable material m
3 3500

(b) Unstable material m
3 500

C5.1.4.2 In layer thicknesses exceeding 200 mm

(a) Stable material m
3 340

(b) Unstable material m
3 135

C5.1.5 In-situ treatment of roadbed in hard material

C5.1.5.1 In-situ treatment by ripping m
3 4540

C5.1.5.2 In-situ treatment by drilling and blasting m
3 132

C5.1.5.3 In-situ treatment by drilling and splitting the material using non-explosive, rock-breaking products m
3 Rate only

C5.1.6 Roller-pass compaction

C5.1.6.1 Grid rollers m
2 Rate only

C5.1.6.2 Pad foot vibratory rollers m
2 56000

C5.1.6.3 Smooth drum vibratory rollers m
2 1500

C5.1.6.5 Impact rollers m
2 56000

C5.1.6.6 Pneumatic rollers m
2 Rate only

C5.1.6.7 High energy impact compactor/roller (HEIC) m
2 Rate only

C5.1.7 Construction of a roadbed trial section

C5.1.7.1
Non wetting-up collapsing soil trial section at in-situ moisture content using conventional rollers 

and/or HEIC
m

3 300

C5.1.7.2
Non wetting-up collapsing soil trial section by excavating the soil to stockpile and then importing the 

soil from the stockpile to controlled compacted layers
m

3 300

C5.1.7.3 Wetting-up collapsing soil trial section m
3 300

C5.1.7.6 Roller-pass compaction. m
3 300

C5.1.13 Construction of a levelling layer

C5.1.13.1 Over roadbed treatment in hard material compacted to 90 % MDD m
3 150

C5.1.13.2 Over a constructed pioneer layer compacted to 90 % MDD m
3 125
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SCHEDULE A: ROADWORKS SECTION - 5.2 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 5.2

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C5.2 FILL

C5.2.1 Compiling and implementing M&U plans

C5.2.1.2 For fills 1,0 km in length when less than 10 000 m
3 No 2

C5.2.2 Fill construction

C5.2.2.1 Normal fill material in compacted layer thicknesses of 200 mm and less:

(b) Compacted to 93 % of MDD m
3 8000

(c) Roller-pass compaction m
2 14000

C5.2.2.2 Coarse fill material in compacted layer thicknesses exceeding 200 mm: but less than 500 mm

(b) Compacted to 93 % of MDD m
3 3500

(c) Roller-pass compaction m
2 2870

C5.2.2.5 Rock fill embankment toe m
3 Rate only

C5.2.2.6 Sand filter layer m
3

130

C5.2.2.7 Drainage blanket layer m
3

600

C5.2.3 Side-cut to fill compacted to 93 % of MDD in compacted layer thicknesses of 200 mm and less m
3

350

C5.2.5 Fill in sidewalk

C5.2.5.1 Fill material in sidewalk compacted to 93 % of MDD m
3

130

C5.2.5.2
Fill material in sidewalk compacted to 93 % of MDD using labour enhanced methods of construction and light 

hand equipment.
m

3

300

C5.2.7 Construction of a trial section

C5.2.7.1 Normal fill m
3

600

C5.2.7.5 Roller-pass compaction m
3

600

C5.2.8 Breaking down oversize fill material on the road

C5.2.8.1 By normal grid rolling as per clause A5.3.7.3b) (i) to (vii) m
2
-pass Rate only

C5.2.8.3 By pad foot vibratory roller m
2
-pass Rate only

C5.2.8.4 By vibratory roller m
2
-pass 35000

C5.2.9 Removal of oversize material m
3

160

C5.2.10 Finishing off rock fill slopes

C5.2.10.1 Finishing off rock fill slopes with soft material m
3

150

C5.2.10.2 Finishing off rock fill slopes with soft material using labour enhancement and light, hand equipment. m
3

380

C5.2.11 Finishing-off fill slopes, medians and interchange areas

C5.2.11.1 Fill slopes m
2 8200
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SCHEDULE A: ROADWORKS SECTION - 5.3 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 5.3

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C5.3 ROAD PAVEMENT LAYERS

C5.3.1 Compiling and implementing M&U plans for the construction of all the pavement layers No 1

C5.3.2 Construction of pavement layers

C5.3.2.1 Construction of layers using conventional construction methods:

(a) Lower selected subgrade layer (150mm G9) compacted to 93 % of MDD m
3 7600

(e) Sand layer (100mm) compacted to 97 % of MDD m
3 150

(h) Gravel shoulder layer (150mm) compacted to 95 % of MDD m
3 1680

(i) Lower subbase gravel layer (unstabilised) (150mm G7) compacted to 95 % of MDD m
3 7150

(l) Upper subbase gravel layer (150mm C4) compacted to 97 % of MDD m
3 6500

(y) G2 crushed stone base layer (layer thickness indicated) compacted to 88 % of AD m
3 Rate only

(aa) G1 crushed stone base layer (layer thickness indicated) compacted to 88 % of AD m
3 Rate only

C5.3.2.2 Construction of layers using labour enhancement:

(a) Lower selected subgrade layer (150mm) compacted to 93 % of MDD m
3 Rate only

(c) Sand layer (100mm) compacted to 97 % of MDD m
3

160

C5.3.9 Construction of a trial section

C5.3.9.1 Construction of a trial section using conventional methods of construction

(a) Stabilised gravel layer (150mm) trial section m
3 300

(c) Crushed stone base layer (150mm) trial section m
3 300

C5.3.9.2 Construction of a trial section using labour enhancement methods

(a) Stabilised gravel layer (150mm) trial section m
3 Rate only

C5.3.10 Removal of a completed trial section

C5.3.10.1 Stabilised layer m
3 300

C5.3.10.3 Crushed stone layer m
3 300

C5.3.11 Riding quality measurements

C5.3.11.1 Using a 3,0 m straight edge km 1500

C5.3.11.2 Using a rolling straight edge km 5600

C5.3.11.3 Using an inertial profilometer km Rate only
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SCHEDULE A: ROADWORKS SECTION - 5.4 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 5.4

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C5.4 STABILISATION

C5.4.1 Pretreatment of gravel layers

C5.4.1.1 Pre-treatment of 125mm base gravel layer m
3 6500

C5.4.1.2 Pre-treatment of 125mm gravel layer using labour enhanced methods of construction m
3 1550

C5.4.5 Cementitious stabilisation agents for pavement layers

C5.4.5.1 Addition of cementitious stabilisation agents for pavement layers

(a) Cement CEM II (B-V) (V-S) 32.5N t 52

(b) CEM V (A-V) 32.5N t Rate only

C5.4.5.2
Addition of cementitious stabilisation agents for pavement layers and spreading the agent using bags and 

labour enhancement methods.

(a) Cement CEM II (B-V) (V-S) 32.5N t 429

(b) CEM V (A-V) 32.5N t 10

C5.4.14 Trial section for a chemically stabilised layer m
3 60
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SCHEDULE A: ROADWORKS SECTION - 6.2 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 6.2

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C6.2 SEGMENTAL BLOCK PAVING LAYERS

C6.2.1 Segmental block paving

C6.2.1.1 Concrete block paving for side walk (SABS 1058 Class 35, type S-A, 80mm) m
2 2700

C6.2.2 Cast in-situ concrete edge and intermediate beams m
3 110

C6.2.3 Provision and application of approved herbicide and ant poison.

C6.2.3.1 Provision of materials PC Sum 1 10 000.00 10 000.00

C6.2.3.2 Contractor’s charges and profit added to the prime cost sum % 10 000.00R    

C6.2.4 Re sanding of joints in segmental block paving

C6.2.4.1 Concrete block paving for side walk (SABS 1058 Class 35, type S-A, 80mm) m
2 2700
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SCHEDULE A: ROADWORKS SECTION - 8.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 8.1

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C8.1 PRIME COAT

C8.1.1 Prime Coat

C8.1.1.1 MC-30 cut-back bitumen ℓ 35840

C8.1.2 Aggregate for blinding:

C8.1.2.1 Natural sand m
3 640

C8.1.2.2 Crusher sand m
3 950

C8.1.3 Extra over item C8.1.1 for applying the prime coat accessible only to hand-held or light equipment ℓ 80
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SCHEDULE A: ROADWORKS SECTION - 9.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 9.1

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C9.1 ASPHALT LAYERS

C9.1.1 Asphalt mix designs

C9.1.1.1 Stone skeletal mixes:

(a) Continuously graded base or surfacing (10NMPS, standard condition IB). Lump Sum 1

C9.1.1.2 Sand skeletal mixes:

(a) Continuously graded base or surfacing. Lump Sum 1

C9.1.2 Construction of trial sections

C9.1.2.1 Asphalt layers (Stone skeketal mixes, 30mm paver placing technique) m
2 200

C9.1.2.2 Removal of trial section where so instructed by the Engineer. m
2 200

C9.1.3 Application of bond coat

C9.1.3.1 Stable – grade 30 % net bitumen emulsion as specified. Applied with a calibrated distributer ℓ 80

C9.1.3.2 Applied in restricted areas using a portable pressure sprayer ℓ Rate only

C9.1.3.3 Applied by hand using brushes on all exposed transverse and longitudinal construction joints ℓ Rate only

C9.1.5 Asphalt surfacing

C9.1.5.1 New construction

(a) Stone skeletal mix – continuously graded(30mm, 10NMPS, standard condition IB). m
2 44900

C9.1.6
Extra over pay item C.9.1.5.1 for placing small quantities of asphalt of less than 10 tons 

specially produced as specified in terms of Clause A9.1.7.1d)
t 1

C9.1.7 Placing and compacting asphalt in restricted areas

C9.1.7.1 Extra over payment items C9.1.5.1 (30mm, hand) m
2 150

C9.1.8 Surfacing of bridge decks

C9.1.8.2 Surfacing (30mm layer thickness,  stone skeletal, 13.2mm paver placing t 42

C9.1.13 Coring of asphalt layers

C9.1.13.1 100 mm diameter No 20

C9.1.13.2 150 mm diameter No Rate only

C9.1.14 Surface regularity testing as described in Clause A9.1.8.4

C9.1.14.1 Establishment of equipment: rolling straight-edge & three meter straight edge No 2

C9.1.14.2 Profiler Surveys utilising equipment as specified - Base layers and surfacing layers km 11.2
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SCHEDULE A: ROADWORKS SECTION - 11.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.1

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C11. 1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION

C11.1.2 Stone pitching

C11.1.2.2 Grouted stone pitching with mortar m
2 280

C11.1.2.3 Grouted stone pitching on a concrete bed (100mm thickness) m
2 265

C11.1.6 Concrete edge beams (Class 15/19) m
3 38

C11.1.7 Provision of approved herbicide and ant poison:

C11.1.7.1 Provision of materials PC Sum 1 10 000.00 10 000.00

C11.1.7.2 Contractor’s charges and profit added to the prime cost sum % 10 000.00R    
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SCHEDULE A: ROADWORKS SECTION - 11.2 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.2

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C11. 2 NON-STRUCTURAL GABIONS

C11.2.1 Foundation trench excavation:

C11.2.1.1 Excavating all material situated within the following depth ranges below the surface level

(a) 0 m to 1,5 m m
3 54

(b) Exceeding 1,5 m and up to 3,0 m m
3 Rate only

C11.2.1.2 Extra over sub-item C11.2.1.1 for excavation in hard material, irrespective of depth m
3 32

C11.2.1.3 Excavating soft material within 1,5 m below the surface level using labour enhanced construction methods: m
3 32

C11.2.2 Surface preparation for bedding the gabion boxes and mattresses m
2 440

C11.2.3 Gabion boxes and mattresses:

C11.2.3.1 Galvanized gabion boxes (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and 2,7mm o/d 

mesh wire:)

2,0m x 0,5m x 0,5m m
3 75

C11.2.3.3
Galvanized gabion mattresses (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and 2,7mm 

o/d mesh wire:)

4,0m x 1,0m x 0,3m m
3 50

C11.2.4 Geotextile (KAYMAT Grade U24 or similar approved) m
2 350
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SCHEDULE A: ROADWORKS SECTION - 11.4 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.4

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C11. 4 ROAD RESTRAINT SYSTEMS

C11.4.1 Erecting of guardrails at 3,81 m spacing

C11.4.1.1 Complete galvanized system compliant to SANS 1350:

(a) On timber posts (Drawing reference) m 510

(d)
Extra over C11.4.1.1(a) for excavating holes of posts using labour enhanced methods (soft and intermediate) m 100

C11.4.6 Reflective plates

C11.4.6.1 Steel plates No Rate only

C11.4.6.2 Plastic plates No 160
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SCHEDULE A: ROADWORKS SECTION - 11.5 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.5

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C11. 5 FENCING

C11.5.1
Supply and erect new fencing material for new fences and for supplementing material in existing 

fences which are being repaired or removed:

C11.5.1.1 Zinc-coated barbed wire (high tensile grade, 3,15mm x 2,50mm oval shape) km 0.5

C11.5.1.7 Standards (2,5kg/m, Y-shaped steel, 1850mm long) No 10

C11.5.1.8 Droppers (0,56kg/m ridgeback pattern steel, 1400mm long) No 35

C11.5.1.9 Straining posts, stays and anchors:

(a) Vertical

(i) Steel straining posts (101.6mm outside diameter, 2.95mm wall thickness fully galvanized with base plate and pressed mushroom top: 2 130mm longNo 20

(b) Inclined

(i) Steel stays and anchors (60.33mm outside diameter, 2.95mm wall thickness, fully galvanised with base plate: 2 130mm longNo 10

(c) Horizontal

(i) Steel stays and anchors (60mm diameter, 3,0mm wall thickness, fully galvanized 2 400mm long No 10

C11.5.2 New gates (size and type indicated)

(a)    Single leaf, Government  pattern farm

         gate (heavy) to CKS 146:

(i)   4,2m wide; 1,4m high No. 10

(b)    Double leaf, 1 400mm high Government

         pattern farm gate (heavy) to CKS 146:

(i)    2 x 4,2m wide No. 5

C11.5.3 Moving existing fences and gates:

C11.5.3.1 Fences:

(d) Security fences km Rate only

C11.5.3.2 Gates (all types) No Rate only

C11.5.4 Dismantling existing fences and gates:

C11.5.4.1 Fences:

(d) Security fences km Rate only

C11.5.4.2 Gates (all types) No Rate only

C11.5.9 Repairing existing fences (all Types) km Rate only

C11.5.10 Disposal of existing fencing materials

C11.5.10.1 All types km 0.1

C11.5.10.6 Gates (all types) No 10
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SCHEDULE A: ROADWORKS SECTION - 11.6 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.6

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C11. 6 ROADS SIGNS

C11.6.1
Road signboards with painted or coloured semi-matt background. Symbols, lettering and borders in

semi- matt black or in Class I retro-reflective material, where the sign board is constructed from:

C11.6.1.3 Prepainted galvanized steel plate:

(a) Area 0 to 0,5 m
2

m
2 45

(b) Area exceeding 0,5 m
2
 but not 2,0 m

2
m

2 20

(c) Area exceeding 2,0 m
2
 but not 10 m

2
m

2 Rate only

C11.6.1.4 Prepainted galvanized steel profiles (200 mm high panels):

(b) Area exceeding 0,5 m
2
 but not 2,0 m

2
m

2 10

(c) Area exceeding 2,0 m
2
 but not 10 m

2
m

2 20

(d) Area exceeding 10 m
2

m
2 Rate only

C11.6.1.7 Regulatory signs, permanent

(a) 600 mm diameter (1,4mm thickness chromadek, background and symbol retro-reflective class I) No 32

(b) 900 mm diameter (1,4mm thickness chromadek, background and symbol retro-reflective class I) No Rate only

(c) 1200 mm diameter (1,4mm thickness chromadek, background and symbol retro-reflective class I) No Rate only

C11.6.1.9 Warning signs, permanent

(a) 600 mm diameter (1,4mm thickness chromadek, background and symbol retro-reflective class I) No 22

(b) 900 mm diameter (1,4mm thickness chromadek, background and symbol retro-reflective class I) No Rate only

(c) 1200 mm diameter (1,4mm thickness chromadek, background and symbol retro-reflective class I) No Rate only

C11.6.1.11
Supplementary plates to permanent regulatory or warning signs  (1,4mm thickness chromadek, background 

and symbol retro-reflective class I)
m

2 Rate only

C11.6.1.12
Supplementary plates to temporary regulatory or warning signs  (1,4mm thickness chromadek, background 

and symbol retro-reflective class I)
m

2 Rate only

C11.6.2.1 Background of retro-reflective material:

(a) Class I m
2 60

C11.6.2.2 Lettering, symbols, numbers, arrows, emblems and borders of retro-reflective material:

(a) Class III m
2 60

C11.6.5 Excavation and backfilling for road sign supports (not applicable to kilometre posts)

C11.6.5.1 Excavating soft material and backfilling m
3 60

C11.6.5.2 Excavating soft or intermediate material and backfilling using labour enhanced construction methods m
3 30

C11.6.5.4 Extra over item C11.6.5.1 for hard material excavation m
3 15

C11.6.5.5 Imported backfill material from commercial sources m
3 25

C11.6.8 Danger plates at culverts/structures

C11.6.8.1 Size 150 x 600 mm (galvanised post and retro-reflective class I) No 16

TOTAL CARRIED FORWARD TO SUMMARY A

Contract

Part C2: Pricing Data BoQ Page 38 of 59
C.2.2

Bill of Quantities



SCHEDULE A: ROADWORKS SECTION - 11.7 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.7

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C11. 7 ROAD MARKINGS AND ROAD STUDS

C11.7.1 Road marking:

C11.7.1.1 White lines broken or unbroken 

(a) 100mm wide km Rate only

(b) 150mm wide km Rate only

(c) 500mm wide km Rate only

C11.7.1.2 Yellow lines broken or unbroken

(a) 100mm wide km Rate only

(b) 150mm wide km Rate only

C11.7.1.3 Red lines broken or unbroken km Rate only

C11.7.1.4 White lettering and symbols m
2 Rate only

C11.7.1.5 Yellow lettering and symbols m
2 Rate only

C11.7.1.6 Red lettering and symbols m
2 Rate only

C11.7.1.13 Labour enhanced hand painted transverse lines for speed hump m
2 150

C11.7.1.14 Labour enhanced hand painted kerb markings m
2 100

C11.7.1.15 Labour enhanced hand operated pressure applied machine white lines broken or unbroken

(a) 100mm wide km 5.6

(b) 150mm wide km 5

(c) 500mm wide km 0.2

C11.7.1.16 Labour enhanced hand operated pressure applied machine yellow lines broken or unbroken

(a) 100mm wide km 3

(b) 150mm wide km 1

C11.7.1.17 Labour enhanced hand operated pressure applied machine redlines broken or unbroken m
2 120

C11.7.1.18 Labour enhanced hand operated pressure applied machine white lettering and symbols m
2 120

C11.7.1.19 Labour enhanced hand operated pressure applied machine yellow lettering and symbols m
2 35

C11.7.5 Variations in rate of application:

C11.7.5.1 White paint litre (ℓ) Rate only

C11.7.5.2 Yellow paint litre (ℓ) Rate only

C11.7.5.4 Retro-reflective beads kg Rate only

C11.7.6 Pre formed road marking tape

C11.7.6.1 White (100 mm) m 5.6

C11.7.6.2 Yellow (150 mm) m 3

C11.7.7 Road studs

C11.7.7.1 Permanent road studs compliant to SANS 1442 (type 3 white & yellow) No 650

C11.7.7.3 Temporary road studs compliant to SANS 1442 or 1463 (type/classification & colours stated) No 30

C11.7.7.5 Provision of temporary and permanent road studs Prov Sum 1 5 000.00 5 000.00

C11.7.7.6 Handling cost, profit and all other charges of sub item C11.7.7.5 % 5 000.00

C11.7.8 Setting out and premarking the lines (excluding traffic island markings, lettering and symbols) km 16

C11.7.9
Re-establishing the painting unit during the defects notification period and at other instances on 

instruction of the Engineer
No 1
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SCHEDULE A: ROADWORKS SECTION - 11.8 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.8

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C11.8 LANDSCAPING AND PLANTING PLANTS

C11.8.1 Trimming:

C11.8.1.1 Machine trimming m
2 500

C11.8.1.2 Hand trimming m
2 2000

C11.8.2 Trimming using machines for trimming or shaping (alternative to subitem C11.8.1.1):

C11.8.2.1 Bulldozer h 24

C11.8.2.2 Motor grader h 24

C11.9.2.2 By hand only km 1.5

C11.8.3 Preparing the areas for grassing:

C11.8.3.1 Ripping ha 1.2

C11.8.3.2 Scarifying for loosening topsoil ha 1

C11.8.3.3 Topsoiling within the road reserve where the following materials are used:

(a) Topsoil obtained from within the road reserve or borrow areas m
3 150

(b) Topsoil obtained from commercial sources by the Contractor m
3 Rate only

C11.8.3.4 Topsoiling of borrowpits by using topsoil obtained from borrow areas or from the road reserve m
3 250

C11.8.3.5 Providing and applying chemical fertilisers and/or soil-improvement material:

(a) Lime t Rate only

(b) Superphosphate t 4.2

(c) Limestone ammonium nitrate t 1.5

(d) 2:3:2 (22) t 2

(e) 3:2:1 (25) t 1.5

(f) Other fertilisers and / or soil-improvement materials if required t Rate only

C11.8.4 Grassing

C11.8.4.3 Hydroseeding:

(a) Providing an approved seed mixture for hydroseeding kg 115

(b) Providing an approved mulch kg Rate only

(c) Hydroseeding ha 1

C11.8.5 Watering the grass when established by topsoiling only kℓ 200

C11.8.6 Watering the already planted grass, trees and shrubs during the growing season kℓ 1000

C11.8.7 Mowing the grass ha 1

C11.8.8 Anti-erosion compound or hydraulic mulches (specify type) kg 1560

C11.8.10 Unspecified work for landscaping Prov Sum 1 10 000.00 10 000.00

C11.8.12 Removal of undesirable vegetation m
2 120
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SCHEDULE A: ROADWORKS SECTION - 11.9 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.9

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

C11.9.1 Finishing road and road reserve:

C11.9.1.2 Single carriageway road km 5.4

C11.9.2 Treatment of old roads and temporary deviations

C11.9.2.1 Conventional construction methods km 1

C11.9.2.2 By hand only km 1

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 12.10 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 12.10

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C12.10 HARD EXCAVATION BY BLASTING

C12.10.1 Excavation in hard rock using controlled blasting techniques m
3 550

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - 20.1 Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 20.1

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

R                 c

C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP

C20.1.5 Financial contribution for an independent site/commercial laboratory month 10

TOTAL CARRIED FORWARD TO SUMMARY A
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SCHEDULE A: ROADWORKS SECTION - SUMMARY A Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SUMMARY A

Item Description Amount

1.2 GENERAL REQUIREMENTS AND PROVISIONS -R                                                           

1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS -R                                                           

1.4 FACILITIES FOR THE ENGINEER -R                                                           

1.5 ACCOMMODATION OF TRAFFIC -R                                                           

1.6 CLEARING AND GRUBBING -R                                                           

1.7 LOADING AND HAULING -R                                                           

2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES -R                                                           

2.3 WET SERVICES -R                                                           

2.4 ENERGY AND OTHER SERVICES -R                                                           

3.1 DRAINS -R                                                           

3.2 CULVERTS -R                                                           

3.3
CONCRETE KERBING AND CHANNELLING, ASPHALT BERMS, CHUTES, DOWNPIPES, AS WELL AS 

CONCRETE, STONE PITCHED AND GABION LININGS FOR OPEN DRAINS
-R                                                           

4.1 BORROW MATERIALS -R                                                           

4.2 CUT MATERIALS -R                                                           

4.4 COMMERCIAL MATERIALS -R                                                           

5.1 ROADBED -R                                                           

5.2 FILL -R                                                           

5.3 ROAD PAVEMENT LAYERS -R                                                           

5.4 STABILISATION -R                                                           

6.2 SEGMENTAL BLOCK PAVING LAYERS -R                                                           

8.1 PRIME COAT -R                                                           

9.1 ASPHALT LAYERS -R                                                           

11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION -R                                                           

11.2 NON-STRUCTURAL GABIONS -R                                                           

11.4 ROAD RESTRAINT SYSTEMS -R                                                           

11.5 FENCING -R                                                           

11.6 ROADS SIGNS -R                                                           

11.7 ROAD MARKINGS AND ROAD STUDS -R                                                           

11.8 LANDSCAPING AND PLANTING PLANTS -R                                                           
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SCHEDULE A: ROADWORKS SECTION - SUMMARY A Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

Item Description Amount

11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS -R                                                           

12.10 HARD EXCAVATION BY BLASTING -R                                                           

20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP -R                                                           

-R                                                           TOTAL SCHEDULE A: ROADWORKS
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - B DIVIDER Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SCHEDULE B:   STRUCTURES
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 11.1-B Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.1 - B

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C11. 1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION

C11.1.2 Stone pitching

C11.1.2.1 Plain stone pitching

(a) (i) Method 1 to River banks to excess 20m beyond each wign walls m
2 520

C11.1.2.3 (ii) Method 1 to Approach embankment areas m
2 135

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 11.2-B Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.2 - B

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C11. 2 NON-STRUCTURAL GABIONS

C11.2.1 Foundation trench excavation:

C11.2.1.1 Excavating all material situated within the following depth ranges below the surface level

(a) 0 m to 1,5 m m
3 50

(b) Exceeding 1,5 m and up to 3,0 m m
3 Rate only

C11.2.1.2 Extra over sub-item C11.2.1.1 for excavation in hard material, irrespective of depth m
3 32

C11.2.1.3 Excavating soft material within 1,5 m below the surface level using labour enhanced construction methods: m
3 32

C11.2.2 Surface preparation for bedding the gabion boxes and mattresses m
2 50

C11.2.3 Gabion boxes and mattresses:

C11.2.3.1 Galvanized gabion boxes (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and 2,7mm 

o/d mesh wire:)

2,0m x 0,5m x 0,5m m
3 60

C11.2.3.3
Galvanized gabion mattresses (Mesh Type 80 to SANS 1580:2005, having 3,4mm o/d frame wire and 

2,7mm o/d mesh wire:)

4,0m x 1,0m x 0,3m m
3 75

C11.2.4 Geotextile m
2 120

Foundation trench excavation and backfilling:

(b) In all other classes of materials m³ 50

Surface preparation for bedding the gabions m² 40

Gabions:

(a) Galvanized gabion boxes:

    (i) 1,0 x 1,0 x 1,0m 

        dia. galvanized wire mesh m³ 60

Filter fabric:

(a) Grade 3:

(i) Non Woven m² 100

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 11.4-B Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 11.4 - B

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C11. 4 ROAD RESTRAINT SYSTEMS

C11.4.1 Erecting of guardrails at 3,81 m spacing

C11.4.1.1 Complete galvanized system compliant to SANS 1350:

(a) On timber posts (Drawing reference: TSAR/TD/GR/01) m 55

(d) Extra over C11.4.1.1(a) for excavating holes of posts using labour enhanced methods (soft and 

intermediate)
m 15

C11.4.1.2 Terminal sections for 3,81 guardrails comprising of:

(a) End wings to SANS 1350 No 10

(c) Bridge adapters to SANS 1350 No 4

C11.4.3 Project specific concrete barrier systems

C11.4.3.2 Precast concrete New Jersey barriers m 60

C11.4.6 Reflective plates

C11.4.6.1 Steel plates No Rate only

C11.4.6.2 Plastic plates No 30

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 13.1-B Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.1 - B

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C13.1 FOUNDATIONS

C13.1.3 Excavation:

C13.1.3.1 Excavating soft material situated within the following successive depth ranges:

(a) 0 m up to 1,5m m³ 450

(b) > 1,5m and < 3,0m m³ 50

C13.1.3.2  Extra over subitem (a) for excavation in hard material irrespective of depth m³ 12

C13.1.3.3  Extra over subitem (a) for additional excavation required by engineer after the 

excavation has been completed m³ 50

C13.1.6 Access and drainage

C13.1.6.1 (a) Access Lump Sum 1

(b) Drainage where no access has been provided Lump Sum 1

C13.1.7 Backfill to excavations utilising:

C13.1.7.1 Material from the excavation m³ 20

C13.1.7.2 Imported material m³ 200

C13.1.9 Fill within restricted area m³ 100

C13.1.10 Haul in excess of 1.0 km on excavated material and on material imported for

 backfill, foundationfill and fill for working platform m³-km 1500

C13.1.12 Overbreak in excavation in hard material m² 125

C13.1.14 Foundation fill consisting of:

C13.1.14.1 Rock fill m³ 400

C13.1.14.2 Crushed stone fill m³ 40

C13.1.14.4 Mass concrete Class 15/38 m³ 55

C13.1.20 Dowel bars

C13.1.20.1 High tensile bars

(a)  25mm dia 2,0m length (Provisional) kg 2000

C13.1.22 Foundation lining:

C13.1.22 Geo-fabric Kaymat -U19 (Provisional) m² 200

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 13.2-B Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.2 - B

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C13.2 FALSEWORK, FORMWORK AND CONCRETE FINISH

C13.2.1 Formwork to provide:

(a) Class F2 surface finish to:

    (i) Vertical side of foundations m² 70

C13.2.2 Vertical formwork 

(a) Class F2 surface finish to:

    (i) Portal Frames and Wing-walls m² 145

    (ii) Edges of approach slabs m² 20

(b) Class F3 surface finish to:

     (i) Exposed surfaces to bridge deck and concrete m² 65

         Guard posts

C13.2.3 Horizontal formwork 

(a) Class F3 surface finish to soffit of bridge deck: m² 15

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 13.3-B Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.3 - B

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C13.3 STEEL REINFORCEMENT

C13.3.1 Reinforcement for:

C13.3.1.1 Steel reinforcement for:

1.1 Foundation and Wing-walls:

(c) Welded Steel Mesh Fabric-888 kg 5150

1.2 Bridge walls

(c) Welded Steel Mesh Fabric-888 kg 1450

1.3 Bridge deck

(c) Welded Steel Mesh Fabric-888 kg 1980

1.4 Approach Slabs 

(c) Welded Steel Mesh Fabric-888 kg 1830

1.5 Concrete Guard Posts 

(a) Mild steel bars t 0.1

(b) High-yield-stress steel bars Y16 t 1

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 13.4-B Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.4 - B

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C13.4 CONCRETE

C13.4.1 Cast in situ concrete (Class of concrete and use or position in structure stated):

C13.4.1.1 Strength concrete (class 25/30MPa):

(a) For Blinding m³ 30

(b) Class (30/19MPa)

     (i) Foundation Raft/Wing walls m³ 120

     (ii) Concrete infill to walls m³ 30

     (iii) Bridge deck Slab m³ 20

     (iv) Approach Slabs m³ 45

     (v) Concrete Guard Posts m³ 2

C13.4.11 Transporting and erecting precast concrete members (3600 x 3000 x 1200 Frames) No 24

C13.4.13
Complete demolition and disposal of existing structural concrete elements or parts existing 

structures:

C13.4.13.1 Existing Bridge culvert m
3 65

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 13.7-B Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.7 - B

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C13.7 JOINTS

C13.7.9 Specialist proprietary expansion joints:

C13.7.9.1 Prime cost sum allowed for purchasing and taking delivery of expansion joints PC Sum 1 10 000.00 10 000.00

C13.7.9.2 Percentage on prime cost sum for charges and profit % 10 000.00R     

C13.7.10 Installation of specialist proprietary expansion joints:

C13.7.10.1 Thormo Expansion Joint or similar approved between deck  slabs, and approach slab m 16

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - 13.8-B Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION 13.8 - B

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

R              c R              c

C13.8 ANCILLARY STRUCTURAL ELEMENTS

C13.8.6 Service ducts in structures

C13.8.6.1 HDPE pipes (2 x 125mm) m 20

C13.8.6.2 Joint in ducts at bridge deck expansion joints No 6

C13.8.7 Numbers for structures

C13.8.7.3 Numbers formed in concrete No 2

C13.8.10 Drainage pipes and weep holes:

C13.8.10.1 Drainage pipes:

(a) Drain pipes (110mm dia. uPVC)-bridge deck m 5

C13.8.10.2 Weep holes:

(a) Weepholes (75mm dia. uPVC) wing-walls m 6

TOTAL CARRIED FORWARD TO SUMMARY B
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SCHEDULE B: STRUCTURE (BRIDGE) SECTION - SUMMARY Bridge Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SUMMARY B

Item Description Amount

11.1-B PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION -R                                                           

11.2-B NON-STRUCTURAL GABIONS -R                                                           

11.4-B ROAD RESTRAINT SYSTEMS -R                                                           

13.1-B FOUNDATIONS -R                                                           

13.2-B FALSEWORK, FORMWORK AND CONCRETE FINISH -R                                                           

13.3-B STEEL REINFORCEMENT -R                                                           

13.4-B CONCRETE -R                                                           

13.7-B JOINTS -R                                                           

13.8-B ANCILLARY STRUCTURAL ELEMENTS -R                                                           

-R                                                           TOTAL SCHEDULE B: STRUCTURE
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SECTION - ENV&PEN Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

SECTION E - ENVIRONMENTAL MANAGEMENT PLAN & PENALTIES

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

E ENVIROMENTAL MANAGEMENT PLAN & PENALTIES

E1 Penalty for unnecessary removal or damage to trees

E1.1 2600mm girth or less No (8 000.00)

E1.2 Greater than 2600mm, but less than 6180mm girth No (12 000.00)

E1.3 Greater than 61800mm girth No (40 000.00)

E2 Penalty for serious violations

E2.1 Hazardous chemical/oil spill and/or dumping in non-approved sites No (12 000.00)

E2.2 General damage to sensitive environments No (7 000.00)

E2.3 Damage to cultural and historical sites No (7 000.00)

E2.4 Pollution of water sources No (15 000.00)

E2.5 Unauthorised blasting activities No (20 000.00)

E2.6
 Uncontrolled/unmanaged erosion per incident, depending on environment impacts (over and 

above rehabilitation at contractor’s cost)
No (5 000.00)

E3 Penalty for less serious violations

E3.1 (Littering on site No (1 200.00)

E3.2 Lighting of illegal fires on site No (1 200.00)

E3.3  Persistent or un-repaired fuel and oil leaks No (1 200.00)

E3.4 Excess dust or excess noise emanating from site No (1 200.00)

E3.5 Dumping of milled material in side drains or on grassed areas No (1 200.00)

E3.6 Possession or use of intoxicating substances on site No (800.00)

E3.7 Any vehicles being driven in excess of designated speed limits No (500.00)

E3.8 Removal and/or damage to flora or cultural or heritage objects on site, and/or killing of wildlife No (2 500.00)

E3.9 Illegal hunting No (2 500.00)

E3.10 Urination and defecation anywhere except in designated areas No (500.00)

E4
Penalty to be deducted for non-compliance with requirements for traffic 

accommodation

E4.1 Fixed penalty per occurance No. (5 000.00)

E4.2
Time-related penalty if remedial action not taken within the timeframe agreed with the 

Employer's Agent or his representative
day (500.00)

TOTAL CARRIED FORWARD TO SUMMARY
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SUMMARY SECTION - TOTAL SUMMARY DIVIDER Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

CALCULATION OF TENDER SUM
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SUMMARY SECTION - SUMMARY Project No. EMLM 29/2021

Upgrading of Tafelkop Stadium Access Road and Stormwater Control

CALCULATION OF TENDER SUM

ITEM DESCRIPTION AMOUNT

1 TOTAL SCHEDULE A: ROADWORKS -R                                                                 

2 TOTAL SCHEDULE B: STRUCTURE -R                                                                 

3 ENVIRONMENTAL MANAGEMENT PLAN AND PENALTIES -R                                                                 

4 SUBTOTAL (A) -R                                                                 

5 ADD CONTINGENCIES @ 5% SUBTOTAL (A) -R                                                                 

6
ADD CONTRACT PRICE ADJUSTMENT @ 2.5% OF SUBTOTAL (A) 

APPLICABLE FROM MONTH 7 AFTER COMMENCEMENT DATE
-R                                                                 

7 SUBTOTAL (B) -R                                                                 

8
ADD VALUE ADDED TAX @ 15% OF SUBTOTAL ( B) -R                                                                 

9 TOTAL TO FORM OF OFFER -R                                                                 

For the Tenderer:

Signed

Name

Position

Date

Tendered
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