



# ELIAS MOTSOALEDI

## LOCAL MUNICIPALITY

Phone: (013) 262 3056/2643  
 Email: [info@emlm.gov.za](mailto:info@emlm.gov.za)  
[www.eliasmotsoaledi.gov.za](http://www.eliasmotsoaledi.gov.za)

P.O. Box 48  
 Groblersdal  
 0470

**Our Ref:**  
**Ons Verw:** 8/1/5 – Tender Addendum

**Correspond with the Municipal Manager**  
**Korrespondeer met die Munisipale Bestuurder**

**SCM Enquiries: H. Masemola**  
**Tel: 013 262 3056**  
**E-mail: [hmasemola@emlm.gov.za](mailto:hmasemola@emlm.gov.za)**

**Technical Enquiries: K Mashipa**  
**Tel: 013 262 3056**  
**E-mail: [kmashipa@emlm.gov.za](mailto:kmashipa@emlm.gov.za)**

### **ADDENDUM NO: 05**

#### **PROVISION OF INTERNET CONNECTIVITY, SITE-TO-SITE CONNECTION, DOMAIN HOSTING AND DISASTER RECOVERY SOLUTION FOR A PERIOD OF 36 MONTHS (3 YEARS).**

Notice is hereby given that the tender description for: **TENDER NO: EMLM 31/2026**; that was advertised on the Municipal website / e-tender portal on the 16 April 2026– has the following amendments:

Description	Unit	Year 1	Year 2	Year 3
<b>Provision of internet connectivity to municipal offices (primary link):</b>  <b>Main Office: 1 Gb</b> <b>Public Wi-Fi: 50 Mbps</b> <b>Hlogotlou: 100 Mbps</b> <b>Rossenekal: 30 Mbps</b> <b>Groblersdal Landfill site: 10 Mbps</b>  <b>Motetema: 30 Mbps</b>	<b>Main Office: 1 Gb</b>			
	<b>Public Wi-Fi: 50 Mbps</b>			
	<b>Hlogotlou: 100 Mbps</b>			
	<b>Rossenekal: 30 Mbps</b>			
	<b>Groblersdal Landfill site: 10 Mbps</b>			
	<b>Motetema: 30 Mbps</b>			
<b>Once off replacement of Outdoor Wireless Network Infrastructure (Antennas, Rocket AC Lite and Lite Beam AC Devices) for 3 Sites</b>	<b>Infrastructure (Groblersdal)</b>			
	<b>Commando (Groblersdal)</b>			
	<b>Groblersdal Main Office</b>			
<b>Seamless failover between primary and secondary links (Redundant / failover internet link (100</b>	<b>1</b>			

Mbps)), The bidder will be required to perform tests quarterly.				
Network monitoring and support (24/7)	1			
Domain hosting	1			
Once off review and assessment of existing Disaster Recovery Plan (gap analysis and recommendations)	1			
Ongoing support and maintenance of Disaster Recovery solution, Seamless and automatic failover between main office and Disaster recovery site (annual testing, simulation, and reporting).	1			
<b>SUB-TOTAL</b>				
<b>VAT@ 15%</b>				
<b>GRAND TOTAL</b>				

**NB: Please be advised that the closing date has be extended from 22 May 2026 to 29 May 2026**

The municipality apologizes for any inconvenience

**Ms. N.R MAHLAKWANE Pr Tech Eng  
MUNICIPAL MANAGER**