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MONSTERLUS TO MAKGOPHENG, KGOSHI MATSEPE & MATHEBE  

CONSTRUCTION OF ACCESS ROADS 
 

Situated in 

ELIAS MOTSOALEDI LOCAL MUNICIPALITY  

 
C3.1 STANDARD SPECIFICATIONS 
 
 
The standard specifications on which this contract is based are the COLTO Standard Specifications for Road and 
Bridge Works for State Road Authorities 1998 edition. 
 
The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 
 

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted 
Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 

SANS 1921 – 1 (2004):  Construction and Management Requirements for Works Contracts  
Part 1: General Engineering and Construction Works  

SANS 1921-5 (2004):   Generic Labour Intensive Specification 
Part 5: Earthworks.  

 
 

and where accommodation of traffic is involved: 

SANS 1921-2 (2004):   Construction and Management Requirements for Works Contracts 
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.  
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MONSTERLUS TO MAKGOPHENG, KGOSHI MATSEPE & MATHEBE  
CONSTRUCTION OF ACCESS ROADS 

 
Situated in 

ELIAS MOTSOALEDI LOCAL MUNICIPALITY  

 

C3.2:  PROJECT SPECIFICATIONS 
 
STATUS 
 
The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the Standard 
Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the 
Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the 
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the 
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy 
shall be resolved by the Engineer before the execution of the work under the relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of work normally 
required for road contracts, and they may therefore cover items not applicable to this particular contract. 
 
PART A: GENERAL 
 
PS-1 PROJECT DESCRIPTION 
  

The employer’s objectives are to deliver public infrastructure using labour intensive methods in 
accordance with EPWP Guidelines 
 
Take note that the Contractor is required to spend 10% of the Contract Amount on Labour and 20% of 
the Contract amount on Local SMME’s. 

 
 Labour-intensive works 

Labour-intensive works shall be constructed/maintained using local workers who are temporarily 
employed in terms of this Scope of Work. 

 
            Labour-intensive competencies of supervisory and management staff 

Contractors shall engage supervisory and management staff in labour-intensive works that have 
completed the skills programme including Foremen/Supervisors at NQF “National Certificate: 
Supervision of Civil Engineering Construction Processes” and Site Agent/Manager at NQF level 4 
“Manage labour-intensive Construction Processes” or equivalent QCTO qualifications. 

 The Elias Motsoaledi Municipality envisages the Construction of Access roads in Monsterlus to 
Makgopeng, Kgoshi Matsepe & Mathebe villages.  These villages combined equate to 1.2km length of 
road under this project phase.  

                  

                  The associated works for the road and stormwater project will entail construction of the following; 

 
 Mass earthworks for subgrade treatment 
 Construction of road pavement layers of gravel material (neat and stabilized) 
 Construction of underground storm water drainage structures as well as surface open 

drains 
 Precast concrete kerbing, channelling, and concrete edge beams 
 Precast concrete block paving. 
 Double seal paving 
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 Road sign posting and carriageway markings 
 Ancillary road works and road side furniture  

 

 
 
 

PS-2 DESCRIPTION OF THE SITE AND ACCESS 
 
2.1 Location of site  

 The project is located in Matsepe Village, Ntwane village and Monsterlus village, the areas are found 
in the Limpopo province.  Ga-Matsepe is approximately 22 km from Groblersdal town, Ntwane Ga-
Kgoshi Mathebe is approximately 44 km from Groblersdal town and Monsterlus is approximately 50 
km from Groblersdal town. 

 
 
PS-3 DETAILS OF THE WORKS 
 

A brief detail of the works for which this specification is applicable is as follows: 
 
3.1 Roadwork’s 
 

 Single carriageway, each lane 3m paved width per lane. 

 Trapezoidal open earth side drains 

 Trapezoidal concrete lined side drains 

 Mountable kerbing interchanged with concrete lined drains 

 Installation of pre-cast culverts 

The pavement structure will be as follows: (Kgoshi Matsepe & Mathebe) 
 

Pavement Structure 

Surfacing   80mm interlocking paving blocks 

Base   20 mm Coarse Sand 

Sub base   150 mm G5 

Subgrade/Roadbed R&R 100 mm In-Situ material 

 
The Pavement structure will be as follows: (Monsterlus to Makgopheng) 
 

Pavement Structure 

Type   High Level Single Carriageway 

Surfacing   13.2/6.7mm Double Seal 

Base   150 mm C4 

Sub base   150 mm G5 

Subgrade/Roadbed R&R 100 mm In-situ material 
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3.2 Nature of ground conditions and subsoil conditions 
 

A summary of the report containing the findings of the geotechnical investigation is attached in Section 
C4.3. 
The limits of the project are as shown on the locality plan bound into the book of drawings to be received 
together with this document.  

 
3.6 Climatic conditions  
 

The rainfall data for the area is as adopted from the Marble Hall weather station as tabulated under clause 

2.1.6 of Part C1 of this volume. 

 
3.7 Labour recruitment conditions 
 

A Project Steering Committee (PSC) will be established and is a vital means of communication between 
all parties involved with the project. The composition of the PSC comprises representation by the 
Employer, the Engineer and formal structures within the community. 
 
The contractor shall make use of these communication channels, and shall appoint from amongst his site 
personnel a responsible person to participate in the affairs of the PSC, and this representative may be 
also required to attend the monthly PSC meetings. 

 
It is mandatory that the Contractor shall interact with the community via proactive project liaison and 
project participation by its leaders and constituted organizations and forums, as well as through the 
employment of its people, and these activities shall constitute essential facets of the project. 
 
Local labor is to be used and the employment of such labor is to be done in conjunction with the PSC. 
The PSC shall appoint a Community liaison officer (C.L.O.) (which shall be remunerated under the 
contract) who shall be in full time employ of the contract.  The duties of the C.L.O. shall consist inter alia 
of the following: 

 To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need 
arises.  His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon. 

 To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist in 
their resolution. 

 To attend all meetings in which the community and/or labour are present or are required to be 
represented. 

 To attend all PSC meeting to report on labour. 

 To assist in the identification and screening of laborers from the community in accordance with the 
contractor’s requirements. 

 To advise and inform temporary laborers of their conditions of employment and to inform temporary 
laborers as early as possible when their period of employment will be terminated. 

 To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

 To keep a daily written record of his interviews and community liaison, labour force etc. 

 To attend monthly site meetings and report in writing on labour and contract matters. 

 Keeping a data base of available labour. 

 All such other duties as agreed upon between all parties concerned. 

 Compile a list of available skills in the area (skills audit). 
 
4.11 Construction in confined Areas 
 

It may be necessary for the Contractor to work within confined areas. Except where provided for in the 
specifications, no additional payment shall be made for work done in restricted areas. In certain places 
the width of the fill material and pavement layers may decrease to zero and the working space may be 
confined. The method of construction in these confined areas largely depends on the Contractor’s 
constructional plant. 
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However, the Contractor shall note that, unless provided for in terms of the scheduled payment items in 
the COLTO Standard Specifications or these project specifications, measurement and payment shall be 
in accordance with the specified cross sections and dimensions only, irrespective of the method used for 
achieving these cross sections and dimensions, and that the Bided rates and amounts shall include full 
compensation for all special equipment and construction methods and for all difficulties encountered when 
working in confined areas and narrow widths, and at or around obstructions, and that no extra payment 
shall be made nor shall any claim for additional payment be considered in such cases. 

 
PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 
4.1 General 

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and Management 
Requirements for Works Contracts. These specifications shall be applicable to the contract under 
consideration and the Contractor shall comply with all requirements relevant to the project.  
 
Certain aspects however require further attention as described hereafter.  
 

4.2 Drawings (Read with SANS 1921 – 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12) 
 
 The reduced drawings which form part of the Bid documents shall be used for Biding purposes only and is 

attached at the back of this document under section C4.3. 
 

The contractor shall be supplied with three complete paper copies of the construction drawings free of 
charge. The Contractor shall at his own expense re-produce further paper prints required for the construction 
of the work. 
 
At the completion of the Contract, the Contractor shall return to the Engineer all drawings, provided or made, 
during the contract period. 
 
Any information which the Contractor has control over and which is required by the Resident Engineer to 
complete the as-built drawings shall be made available to the Resident Engineer before the Certificate of 
Completion is issued.  
Only written dimensions may be used. Dimensions are not to be scaled from drawings unless ordered by 
the Engineer. The Engineer will supply all figures / dimensions which are not shown on the drawings. The 
levels or dimensions given on the drawings are subject to confirmation on site. The Contractor shall submit 
all levels and dimensions to the Engineer for confirmation before he commences with any structural 
construction work. The Contractor shall also check all clearances which are given on the drawings and 
inform the Engineer of any conflicting dimensions. 
 
Any destination names on road signs which may be indicated on the drawings are subject to confirmation 
by the Engineer before these signs are manufactured. 
 

4.3 Responsibilities for design and construction (Read with SANS 1921 – 1:2004 Clause 4.2) 
 
4.3.1 The responsibility strategy followed in this contract shall be A. 
 
4.3.2 The design engineer responsible for the design in accordance with the specification is: Tlou Integrated 

Tech 
  
4.4 Planning, Programme and Method Statements (Read with SANS1921-1:2004 clause 4.3) 

 
4.4.1 Preliminary programme 

 
The Contractor shall include with his Bid a preliminary programme on the prescribed form to be completed 
by all Bidders. The programme shall be in the form of a simplified bar chart with sufficient details to show 
clearly how the works will be performed within the time for completion as stated in the Contract Data. 
 
Bidders may submit Bids for an alternative Time for Completion in addition to a Bid based on the specified 
Time for Completion.  Each such alternative Bid shall include a preliminary programme similar to the 
programme above for the execution of the works, and shall motivate his proposal clearly by stating all the 
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financial implications of the alternative completion time. 
 
The Contractor shall be deemed to have allowed fully in his Bided rates and prices as well as in his 
programme for all possible delays due to normal adverse weather conditions and special non-working 
days as specified in the Special Conditions of Contract, in the Project Specifications and in the Contract 
Data. 
 
The following constraints shall be taken into account in preparing the preliminary construction programme 
which must be submitted with the Bid.  These same constraints shall apply to the final construction 
programme. 

 
a) The Contract will be as Bided by the contractor. Plant and personnel requirements to complete the 

project must be incorporated in the Bid and shown on the programme.  
b) A high standard of traffic accommodation 
c) The relocation of services   
d) Ancillary works by Emerging Contractors 
 

4.4.2 Programme in terms of Clause 5.6 of the General Conditions of Contract 
 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of the 
General Conditions of Contract, be furnished within the time stated in the Contract Data. The preliminary 
programme to be submitted with the bid shall be used as basis for this programme..  
 
The following must be stated on the programme: 
 
(a) 2 weeks must be allocated at the start of the project for the setting out and confirmation of survey 

benchmarks.  No work will be allowed prior to the survey confirmation process being completed. 
(b) The quantity of work applicable to each bar item as well as the rate at which the work will be 

completed. 
(c) A budget of the value of completed work, month by month, for the full contract period. 
(d) The critical path. 
(e) Work to be undertaken by Local Contractor (if applicable) 
(f) Training Courses 
(g) Schedule of plant and recourses to be utilized 
 
The Contractor's attention is also drawn to Clause 5.7 of the General Conditions of Contract 2015. 
 

4.4.3 Time for Completion  

 

The Time for Completion shall be 6 months as indicated under section C1.2. Contract Data. 

 

4.4.4 Delay in Completion 

 

The Contractor shall organise the Works in such a manner that no delays occur. Delays due to faulty 
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other 
cause within the control of the Contractor will not be counted and full power is reserved by the Engineer 
to order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress 
in a satisfactory way. 
 
 

4.5 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with the Specifications 
to the satisfaction of the Engineer.  To this end it will be the full responsibility of the Contractor to institute 
an appropriate Quality Assurance (QA) system on site.  The Engineer will audit the Contractor’s quality 
assurance (QA) system on a regular basis to verify that adequate independent checks and tests are being 
carried out and to ensure that the Contractor’s own control is sufficient to identify any possible quality 
problems which could cause a delay or failure. 
 
The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, equipment 
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and tools are available to control the quality of his own workmanship in accordance with his QA-system. 
His attention is drawn to the fact that it is not the duty of the Engineer or the Engineer’s representative to 
act as foreman or surveyor. 

 
4.6 Management and disposal of water  (Read with SANS 1921 – 1 : 2004 clause 4.6) 
 

The Contractor shall pay special attention to the management and disposal of water and storm water on 
the site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims 
for delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly 
manage rain and surface water, will not be considered.  
 

 
 
4.7 Earthworks  (Read with SANS 1921 – 1: 2004 clause 4.10) 
  
4.7.1 Borrow pits and spoil areas 
 

The borrow pits to be used for this contract shall be pointed out at the Site Inspection.  The Contractor 
shall be permitted to use only those borrow pits approved by the Engineer. 
 
The spoil sites shall be determined on site in conjunction with the Engineer, the PSC, and the local 
communities. The Contractor shall be permitted to use only those spoil areas approved by the Engineer. 
 
Should the Contractor wish to use any other spoil area for the disposal of soil, rubble, vegetation, etc, its 
use shall be subject to the approval of the Engineer and the landowner. 
 

4.8 Testing (Read with SANS 1921 – 1 : 2004 clause 4.11) 
 
4.8.1 Process control 
 

The Contractor shall arrange for his own process control tests. The Contractor may establish his own 
laboratory on site for this purpose, or he may employ the services of an independent commercial 
laboratory. Whatever method is used, the Contractor must submit the results of tests carried out on 
materials and workmanship when submitting work for acceptance by the Engineer. The costs for these 
tests shall be deemed to be included in the relevant rates and no additional payment will be made for 
testing as required. 
 

4.8.2 Acceptance control 
 

The process control test results submitted by the Contractor for approval of materials and workmanship 
may be used by the Engineer for acceptance control. However, before accepting any work, the Engineer 
shall have his own acceptance control tests carried out by the dedicated site laboratory as approved by 
the client. The cost of acceptance testing shall be to the account of the client. 

4.9 Site Establishment (Read with SANS 1921 – 1 : 2004 clause 4.14) 
 

4.9.1 Contractor’s camp site and depot  
 
The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for 
his personnel and laborers. If the Employer can make any specific site available to the Contractor, such 
site will be pointed out to the Contractor. 
 
The chosen site shall be subject to the approval of the Engineer and the Project Steering Committee 
(PSC). Possible locations for a campsite shall be pointed out at the Site inspection. The Contractor shall 
conform to all local authority, environmental and industrial regulations. 
 
The Contractor shall make his own arrangements concerning the supply of electrical power and all other 
services.  No direct payment shall be made for the provision of electrical and other services.  The cost 
thereof shall be deemed to be included in the rates and amounts Bided for the various items of work for 
which these services are required. 
 
The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the 
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Employer. The Contractor must ensure that all his employees as well as the employees of his 
subcontractors are able to identify themselves as members of the construction team. 
 

4.9.2 Accommodation of Employees 
 
No employees except for security guards will be allowed to sleep or be accommodated on the site in 
urban areas.  
 
No housing is available for the Contractor’s employees and the Contractor shall make his own 
arrangements to house his employees and to transport them to site.  
 
No informal housing or squatting will be allowed. 
 
The Contractor shall provide the necessary ablution facilities at his camp site and the site of the works for 
the use of his employees. Chemical toilets will only be allowed where temporary facilities have to be 
provided. 
 

4.10 Survey beacons (Read with SANS 1921 – 1 : 2004 clause 4.15) 
 

The Contractor shall take special precautions to protect all permanent survey beacons or pegs such as 
bench-marks, stand boundary pegs and trigonometrical beacons, regardless whether such beacons or 
pegs were placed before or during the execution of the Contract. If any such beacons or pegs have been 
disturbed by the Contractor or his employees, the Contractor shall have them replaced by a registered 
land surveyor at his own cost. 
 

4.11 Existing Services (Read with SANS 1921 – 1: 2004 clause 4.17) 
 
The Contractor shall make himself acquainted with the position of all existing services before any 
excavation or other work likely to affect the existing services is commenced.  
It is the contractors responsibility to identified services that will interact with the construction work. The 
contractor will be responsible to do the application and negotiation on the relocation of the sifting of 
services. 
 
The Contractor will be held responsible for any damage to known existing services caused by or arising 
out of his operations and any damage shall be made good at his own expense. Damage to unknown 
services shall be repaired as soon as possible and liability shall be determined on site when such damage 
should occur. 
 
Services belonging to the following service owners will be encountered. 
 

SERVICE OWNER TYPE OF SERVICE 

Eskom Electrical/Power lines 

Telkom Telephone lines 

Elias Motsoaledi Local Municipality Water and sewer lines and reticulation within the 
rural area 

Department of Water and Sanitation Bulk water and sewer lines 

Tribal Authority Land owner, graves 

Private owners Property boundaries and perimeter fencing. 

 
Estimate quantities and specifications were included in the bill of quantities for the protection and/or 
shifting of services (Bill item 12.01-Relocation of existing services).  
 
Two weeks prior to commencing construction activities in a particular area, the Contractor shall also 
diligently enquire of local landowners as to whether there are any other known services which have not 
been shown on the drawings but which may be affected by the construction activities in that area, and 
any such services shall be brought to the attention of the Engineer immediately.  The contractor shall 
make provision in his programme for the location and/or shifting of services. 
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The Contractor shall take note of the requirements of clause 1202 of the standard specifications with 
regard to services. 
 

4.12 Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18) 
 
4.12.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment 
and to direct all his activities in such a manner that his employees and any other persons, who may be 
directly affected by his activities, are not exposed to hazards to their health and safety.  To this end the 
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and 
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction 
Regulations 2014 issued on 7 February 2014 by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as mandatory and 
employer in his own right for the execution of the contract by entering into an agreement with the Employer 
in terms of the Occupational Health and Safety Act in the form as included in section C1.5. 
 

 
4.12.2 Health and Safety Specifications and Plans  
 

(a) Employer's Health and Safety Specification  

The Employer's Health and Safety Specification is included in Section C3.3, of the Bid documents 
as part of the Particular Specifications.  
 

(b) Bidder’s Health and Safety Plan  

The Bidder shall submit with the bid his own documented Health and Safety Plan he proposes to 
be implement for the execution of the work under the contract. The Health and Safety Plan must at 
least cover the following: 

 
(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of 

Regulations 9 to 30; 
(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 
(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent 

persons he intends to appoint for the construction works in terms of Regulation 8 and other 
applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in 
accordance with the Construction Regulations 2014. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if 

necessary, before commencement of construction work. The Contractor will not be allowed to commence 

work, or his work will be suspended if he had already commenced work, before he has obtained the 

Employer's written approval of his Health and Safety Plan.  

 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time 

or standing time and related costs  

 
4.12.3 Cost of compliance with the OHSA Construction Regulations 

 
The rates and prices Bided by the Contractor shall be deemed to include all costs for conforming to the 
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification 
as applicable to this contract. 
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Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable 
for penalties as provided in the Construction Regulations and in the Employer's Health and Safety 
Specification. 
 

4.13 Requirements for Accommodation of Traffic (Read with SANS 1921 - 2 : 2004 ) 
 

4.13.1 General 
 

The Contractor will be responsible for the safe and easy passage of public traffic past and on sections of 
roads of which he has occupation or where work has to be done near traffic. 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 
on the road. 
 
Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: Construction and 
Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public Roads 
occupied by the Contractor. The Contractor shall obtain this specification from Standards South Africa if 
accommodation of traffic will be involved on any part of the construction works. 
   

4.13.2 Basic Requirements 
 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 
on the road. 
 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed controls are 
effective and that courtesy is extended to the public at all times.  
 
Failure to maintain road signs, warning signs or flicker lights, etc., in a good condition shall constitute 
ample reason for the Engineer to suspend the work until the road signs, etc., have been repaired to his 
satisfaction. 
 
The Contractor may not commence constructional activities affecting existing roads before adequate 
provision has been made to accommodate traffic in accordance with the requirements of this document 
and the South African Road Traffic Signs Manual.  
 
The Contractor shall construct and maintain all temporary drainage works necessary for temporary 
deviations.  
 
The Contractor shall provide and grant access to persons whose properties fall within or adjoin the area 
in which he is working.  
 

4.13.3 Payment 
 

The Contractor’s Bided rates for the relevant items in the Bill of Quantities shall include full compensation 
for all possible additional costs which may arise from this, and no claims for extra payment due to 
inconvenience as a result of the modus operandi will be considered.  
 

4.14 Management of the environment  (Read with SANS 1921 - 1 : 2004 clause 4.19) 
 

Respect for the environment is an important aspect of this contract and the Contractor shall pay special 
attention to the following: 
 
 

4.14.1 Natural Vegetation 

The Contractor shall confine his operation to the limits of the road reserve for the purpose of constructing 
the works and where applicable detours, shall be sited in consultation with the Engineer and the local 
communities. 
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Only those trees and shrubs directly affected by the works and such others as the Engineer may direct I 
writing shall be cut down and stumped. The natural vegetation, grassing and other plants shall not be 
disturbed other than in areas where it is essential for the execution of the work or where directed by the 
Engineer.  
 

4.14.2 Fires 
 
The Contractor shall comply with the statutory and local fire regulations. He shall also take all necessary 
precautions to prevent any fires. In the event of fire the Contractor shall take active steps to limit and 
extinguish the fire and shall accept full responsibility for damages and claims resulting from such fires 
which may have been caused by him or his employees.  
 
 
 

4.14.3 Environmental Management Plan 
 

In addition to the above all requirements according to the Environmental Management Plan as detailed in 

C3.3, Particular Specifications, will be adhered to.  

 

PS-5     Expanded Public Works Programme (EPWP) labour intensive specification 
 

5.1. Labour Regulations 
 
5.1.1 Payment for the labour-intensive component of the works 
 

Payment for works identified in the Project Specifications as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with the 
provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor in any way 
from his obligations either in contract or in delict. 

 
5.1.2 Applicable labour laws  
 

 The Ministerial Determination for Special Public Works Programmes, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R949 in 
Government Gazette 33665 of 22 October 2010, as reproduced below, shall apply to works described in 
the scope of work as being labour. 

 
5.1.3   Introduction 

This document contains the standard terms and conditions for workers employed in elementary occupations 
on a Special Public Works Programme (EPWP).  These terms and conditions do NOT apply to persons 
employed in the supervision and management of a EPWP. 

In this document – 

(a) “department” means any department of the State, implementing agent or contractor; 

(b) “employer” means any department, implementing agency or contractor that hires workers to work in 

  elementary occupations on a EPWP; 

(c) “worker” means any person working in an elementary occupation on a EPWP; 

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 

(e) “management” means any person employed by a department or implementing agency to administer or 

  execute an EPWP; 

(f) “task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 
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5.1.4 Terms of Work 

5.1.4.1  Workers on a EPWP are employed on a temporary basis or Contract Basis. 

 

5.1.5  Normal Hours of Work 

5.1.5.1  An employer may not set tasks or hours of work that require a worker to work– 

 (a) more than forty hours in any week 

 (b) on more than five days in any week;  and 

          (c)   for more than eight hours on any day. 

5.1.5.2  An employer and worker may agree that a worker will work four days per week.  The worker may then 

  work up to ten hours per day. 

5.1.5.3   A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 

  allocated (based on a 40-hour week) to that worker. 

 

5.1.6 Meal Breaks 

5.1.6.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes 

  duration. 

5.1.6.2 An employer and worker may agree on longer meal breaks.   

5.1.6.3 A worker may not work during a meal break.  However, an employer may require a worker to perform 

 duties during a meal break if those duties cannot be left unattended and cannot be performed by 

 another worker.  An employer must take reasonable steps to ensure that a worker is relieved of his or 

 her duties during the meal break. 

5.1.6.4 A worker is not entitled to payment for the period of a meal break.  However, a worker who is paid on 

 the basis of time worked must be paid if the worker is required to work or to be available for work 

 during the meal break. 

5.1.7 Special Conditions for Security Guards 

5.1.7.1  A security guard may work up to 55 hours per week and up to eleven hours per day. 

5.1.7.2  A security guard who works more than ten hours per day must have a meal break of at least one hour 

 or two breaks of at least 30 minutes each. 

 
5.1.8  Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive hours.  The daily rest period 
is measured from the time the worker ends work on one day until the time the worker starts work on the 
next day. 

 

5.1.9 Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their day off to perform 
work which must be done without delay and cannot be performed by workers during their ordinary hours 
of work (“emergency work”). 

 

5.1.10 Sick Leave 

5.1.10.1  Only workers who work four or more days per week have the right to claim sick-pay in terms of this 



THE TENDER 

Project No. EMLM 26/2018/PH1A 

Monsterlus to Makgopheng, Kgoshi Matsepe & Mathebe Construction of Access roads 

     
Contract  C74 of C143 C3.2 

Part C3: Scope of Works                  Project Specifications 

clause. 

5.1.10.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick 
leave for every full month that the worker has worked in terms of a contract. 

5.1.10.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 

5.1.10.4  Accumulated sick-leave may not be transferred from one contract to another contract. 

5.1.10.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

5.1.10.6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

5.1.10.7  An employer must pay a worker sick pay on the worker’s usual payday. 

5.1.10.8  Before paying sick-pay, an employer may require a worker to produce a certificate stating that the worker 
was unable to work on account of sickness or injury if the worker is – 

 (a) absent from work for more than two consecutive days; or 

 (b) absent from work on more than two occasions in any eight-week period. 

5.1.10.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 
staff member authorised to issue medical certificates indicating the duration and reason for incapacity. 

5.1.10.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the 
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act. 

5.1.11 Maternity Leave 

5.1.11.1  A worker may take up to four consecutive months’ unpaid maternity leave.   

5.1.11.2  A worker is not entitled to any payment or employment-related benefits during maternity leave. 

5.1.11.3  A worker must give her employer reasonable notice of when she will start maternity leave and when she 
will return to work. 

5.1.11.4  A worker is not required to take the full period of maternity leave.  However, a worker may not work for 
four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

5.1.11.5  A worker may begin maternity leave – 

 (a) four weeks before the expected date of birth;  or 

 (b) on an earlier date – 

  (i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 
health of the worker or that of her unborn child; or  

               (ii)    if agreed to between employer and worker;  or 

 (c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker 
is able to continue to work without endangering her health. 

5.1.11.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may 
take maternity leave for up to six weeks after the miscarriage or stillbirth. 

 

5.1.12   Family responsibility leave 

5.1.12.1   Workers, who work for at least four days per week, are entitled to three days paid family responsibility 
leave each year in the following circumstances - 

 (a) when the employee’s child is born; 

 (b)  when the employee’s child is sick; 

 (c)    in the event of a death of – 

  (i) the employee’s spouse or life partner; 

  (ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild 
or sibling.  
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5.1.13  Statement of Conditions 

5.1.13.1  An employer must give a worker a statement containing the following details at the start of employment  
– 

 (a) the employer’s name and address and the name of the EPWP; 

 (b)    the tasks or job that the worker is to perform; and 

 (c) the period for which the worker is hired or, if this is not certain, the expected duration of the 
contract; 

 (d) the worker’s rate of pay and how this is to be calculated; 

 (e) the training that the worker will receive during the EPWP. 

5.1.13.2  An employer must ensure that these terms are explained in a suitable language to any employee who 
is unable to read the statement. 

5.1.13.3  An employer must supply each worker with a copy of these conditions of employment. 

 

5.1.14 Keeping Records 

5.1.14.1   Every employer must keep a written record of at least the following – 

 (a) the worker’s name and position; 

 (b)    in the case of a task-rated worker, the number of tasks completed by the worker; 

 (c) in the case of a time-rated worker, the time worked by the worker; 

 (d) payments made to each worker. 

5.1.14.2  The employer must keep this record for a period of at least three years after the completion of the EPWP. 

5.1.15  Payment 

5.1.15 .1  An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

5.1.15.2a The rate as set by the Employer is R21.50 per hour for local unskilled labour. 

5.1.15.2b a worker may not be paid less than the minimum EPWP wage rate of R150.00 per day or per task. This 
will be adjusted annually on the 1st of November in line with inflation (Available CPI as provided by Stats 
SA six (6) weeks before implementation) 

5.1.15 .3  A task-rated worker will only be paid for tasks that have been completed. 

5.1.15 .4  An employer must pay a task-rated worker within five weeks of the work being completed and the work 
having been approved by the manager or the contractor having submitted an invoice to the employer. 

5.1.15 .5  A time-rated worker will be paid at the end of each month. 

5.1.15 .6  Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the 
worker. 

5.1.15 .7  Payment in cash or by cheque must take place – 

 (a) at the workplace or at a place agreed to by the worker; 

 (b)    during the worker’s working hours or within fifteen minutes of the start or finish of work; 

 (c)    in a sealed envelope which becomes the property of the worker. 

5.1.15 .8 An employer must give a worker the following information in writing – 

 (a)    the period for which payment is made; 

 (b)    the numbers of tasks completed or hours worked; 

 (c)   the worker’s earnings; 

 (d)    any money deducted from the payment; 
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 (e)    the actual amount paid to the worker. 

5.1.15.9 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the 
worker must acknowledge receipt of payment by signing for it. 

5.1.15.10 If a worker’s employment is terminated, the employer must pay all monies owing to that worker within 
one month of the termination of employment. 

 

 

5.1.16 Deductions 

5.1.16.1  An employer may not deduct money from a worker’s payment unless the deduction is required in terms 
of a law. 

5.1.16.2  An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 
required to pay. 

5.1.16.3  An employer who deducts money from a worker’s pay for payment to another person must pay the 
money to that person within the time period and other requirements specified in the agreement law, 
court order or arbitration award concerned. 

5.1.16.4  An employer may not require or allow a worker to – 

 (a) repay any payment except an overpayment previously made by the employer by mistake; 

 (b) state that the worker received a greater amount of money than the employer actually paid to 
the worker; or 

 (c)  pay the employer or any other person for having been employed. 

 

5.1.17  Health and Safety 

5.1.17.1  Employers must take all reasonable steps to ensure that the working environment is healthy and safe. 

5.1.17.2  A worker must  – 

 (a) work in a way that does not endanger his/her health and safety or that of any other person; 

 (b) obey any health and safety instruction; 

 (c) obey all health and safety rules of the EPWP; 

 (d) use any personal protective equipment or clothing issued by the employer; 

 (e)   report any accident, near-miss incident or dangerous behaviour by another person to their 
employer or manager. 

5.1.18  Compensation for Injuries and Diseases  

5.1.18 .1  It is the responsibility of the employers (other than a contractor) to arrange for all persons employed on 
a EPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 
of 1993. 

5.1.18 .2  A worker must report any work-related injury or occupational disease to their employer or manager.  

5.1.18 .3  The employer must report the accident or disease to the Compensation Commissioner. 

5.1.18 .4  An employer must pay a worker who is unable to work because of an injury caused by an accident at 
work 75% of their earnings for up to three months.  The employer will be refunded this amount by the 
Compensation Commissioner.  This does NOT apply to injuries caused by accidents outside the 
workplace such as road accidents or accidents at home. 

 

5.1.19  Termination 

5.1.15.1  The employer may terminate the employment of a worker for good cause after following a fair procedure. 

5.1.19.2  A worker will not receive severance pay on termination. 

5.1.19.3  A worker is not required to give notice to terminate employment.  However, a worker who wishes to 
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resign should advise the employer in advance to allow the employer to find a replacement. 

5.1.19.4 A worker who is absent for more than three consecutive days without informing the employer of an 
intention to return to work will have terminated the contract.  However, the worker may be re-engaged 
if a position becomes available for the balance of the 24-month period. 

5.1.19.5  A worker who does not attend required training events, without good reason, will have terminated the 
contract. However, the worker may be re-engaged if a position becomes available for the balance of the 
24-month period. 

5.1.20 Certificate of Service 

5.1.20.1  On termination of employment, a worker is entitled to a certificate stating – 

 (a)    the worker’s full name; 

 (b)    the name and address of the employer; 

 (c)    the EPWP on which the worker worked; 

 (d)    the work performed by the worker; 

 (e)   any training received by the worker as part of the EPWP; 

 (f)     the period for which the worker worked on the EPWP; 

      (g)   any other information agreed on by the employer and worker. 

 

5.1.21 Contractor’s default in payment to Labourers and Employees 

Any dispute between the Contractor and labourers, regarding delayed payment or default in payment of 
fair wages, if not resolved immediately may compel the Employer to intervene. 

The Employer may, upon the Contractor defaulting payment, pay the moneys due to the workers not 
honoured in time, out of any moneys due or which may become due to the Contractor under the 
Contract. 

 

5.1.22 Provision of Hand tools 

The Contractor shall provide his labour force with hand tools of adequate quality, sufficient in numbers 
and make the necessary provisions to maintain the tools in good and safe working conditions. 

5.1.23 Reporting 

 The Contractor shall submit monthly returns/reports as specified below: 

 Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing the number, 
category, gender, rate of pay and daily attendance.  

 Plant utilization returns 

 Progress report detailing production output compared to the programme of works intensive and 

which are undertaken by unskilled or semi-skilled workers. 

 
9.2 Labour intensive competencies of supervisory and management staff 

 

Contractors having a CIDB contractor grading designation of 3CE and higher shall only engage supervisory 

and management staff in labour intensive works who have either completed, or for the period 1 April 2004 to 

30 June 2006, are registered for training towards, the skills programme outlined in Table 1. 

 

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director 

or managing member of a close corporation, as relevant, having a contractor grading designation of 1GB, 2 

GB, 3 GB and 4 GB shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be 

registered on a skills programme for the NQF level 2. All other site supervisory staff in the employ of such 
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contractors must have completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills 

programme for, the NQF level 2 unit standards or NQF level 4 unit standards. 

 

Table 1: Skills programme for supervisory and management staff 

 

Personnel NQF 

level 

Unit standard titles Skills programme 

description 

Team leader / 

supervisor 
2 

Apply Labour Intensive Construction Systems and 

Techniques to Work Activities 

This unit standard must 

be completed, and 

Use Labour Intensive Construction  Methods to 

Construct and Maintain Roads and Storm water 

Drainage 

 

 

  any one of these 3 unit  

   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation 

Services 

Use Labour Intensive Construction  Methods to 

Construct, Repair and Maintain Structures 

Foreman/ supervisor 4 

Implement labour Intensive Construction Systems 

and Techniques 

This unit standard must 

be completed, and 

Use Labour Intensive Construction  Methods to 

Construct and Maintain Roads and Storm water 

Drainage 

 

 

  any one of these 3 unit  

   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation 

Services 

Use Labour Intensive Construction  Methods to 

Construct, Repair and Maintain Structures 

Site Agent / Manager 

(i.e. the contractor’s 

most senior 

representative that is 

resident on the site) 

5 

Manage Labour Intensive Construction Processes Skills Programme 

against this single unit 

standard 

 

5.2 Employment of unskilled and semi-skilled workers in labour-intensive works – According  to SANS 

1914-5.  

 

5.2.1 Requirements for the sourcing and engagement of labour. 

 

5.2.1.1 Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged 

strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour. 

 

5.2.1.2 The normal Government Gazette rate as published by the department of labour and revised annually will be 

applicable in case the Elias Motsoaledi Local Municipality do not have a set rate for the Locals and EPWP 

Projects. When Government Gazette becomes applicable, the rate will change when the new rates become 

gazetted by the Minister of Labour 

 

5.2.1.3 Tasks established by the contractor must be such that: 

 

a) the average worker completes 5 tasks per week  in 40 hours or less; and 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 
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5.2.1.4 The contractor must revise the time taken to complete a task whenever it is established that the time taken 

to complete a weekly task is not within the requirements of 5.2.1.3. 

 

5.2.1.5 The Contractor shall, through all available community structures, inform the local community of the labour 

intensive works and the employment opportunities presented thereby. Preference must be given to people 

with previous practical experience in construction and / or  who come from households: 

 

a) where the head of the household has less than a primary school education; 

b) that has less than one full time person earning an income; 

c) where subsistence agriculture is the source of income.  

d) those that are not in receipt of any social security pension income 

 

5.2.1.6 The Contractor shall endeavours to ensure that the expenditure on the employment of temporary workers is 

in the following proportions: 

a) 55 % women; 

b) 55% youth who are between the ages of 18 and 35; and 

c) 2% on persons with disabilities. 

5.3 Specific provisions pertaining to SANS 1914-5  

 

5.3.1 Definitions 

Targeted labour:  Unemployed persons who are employed as local labour on the project.  

 

5.3.2 Contract participation goals 

5.3.2.1 There is no specified contract participation goal for the contract. The contract participation goal shall be 

measured in the performance of the contract to enable the employment provided to targeted labour to be 

quantified. 

5.3.2.2 The wages and allowances used to calculate the contract participation goal shall, with respect to both time- 

  rated and task rated workers, comprise all wages paid and any training allowance paid in respect of 

 agreed training programmes.  

 

5.3.3 Terms and conditions for the engagement of targeted labour 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with targeted 

labour.  

 

5.3.4 Variations to SANS 1914-5 

 

5.3.4.1 The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value-added tax or sales tax which the law 

requires the employer to pay the contractor. 

 

5.3.4.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women, youth and 

persons with disabilities and the number of days of formal training provided to targeted labour. 

 

5.3.5 Training of targeted labour  

 

5.3.5.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to 

master the basic work techniques required to undertake the work in accordance with the requirements of the 

contract in a manner that does not compromise worker health and safety. 

 

5.3.5.2  The cost of the formal training of targeted labour will be funded by the provincial office of the Department of 

Labour. This training should take place as close to the project site as practically possible. The contractor, 
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must access this training by informing the relevant provincial office of the Department of Labour in writing, 

within 14 days of being awarded the contract, of the likely number of persons that will undergo training and 

when such training is required. The employer must be furnished with a copy of this request. 

 

5.3.5.3 A copy of this training request made by the contractor to the DOL provincial office must also be faxed to the 

EPWP Training Director in the Department of Public Works– Cinderella Makunike, Fax Number 012 328 

6820 or email cinderella.makunike@dpw.gov.za Tel: 083 677 4026. 

 

5.3.5.4 The contractor shall be responsible for scheduling the training of workers and shall take all reasonable steps 

to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if he/she is 

employed for 3 months or less and a minimum of ten (10) days if he she is employed for 4 months or more. 

5.3.5.5 The contractor shall do nothing to dissuade targeted labour from participating in training programmes. 

5.3.5.6  An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who 

attend formal training, in terms of 5.3.5.1 to 5.3.5.5 above. 

 

5.3.5.7  Proof of compliance with the requirements of 5.3.5.1 to 5.3.5.5 must be provided by the Contractor to the 

Employer prior to submission of the final payment certificate.  
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PART B: AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATIONS 
 
B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER 

ADDITIONAL SPECIFICATIONS 
 
 In certain clauses in the standard, standardized and particular specifications, allowance is made for a choice 

to be specified in the project specifications between alternative materials or methods of construction, and 
for additional requirements to be specified to suit a particular contract. Details of such alternative or 
additional requirements applicable to this contract are contained in this part of the project specifications. It 
also contains the necessary additional specifications required for this particular contract. 

 
 The number of each clause and each payment item in this part of the project specifications consists of the 

prefix B followed by a number corresponding to the relevant clause or payment item in the standard 
specification.  

 
 The number of a new clause or payment item, which does not form part of a clause or a payment item in 

the standard specifications and which is included here, is also prefixed by B, but followed by a new number 
which follows on the last clause or item number used in the relevant section of the standard specifications. 
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SECTION 1100: DEFINITION AND TERMS 
 
In all cases where “Directorate Transport Planning” appears in the text or in drawings contained in this document it 
shall be read as “ELIAS MOTSOALEDI LOCAL MUNICIPALITY”. 
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SECTION 1200:  GENERAL REQUIREMENTS AND PROVISIONS 
 
B1202 SERVICES 

 
DELETE AND REPLACE THE WORDS : 

 
“Clause 15 of the general conditions of contract” in the first sentence of the eleventh paragraph with “Clause 
5.6 of the General Conditions of Contract for construction works third Edition 2015 edition.” 

 
B1205 WORKMANSHIP AND QUALITY CONTROL 

       
ADD THE FOLLOWING : 
 
“Quality control (Scheme 1) as detailed in Section 8200 will be used for determining the acceptance levels 
with respect to the properties of the materials and workmanship executed by the contractor.” 

 
B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS 

       
DELETE THE ENTIRE CONTENTS OF THE FIRST PARAGRAPH AND THE FOLLOWING WORDS IN 
THE FIRST SENTENCE OF THE SIXTH PARAGRAPH: 
 
“and of clause 14 of the general conditions of contract.” 
 
ADD THE FOLLOWING: 
 
The contractor will be responsible for verifying all dimensions of existing structures before setting out the 
works. 
 

B1209 PAYMENT 
       

AMEND SUB CLAUSE (E) MATERIALS ON SITE BY DELETING AND REPLACING THE WORDS: 
 

“Clause 52 of the general conditions of contract” IN THE FIRST SENTENCE OF THE FIRST PARAGRAPH 
WITH: ”Clause 6.10 of the General Conditions of Contract for construction works third Edition 2015 edition.” 

 
B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 
 

DELETE AND REPLACE THE WORDS IN THE FIRST PARAGRAPH : 
 

“Clause 54 of the general conditions of contract” in the fourth line of the first sentence with: “Clause 5.14 of 
the General Conditions of Contract for construction works third Edition 2015 edition.” 

 
B1212 ALTERNATIVE DESIGNS AND OFFERS 
 

ADD THE FOLLOWING TO THE END OF SUB CLAUSE (M) : 
 
"The provision for contract price adjustment in the original Bid summary may not, under any circumstances, 
be altered in an alternative Bid" 

 
B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 
 

DELETE AND REPLACE THE WORDS IN THE FIRST PARAGRAPH: 
 

“Clause 45 of the General Conditions of Contract” IN THE FIRST LINE OF THE FIRST SENTENCE WITH: 
“Clause 5.12 of the General Conditions of Contract for construction works third Edition 2015 edition.  
 
ADD THE FOLLOWING AFTER THE FIRST PARAGRAPH: 

 
“Method (I) (Rainfall formula) shall be used on this contract. 
The average rainfall of the area is 450.5 mm/year. 

B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE CONSTRUCTION OF 
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NEW WORK ON TOP OF COMPLETED IS COMMENCED 
       

DELETE AND REPLACE THE WORDS IN THE FIRST PARAGRAPH : 
     

“Clause 35 of the general conditions of contract” IN THE SECOND LINE OF THE FIRST SENTENCE WITH: 
“Clause 8.2 of the General Conditions of Contract for construction works third Edition 2015 edition.” 

 
B1224 THE HANDING-OVER OF THE ROAD RESERVE 

 
ADD THE FOLLOWING: 

 
 “The full extent of the road reserve will be handed over to the Contractor at the beginning of the contract.  

The Contractor shall be responsible for the maintenance along this portion of the road until completion of 
the contract 

 
B1229 SABS CEMENT SPECIFICATIONS 
 

REPLACE ALL PARAGRAPHS WITH THE FOLLOWING: 
 
“The standard cement specifications SABS 471, SABS 626, SABS 831 and SABS 1466 have been 
withdrawn and are replaced by the new SANS 50197-1 and -2: Common cements, and SANS 50413-1 
and -2: Masonry cement. These specifications will be applicable to this contract, and the descriptions and 
types of cements specified, will be based on the designations as defined in these specifications.  The 
following summary table shall apply: 

 

Old product nomenclature 
Typical new product nomenclature 

Cement type Cement strength class 

OPC CEM I 

CEM I 

32,5 

32,5R 

RHC CEM I 

CEM I 

42,5 

42,5R 

LASRC No provision made No provision made 

 

PC15SL CEM II/A-S 

CEM II/A-S 

CEM II/A-S 

32,5 

32,5R 

42,5 

PC15FA CEM II/A-V 

CEM II/A-V 

CEM II/A-W 

CEM II/A-W 

32,5 

32,5R 

32,5 

32,5R 

RH15FA CEM II/A-V 

CEM II/A-V 

CEM II/A-W 

CEM II/A-W 

42,5 

42,5R 

42,5 

42,5R 

PBFC CEM III/A 

CEM III/A 

32,5 

32,5R 

PFAC CEM II/B-V 

CEM II/B-W 

32,5 

32,5 
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RH30SL CEM II/B-S 

CEM II/B-S 

32,5R 

42,5 

RH40SL CEM III/A 

CEM III/A 

32,5R 

42,5 

 

CEM I 32,5, CEM II A-S 32,5, CEM II/A-V 32,5, or CEM III A may be used for the manufacture of reinforced 
concrete members.” 
 

ADD THE FOLLOWING NEW SPECIFICATIONS: 
 

“B1230 ENVIRONMENTAL IMPACT CONTROL 
 

Respect for the environment is an important aspect of this contract. The environmental control of the site 
shall be governed by the Environmental Management Plan (EMP) included in Particular Specification C3.3 
of this document, which provides, inter alia for: 
 

(a) The Contractor must allow for the satisfactory combating of dust and noise nuisance throughout the 
contract length during construction. 

 
(b) The Contractor must make provision for the prevention of excessive erosion and siltation throughout 

the Contract and in particular on adjacent land.  Should excessive erosion and/or siltation take place 
outside the road reserve as a direct result of the Contractor’s construction activities it will be the 
Contractor’s responsibility to make good the erosion/siltation to the satisfaction of the landowner and 
the Engineer. 

 
(c) No littering by construction workers shall be allowed. A refuse control system shall be established for 

the collection and removal of refuse to the satisfaction of the engineer. 
 
(d) Adequate provision shall be made for temporary toilet requirements in construction areas. Use of the 

veld for this purpose shall not, under any circumstances be allowed. 
 
(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as refuse, 

garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water, organic 
materials and bituminous products. In the event of spillage, prompt action shall be taken to clear the 
affected area. Emergency measures in the event of spillage must be set out and the responsible person 
made aware of the required action. The construction of temporary and or permanent dams must be 
done with the necessary approvals from the Department of Water Affairs and Forestry and 
Environmental Affairs and Tourism. 

 
(f) Bituminous and/or other hazardous products shall not be spoiled on site and may only be disposed of 

in licensed authorized disposal facilities. 
 
(g) Control of invader species of plants. 
 
(h) Clearing shall be limited to the road prism and, where applicable, detours, which shall be sited in 

consultation with the Engineer and the local communities. 
 

No separate payment will be made for observing these requirements as it is deemed to be included in the 
amount Bided for Item 13.01(c) but any avoidable non-compliance with these rules may be considered 
sufficient grounds for withholding payment of part or all of the amounts to be paid for the above item.” 
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“B1231 WORKMEN’S COMPENSATION ACT 
 
 All labour employed on the site shall be covered by the Workmen’s Compensation Act. The Contractor 

shall pay in full, including the payment of the necessary levies, such amounts as are due in terms of the 
Act.  
 
The manner in which Workmen’s Compensation shall be handled shall be resolved by the Contractor at 
the commencement of the contract.” 

 
“B1232 CARE OF WORKS, DAMAGE, INJURY AND INSURANCE 
 

Compliance with Road Traffic Act: 
   
When a service necessitates vehicles or plant travelling or working on a public road the following shall 
apply: 
 
 The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act No. 93 

of 1996) as amended. 
 
 Every driver and operator of a vehicle or an item of plant shall be in possession of a valid permit in 

respect of the class of vehicle or item of plant he is driving or operating. 
  
The contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding 
as may be necessary or required by the Engineer or by any act, regulation or statutory authority in order 
to minimize the danger and inconvenience caused to vehicle and pedestrian traffic. 

 
The Contractor by accepting this contact shall be deemed to have indemnified the Employer and the 
Engineer against any claims, damages and / or costs that may arise in this regard.” 
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SECTION 1300 : GENERAL REQUIREMENTS AND PROVISIONS 
 
B1303 PAYMENT 
       

ADD THE FOLLOWING AT THE END OF ITEM 13.01(1). 
 

"............. and provided the Contractor has fulfilled his obligations as far as the Engineer's office, laboratory 
and housing accommodation is concerned". 

 
ADD THE FOLLOWING NEW PAY ITEMS: 

 
ITEM             UNIT 
 
“B13.02 Provision for a Community Liaison Officer 

 
a) Provisional sum for the payment of the Community Liaison Officer  

and PSC Members   P Sum 
 

b) Handling cost and profit in respect of sub-item (a) above  
 (state % and extent as an amount)  Percentage (%) 

 
The provisional amount for sub-items B13.02 (b)(I) allows for the remuneration of the community liaison 
officer.  The reimbursement shall be a fixed amount per month to be instructed by the Engineer. 
 
The percentage Bided in pay items B13.02(a)(II), (IV) and (b) (II) shall be applied to the amount expended 
under pay items (a)(I), (a)(III) and (b)(I) respectively to generate an amount that covers all the monies 
required by the contractor for managing costs that may arise from the payment, including the contractor’s 
profit and overheads.” 

 
ITEM             UNIT 
 
“B13.03 Provision for accredited training 

 
a) Generic skills     P Sum 
 
b) Entrepreneurial skills      P Sum 
 
c) Handling cost and profit in respect of sub-item (a) and (b) above  

 (state % and extend as an amount)     Percentage (%) 
 

d) Training venue (only if required)     L Sum 
 
The percentage Bided in pay items B13.03 (c) and (d) shall be applied to the amount expended under pay 
items (a) and (b) respectively to generate an amount that covers all the monies required by the contractor 
for managing costs that may arise from the payment, including the contractor’s profit and overheads.” 

 
ITEM      UNIT 
 
“B13.04 Contract name board: 
 
  (a) Supply and erect one contract name board   Lump Sum 
 

The Bided lump sum shall be for full compensation for providing two contractor’s name board as detailed on 
the drawings, erected at appropriate position to be  indicated by the engineer.  The rate shall include all 
materials, manufacturing, delivery to site and erection of the board and all materials, plant and labour 
required for the erection of the board.” 
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ITEM      UNIT 
 
“B13.05  Relocation of existing services: 
 
(a)  Excavating material within the following depth ranges below  
  ground level for the exposing of/or searching for services: 
(i)   0m to 2m: 
  (1) soft material     cubic metre (m³) 
  (2) hard material     cubic metre (m³) 
 
(b)  Extra over item B13.05(a) for excavation by means of hand  

tools such as picks, crowbars and pneumatic tools or mechanical  
breakers in close vicinity of services where no machine excavation  
is permitted: 

  (1) soft material     cubic metre (m³) 
  (2) hard material     cubic metre (m³) 
 

Measurement and payment for excavations shall be as specified for item 22.01 in the standard 
specifications. 

 
(c)  Backfilling 
 
(i)  Using the excavated material cubic metre (m³) 
 
(ii)  Using imported selected material cubic metre (m³) 
 
 
(d)  Relocation of services 
 
(i)  Provisional sum for the relocation of existing services  Prov. Sum 
 
(ii)  Handling costs and profit in respect of sub-item B13.05(d) Percentage (%) 
 
The provisional sum provided shall cover the cost of any existing services that might need to be relocated or extended 
or any work to existing services as ordered in writing by the Engineer. It is the contractors responsibility to identified 
services that will interact with the construction work. The contractor will be responsible to do the application and 
negotiation on the relocation of the sifting of services. 
 
 
ITEM      UNIT 
 
“B13.06  Occupational Health & Safety: 
 

“Provision for the cost related to the Occupational Health and Safety Act, 85 of 1993, and the relevant 
Regulations: 

 
(a)  Preparation of a Health and Safety Plan   L Sum 
 
(b)  Compilation of a risk assessment prior to construction  L Sum 
 
(c)  Health and Safety Induction Training of employees   L Sum 
 
(d)  Compilation and keeping up with date the Health & Safety file which shall 

include all documentation required in terms of the Act. Implementation of 
the health and Safety plan over the entire construction period  Month 

 
(e) Provisional sum for the appointment of an independent Occupational  
 Health & Safety Agent to perform safety audits on behalf of the client  
 and all other requirements as required by the Act. P Sum 
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(f)  Special Information Signs  P Sum 
 
(g)  Handling costs and profit in respect of sub-item B13.06(e) and (f) above Percentage (%) 
 
The Bided sums shall include full compensation for providing the above services as required from the Occupational 
Health and Safety Act.  The rate shall include all related costs incurred by the Act, remuneration to personnel, trainers, 
etc. and equipment required for the execution of the required services as depicted by the Act.  The Bided amount for 
items a, b and c shall only be paid on the successful completion of each task as approved by the client or his Agent.  
The Bided amount for item d shall be paid on a monthly basis. 
The amount under (e) shall be paid within thirty (30) days of receiving a invoice from the independent Occupational 
Health & Safety Agent appointed by the client. 
Measurement and payment in respect of the provisional sum item shall be made in accordance with the provisions of 
the general conditions of contract.” 
 
 
ITEM      UNIT 
 
“B13.07  Confirmation of survey data and benchmarks 
  
(a)  Provisional Sum for the confirmation and setting out of benchmarks  
  and survey data as required by the Engineer  Prov. Sum 
 
(b)  Handling costs and profit in respect of sub-item B13.07(a)  Percentage (%) 
 
The provisional sum shall cover all costs in verifying, setting out and confirming existing benchmark PI’s etc as ordered 
in writing by the engineer.” 
 



THE TENDER 

Project No. EMLM 26/2018/PH1A 

Monsterlus to Makgopheng, Kgoshi Matsepe & Mathebe Construction of Access roads 

     
Contract  C90 of C143 C3.2 

Part C3: Scope of Works                  Project Specifications 

SECTION 1400 : HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE PERSONNEL 
 
B1402  OFFICES AND LABORATORIES 
 
 (a) General 
 
ADD THE FOLLOWING NEW PARAGRAPH AT THE END OF THIS SUB-CLAUSE: 
 

“The offices, laboratory and stores shall, unless otherwise agreed, be erected in close proximity to the 
contractor's offices and laboratory, and the entire area shall be fenced with security fencing and provided 
with a gate.  The contractor shall take all reasonable precautions to prevent unauthorized entry to the 
Engineer’s offices and laboratories and to ensure the general security of the offices and laboratories.” 

 
ADD THE FOLLOWING NEW SUB CLAUSE: 
 
“1402 (i) Survey equipment 
 

The contractor shall provide and make available at all times for the exclusive use of the Engineer and his 
staff the necessary survey equipment comprising of the following: 
 
a) 1 x tachometer capable of reading to 20 seconds of arc with tripod, 
b) 1 x engineer’s automatic level with tripod, 
c) 2 x tachometer staff with staffs bubble, 
d) 1 x level staff with staff bubble, 
e) 2 x ranging rods, 
f) 1 x builder’s spirit level of length 900mm, 
g) 1 x steel tape of length 30m, 
h) 1 x pocket tape of length 3m, 
i) 1 x 6V, 8-cell torch with spare batteries, and 
j) all steel and wood pegs, concrete, hammers, picks, etc., that the Engineer may require. 
 
The contactor shall provide proof, at the start of the Contract, that the tachometer and level have recently 
been serviced by an acceptable institution and shall, throughout the Contract, service and maintain all survey 
equipment and he shall insure same and indemnify the Employer and the Engineer against all claims for 
loss, breakage or theft of such equipment. 
 
The tachometer and tachometer staffs may be shared by arrangement between the Contractor and the 
Engineer, but the other instruments shall be provided for the exclusive use of the Engineer. 
 
On completion of the Works, the equipment will be returned to the Contractor who shall remove it from the 
site. 
 
Two suitable, trained and experienced workmen to be used as survey assistants and two suitable labourers 
to assist with control testing shall be made available to the Engineer during the working hours as and when 
required.  As far as practical the same assistants and labourers, shall be allocated to the Engineer for the 
full duration of construction.” 

 
ADD THE FOLLOWING NEW SUB-ITEM: 
 
ITEM          UNIT 
 
“B14.02 (g) i) Survey Equipment needed by the Engineer P Sum 
 
  ii) Handling cost and profit in respect of 
   sub-item B14.02(g)(i)     Percentage (%) 
 

The prime cost sum shall be expended in accordance with the provisions of the general conditions of 
contract.  Payment to the Engineers shall be made within fourteen (14) days after such order has been 
given by the engineer. The contractor shall provide detailed proof of payment before payment shall be 
certified to the contractor.   
The Bided percentage in item B14.02 (g) is an extra over percentage on the amount actually spent under 
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sub-item B14.02 (g) (i) which shall include full compensation for the handling costs and profit of the 
contractor.” 

 
 
B1406  MEASUREMENT AND PAYMENT 
 
ADD THE FOLLOWING NEW SUB-ITEM: 
 
ITEM          UNIT 
 
“B14.03 (b) (ix) 1. Provision of cellular telephones, computers, printing P Sum 
 
  2. Provisional sum for the costs of cellular calls 
   and other charges     P Sum 
 
  3. Handling cost and profit in respect of 
   sub-item B14.03(b)(ix) 1 and 2    Percentage (%) 
 

The prime cost sum shall be expended in accordance with the provisions of the general conditions of 
contract.  Payment to the Engineers shall be made within fourteen (14) days after such order has been 
given by the engineer. The contractor shall provide detailed proof of payment before payment shall be 
certified to the contractor.   
 
The Bided percentage in item B14.03 (b) (ix)(3) is an extra over percentage on the amount actually spent 
under sub-item B14.03 (b) (ix)(1, 2) which shall include full compensation for the handling costs and profit 
of the contractor.” 
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SECTION 1500 :   ACCOMMODATION OF TRAFFIC 
 
B1501 SCOPE 
 
 ADD TO CLAUSE 1501 THE FOLLOWING : 
 
 “The scope of this section shall also include the preparation and submission to the Engineer for approval 

of a traffic management plan.  The traffic management plan shall demonstrate how the Contractor intends 
accommodating and controlling traffic through the site.  The plan must incorporate all the requirements of 
the specifications in respect of the accommodation of traffic, including the traffic control devices and the 
personnel involved.  A traffic safety officer shall be specifically named in the plan together with 24 hr 
contact details.  Copies of the plan shall be made available to the Engineer, the Employer, Local 
Authorities, the Police and Emergency Services. 

 
 The accommodation of traffic shall generally be undertaken in the following manner: 

 
 (a) Via gravel diversions, where practical in terms of space and the terrain. 
 (b) By dealing with traffic under construction where no diversions are possible. 
 (c) By diverting traffic along the existing road where the route is being realigned.” 
 
B1502 GENERAL REQUIREMENTS 
 
 (b) Providing Temporary Deviations 
 
 ADD TO THE SUB-CLAUSE THE FOLLOWING: 
 
 “The contractor shall keep the provincial traffic police, the municipal traffic departments and the engineer 

fully informed with regard to any changes in the normal traffic flow and obtain their approval for these 
changes. 

 
 During the non-working hours, all unnecessary obstructions to the traffic shall be removed and all signs 

no longer applicable to the situation shall be removed or effectively covered. 
 
 It is a condition of this contract that not more than 10 km of deviation should be open to public traffic at 

any one time, and that not more than three separate deviations should be open at any one time.  No 
additional payments will be made where situations arise that the contractor has deviations crossing over 
the roadway under construction.” 

 
 (i) Traffic Safety Officer 
 
 ADD TO SUB-CLAUSE 1502(I) THE FOLLOWING : 
 
 “The Contractor shall submit a Curriculum Vitae of the candidate to the Engineer for approval before the 

Traffic Safety Officer is appointed.  The Traffic Safety Officer shall be made available to discuss road 
safety and traffic accommodation matters whenever required by the Engineer.” 

 
REPLACE SUB-CLAUSE 1502(I), SUB-SUB-CLAUSES (ii) AND (iii) WITH THE FOLLOWING: 

 
 (ii) “Record on neat and dimensioned sketches and submit to the Engineer the position and sign 

reference number where applicable of each sign, barricade, delineator, cone, amber flicker light, 
guardrail and permanent or temporary painted road marking feature.  The position of each unit 
shall be adequately referenced to identifiable permanent features located along the site of the 
works. 

 
 These records shall also show the date and time at which the recorded traffic accommodation 

features are certified correct by the Traffic Safety Officer, and shall be signed by the Traffic Safety 
Officer before being submitted to the Engineer. 

 
 The records shall be amended whenever changes are made in the field and the revised detailed 

sketches shall be submitted to the Engineer.  This shall include the recording of the position of 
flagmen and stop/go control men and their associated traffic accommodation equipment wherever 
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they are used.” 
 
 (iii) Personally inspect the position and condition of each traffic accommodation feature on the whole 

site of works twice each day by 9:30 and by 16:30, to record all irregularities discovered and the 
remedial action taken, and to sign off as correct and submit to the Engineer such record sheets 
by 10:00 and by 17:00 each day.  The traffic Safety Officer shall keep a duplicate book for this 
specific purpose. 

 
 The Traffic Safety Officer shall also submit to the Engineer by 10:00 each morning, a record of all 

matters pertinent to site safety and traffic accommodation throughout the site of works the 
previous day.  He shall also record the daily labour returns of flagmen, stop/go and traffic signal 
control men employed. 

 
 The traffic safety officer shall be equipped with a cellular telephone and shall have a vehicle and 

3 labourers at his disposal 24 hrs a day and he shall be directly answerable to the Contractor’s 
Site Agent.  The Traffic Safety vehicle shall be a truck with a capacity of 5 tons and shall be 
equipped with a high visibility rear panel as shown on Figure 24 of Road Signs Note No.13.   The 
traffic Safety Officer shall have a direct line of communication at all times with the police and traffic 
officers responsible for the area within limits of the Contract.  The provision of the Road Safety 
Vehicle, driver, three labourers and the cost of the cellular telephone shall be deemed to be 
included in the rates Bided for the Contractor’s establishment on site.” 

 
 ADD TO SUB-CLAUSE 1502(I) THE FOLLOWING NEW SUB-SUB-CLAUSES: 
 
 “(ix) Ensure that all obstructions, soil and gravel heaps, related to the Contractors activities be 

removed before nightfall where applicable and as instructed by the Engineer and that the roads 
are safe for night traffic. 

  
 (x) The Traffic Safety Officer shall, in addition to the duties listed in Clause 1502 (i), also be 

responsible for removal of broken down vehicles off the roadway and implementing actions 
requested by the traffic authorities with regard to the work to be carried out, and shall be 
responsible for the erection and maintenance of all traffic signs necessary for the accommodation 
of traffic.” 

 
 ADD THE FOLLOWING NEW SUB-CLAUSES TO CLAUSE 1502 : 
 
 “(j) Public traffic 
 
 The contractor must plan and conduct his activities so as to bring about the least possible disruption to 

the traffic on the road.  All halting of traffic will require the prior approval of the engineer and must be pre-
arranged with the appropriate traffic authorities. 

 
 In all dealings with the public the Contractor shall bear in mind the public's right to enjoy the use of the 

road, and the Employer's desire to interfere as little as possible with this right.  At all points of contact with 
the public, the Contractor shall deal with deliberate courtesy and understanding in any discussions or 
disputes. 

 
(k) Failure to comply with provisions 

 
 The failure or refusal of the Contractor to provide barricades or traffic signs at the proper time, or to take 

the necessary precautions for the safety and convenience of public traffic as specified or instructed by 
the Engineer, shall be sufficient cause for the suspension of all work under this Contract without any 
additional compensation to the Contractor until the required accommodation of traffic has been completed 
to the satisfaction of the Engineer.   
 
(l) Access to work area 

 
 Construction traffic will only be permitted to enter or leave the work area at points approved by the 

Engineer and as clearly indicated on the traffic management plans.  When any access point is in use, 
flagmen shall be provided for each such point.  At least two flagmen shall be stationed at the access point 
to control the movement of construction traffic, and to warn public traffic on both lanes of the existing road.  



THE TENDER 

Project No. EMLM 26/2018/PH1A 

Monsterlus to Makgopheng, Kgoshi Matsepe & Mathebe Construction of Access roads 

     
Contract  C94 of C143 C3.2 

Part C3: Scope of Works                  Project Specifications 

It is not the purpose of these flagmen to stop public traffic flow. 
 

(m) Extension of time for completion 
 
 Accommodation of public traffic on the works or any delays caused thereby, as well as any suspensions 

due to failure by the Contractor to comply with the provisions for the accommodation of traffic, will not be 
regarded as special circumstances for an extension of time.” 

 
B1503  TEMPORARY TRAFFIC-CONTROL FACILITIES 
 
 REPLACE THE FIRST SENTENCE OF THE FIRST PARAGRAPH OF CLAUSE 1503 WITH THE 

FOLLOWING : 
 
 “The Contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 

channelization devices, barricades, warning devices and road markings (hereinafter referred to as traffic-
control devices) in accordance with these special provisions and as shown on the drawings and in the 
South African Road Traffic Signs Manual in conjunction with the latest edition of Road Signs Note No.13 
Road works, and remove them when no longer required.  It shall be incumbent upon the Contractor to 
see to it that the abovementioned traffic-control devices are present where required at all times and are 
functioning properly, and he shall replace any that have been damaged, lost, stolen or obliterated at his 
own cost.” 

 
 REPLACE THE THIRD PARAGRAPH OF CLAUSE 1503 WITH THE FOLLOWING : 
 
 “The type of construction, spacing and placement of traffic-control devices shall be in accordance with the 

latest edition of Road Signs Note No.13, Road works, these special provisions, the drawings and the 
South African Road Signs Manual.  The recommended arrangements of the traffic control devices 
illustrated in Appendices 1 to 6 of Road Signs Note No.13 and/or drawings shall not be departed from 
without prior approval of the Engineer.  Typical arrangements expected to be used in the Contract are 
given on the Bid drawings. 

 
However, this shall not absolve the Contractor of his obligations in preparing traffic management plans 
as per this Project Specification. 

 
 The details shown for spacing and placement of traffic-control facilities may however, be revised at the 

discretion of the Engineer where deemed necessary to accommodate local site geometry and traffic 
conditions.” 

 
 (b) Road signs and barricades 

 
 ADD TO SUB-CLAUSE 1503(B) THE FOLLOWING : 
 
 “The Contractor shall be responsible for the protection and maintenance of all signs, and shall at his own 

cost replace any that have been damaged, or lost, or stolen. 
 
 All temporary road signs shall be mounted on portable supports for the easy moving of signs to temporary 

positions.  The only permitted method of ballasting the sign supports shall consist of durable sandbags 
filled with sand of adequate mass to prevent signs from being blown over by wind.  The cost of the 
sandbags shall be included for in the Bided rates for the various types of temporary road signs. 

 
 The traffic-control devices, temporary signs and devices required in the Contract are those designated in 

Road Signs Note No.13. 
 
 The covering of permanent road signs, if applicable, shall be by utilising a hessian bag, which shall be 

pulled over the sign in the form of a hood and fastened to the sign posts.  Plastic bags or other materials 
and fastening by means of adhesive tape shall not be permitted.  The cost of covering of permanent road 
signs shall be deemed to be covered by the Bided rates of items B15.01 and 15.10. 

 
 No work may proceed on any section where accommodation of traffic is required until such time as the 

relevant requirements with regards to signposting are met and written approval of the Engineer is 
obtained. The Contractor shall keep sufficient surplus signs, delineators and barricades on the site to 
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allow for the immediate replacement of damaged or missing items, in any case, within three hours of 
instructions having been given by the Engineer.  Delineators shall be of the flexible plastic reversible 
variety and not of the rigid metal variety. 

 
 Should the Contractor fail to respond to an instruction to re-erect a road sign within the designated time 

or fail to comply to the requirements, the work on that section will be suspended without any compensation 
to the Contractor.” 

 
 (c) Channelization devices and barricades 
 
 ADD TO SUB-CLAUSE 1503(C) THE FOLLOWING: 
 
 “Delineators shall be of plastic and shall be capable of withstanding winds caused by passing traffic in 

typical working conditions without falling over.  To achieve this, the base shall be ballasted using sand 
bags. 

 
 Traffic cones manufactured in a fluorescent red-orange or red plastic material shall be used only at short 

term lane deviations during daylight.  Cones used on all deviations shall be 750 mm high. Lane closures 
which continue into the night time shall be demarcated by delineators only. 

 
All traffic cones and road signs shall be kept clean and visible at all times. All bituminous or other foreign 
material shall be removed by the Contractor, or the dirty traffic cones and road signs shall be replaced 
with new ones at the cost of the Contractor, as directed by and to the satisfaction of the Engineer. 
 

 The use of steel drums as Channelization devices will not be allowed on this Contract unless instructed 
by the Engineer.  Channelization shall be effected by the use of delineators or cones as detailed in Road 
Signs Note No. 13 - Road works.” 

 
 (e) Warning devices 

 
 ADD TO SUB-CLAUSE 1503(E) THE FOLLOWING : 
 
 “All construction vehicles and plant used on the works shall be equipped with rotating amber flashing 

lights and warning boards as specified.  All vehicles and plant shall obtain a clearance permit from the 
Engineer before being allowed onto the site. 

 
 Rotating lights shall have an amber lens of minimum height of 200 mm and shall be mounted to ensure 

clear visibility from all directions.  The lights on construction vehicles shall not be switched on while 
vehicles are being operated on unrestricted sections of a public road, but shall be switched on while 
construction vehicles are operating within the accommodation of traffic area, as the vehicles decelerate 
to enter a construction area, and as the vehicles accelerate to the general speed when entering the road 
from a construction area.  Lights on plant shall operate continuously while the plant is working alongside 
sections of road open to public traffic. 

 
 All LDV's and cars operating on site shall also be equipped with rotating amber flashing lights which shall 

be placed so as to be clearly visible and operated continuously while the vehicles are maneuvering in or 
out of traffic or are travelling or parked alongside roads open to public traffic. 

 
 Rotating lights and the "Construction Vehicle" signs on the Contractor's vehicles and plant shall not be 

paid for separately but shall be included in the rates covering the use of the vehicles.  
 
 The Contractor shall apply and maintain lights together with temporary mounting brackets, to the approval 

of the Engineer.  Vehicles and plant that do not comply with these requirements shall be removed from 
the site. 

 
 The Contractor shall ensure that all his personnel, excluding those who are permanently office bound, are 

equipped with reflective safety jackets and that these are worn at all times when working on or near to 
the travelled way.  Any person found not wearing a reflective jacket under these circumstances shall be 
removed from the site until such time as he is in possession of and wearing a reflective jacket.  Reflective 
safety jackets shall be kept in good condition and any jackets that are, in the opinion of the Engineer, 
ineffective shall be immediately replaced by the Contractor.” 
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 ADD THE FOLLOWING NEW SUB-CLAUSES TO CLAUSE 1503 : 

 
 “(g) Other signs and facilities 

 
 The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc not measured 

in standard pay items. The road signs shall conform with the requirements of the South African Traffic 
Signs Manual, Road Note 13 or specification provided by the Engineer. 

 
 (h) High visibility Safety jackets 
 
 The Contractor will be responsible to ensure that all construction workers, staff of the Engineer and visitors 

shall wear high visibility safety jackets when moving around on site.  The jackets shall be of an approved 
type, orange in Colour and shall be to the approval of the Engineer. The Contractor shall provide the 
Engineer with six jackets. No separate payment will be made for the jackets.” 

 
B1511  MAINTENANCE OF GRAVEL TEMPORARY DEVIATIONS AND EXISTING GRAVEL ROADS USED 

AS TEMPORARY DEVIATIONS 
 
 ADD TO CLAUSE 1511 THE FOLLOWING :  
 

“Where applicable, all references to gravel roads and/or diversions shall also include gravel shoulders 
used as diversions.” 

 
B1517 MEASUREMENT AND PAYMENT 
 
 AMEND PAYMENTS AS FOLLOW : 
 
ITEM          UNIT 

 
B15.01 Accommodating traffic and maintaining temporary  (as specified) 

deviations.     
 

 ADD THE FOLLOWING: 
 
 “The Bided rate shall also include for the preparation of traffic management plans and their submission to 

the Engineer for approval. 
 
 The Bided rate shall also include for all costs associated with constructing the road under traffic and for 

complying with the restricted working conditions as per Clause SCC 13.1 of the Special Conditions of 
Contract.” 

 
ITEM         UNIT 
 
B15.04 Relocation of traffic control facilities   Lump sum 
 
 ADD TO THE PAYMENT ITEM 15.04 THE FOLLOWING : 
 
 “The Bided lump sum shall cover all costs regardless of how many times the traffic control facilities are 

relocated.  The Contractor can anticipate frequent relocations due to the nature of the site and restrictions 
on working space.  Details of how often traffic control facilities need to be moved should be set out in the 
traffic management plans. 

 Payment of this item will be made on a monthly basis over the duration of the Contract, starting when 
traffic control measures are first implemented.  The Bided lump sum shall be divided by the construction 
period to obtain a monthly claim.”  
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SECTION 1600 :   OVERHAUL 
 
B1602 DEFINITIONS 
 
 (a) Overhaul material 
 
 ADD TO SUB-CLAUSE 1602(A) THE FOLLOWING : 
 
 “Overhaul is not measured separately for payment for materials obtained from commercial sources.” 
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SECTION 1700 :  CLEARING AND GRUBBING 
 
B1704 MEASUREMENT AND PAYMENT 

 
ITEM            UNIT 

 
B17.01 Clearing and grubbing       hectare (ha) 

 
 ADD TO PAYMENT ITEM 17.01 THE FOLLOWING : 
 
 “Clearing and grubbing for the construction of camp sites shall not be measured separately. Payment 

shall be regarded as included in the rates Bided for the applicable items for the above-mentioned work. 
 
 Within the road reserves clearing and grubbing will only be measured and paid for where required for 

road works.” 
 
 
“ITEM        UNIT 

 

B17.01 Clearing and grubbing of: 

 

a) Normal areas: 

i) Within the road reserve hectare (ha) 

ii) In borrow pits hectare (ha) 

 

b) Existing fill embankments with slopes steeper that 1:4   hectare (ha) 

 

Measurement and payment for sub-items (a) and (b) shall be as specified for item B17.01 of the standard specifications.  

Where distinction is made for clearing and grubbing existing fill embankments with slopes steeper than 1:4 (vertical : 

horizontal), payment shall be made under item B17.01.” 
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SECTION 1800 :   DAYWORKS 
 
B1801 Day works 
 

Day works are specified in C3.3 Particular Specification, Section DWK: Day works 
 
B1802 Measurement and Payment 
 

ADD THE FOLLOWING PAYMENT ITEMS: 
 
ITEM          UNIT 
 
B18.00 DAYWORK SCHEDULE          
 
B18.01 Laborers:            
 

(a) Unskilled         hr 
(b) Semi-skilled         hr 
(c) Skilled          hr 

 
B18.02 Foreman           hr 
 
B18.03 Tipper trucks:           
 

(a) 3 – 5 ton         hr 
(b) 5,1 – 10 ton         hr 

 
B18.04 Loader (0.5 m3 bucket)         hr 
 
B18.05 Excavator (Cat 350 or similar)        hr 
 
B18.06 Grader (Cat 140G or similar)         hr 
 
B18.07 Compaction Rollers: 

(i) Vibratory roller         hr 
(ii) Tamping roller          hr 
(iii) Grid roller           hr 

 
B18.08 Hand Controlled Compactors 

(i) Pedestrian roller (Bomag BW90 or similar)      hr 
(ii) Vibrating plate hr 
(iii) Rammers (whackers)         hr 

 
B18.09 Back loader (Cat 416D or similar)        hr 
 
B18.10 Water truck (minimum 10 000 liter capacity)       hr 
 
B18.11 Dozer (D7 or similar)          hr 
 
B18.12 Flatbed truck          km 
 
B18.13 LDV (1800cc minimum)         km 
 
B18.14 Materials acquired under day works:         
 

(a) Provisional sum for materials acquired under days works P Sum 
(b) Handling costs and profit in respect of sub-item 18.16 (a) above   % 

 
The payment of Day works will be dealt with as specified in C3.3 Particular Specification, Section DWK:  Day works. 
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SECTION 2100 :   DRAINS 
 
B2104 SUBSOIL DRAINAGE 
 
 (a) Materials 
 
 (i) Pipes 
 
 ADD TO SUB-CLAUSE 2104(A)(I) THE FOLLOWING : 
 
 “Perforated or slotted un-plasticized PVC pipes shall be used for subsurface drainage.” 
 
 (ii) Natural Permeable Material 
 
 ADD TO SUB-CLAUSE 2104(A)(II) THE FOLLOWING : 

 
 “The crushed stone shall be coarse graded (19 mm nominal size) and shall conform to the following 

requirements: 
 

Percentage passing through a 26,5 mm sieve :   100 %. 
Percentage passing through a 19,0 mm sieve :   60-85 %.” 

 
 
“ITEM         UNIT 

 ADD TO CLAUSE 2100 THE FOLLOWING : 
 

“The subsoil drainage shall be installed before construction of any layer works.  Construction shall only 
commence after final approval of subsoil drains by the Engineer.” 
 

B21.20 Galvanised wire mesh 250 x 250 mm, at the outlets 

 of subsoil drainage systems.  Mesh 10 mm x 2,5 mm 

 wire diameter      Number (No) 

 

The unit of measurement shall be the number of 250 mm x 250 mm pieces of wire mesh, with a 10 mm x 10 mm spacing 

and 2,5 mm wire diameter built into the subsurface drain outlet structure as shown on the drawings. 

 

The Bided rate shall include for procuring, furnishing and installing the material, cutting, waste and keeping the mesh in 

the pipe opening clean during installation. 

 

ITEM         UNIT 

 

B21.21 Subsoil drainage markers    Number (No) 

 

Measurement and payment shall be as specified for item 22.24 in the standard specifications.” 
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SECTION 2200 :   PREFABRICATED CULVERTS 
 
B2201 SCOPE 
 
 ADD TO CLAUSE 2201 THE FOLLOWING : 
 

“It should be noted that the information given on the drawings may have to be altered due to actual site 
conditions.  Construction shall only commence after final approval of information on the drawings. 
 
Precast units shall only be ordered after actual measurements of length on site and not from lengths stated 
in the schedule of quantities. 
 
The levels given for culverts on the drawings are subject to confirmation on site, and the contactor shall 
submit all levels to the engineer for confirmation before he commences with construction work for each 
culvert. 

 
 This section also covers work associated with the removal of existing pipes and their inlet and outlet 

structures.  Due to the nature of the project, the Contractor can expect that works associated with the 
installation of pipe culverts will have to be carried out under traffic.” 

 
B2210 LAYING AND BEDDING OF PREFABRICATED CULVERTS 
 
B.2210 (b) (i)   cast in situ invert slabs  

 
Replace with the following: 
 
"In accordance with the drawings, transverse construction joints are required in cast in situ concrete invert 
slabs for portal culverts.  In addition, longitudinal construction joints as shown on the drawings between 
the invert slabs of each of the barrels of multiple culverts are required.  Allowance for measurement and 
payment for a Class F1 surface finish and soft board in these joints is made in the bill of quantities.  No 
payment shall be made for formwork on the outside edges of invert slabs (closest to excavated face). 
All culverts (precast as well as in situ) shall be constructed with an in situ reinforced concrete floor laid on 
a 75mm concrete screed". 
 
Delete sub clause B.2210 (b) (ii) : “Prefabricated floor slabs.” 

 
 
B2211 BACKFILLING OF PREFABRICATED CULVERTS 
 
 ADD TO THE FOURTH PARAGRAPH OF CLAUSE 2211 THE FOLLOWING: 
 
 “Where backfilling is done in the upper layers of the road formation, the quality and strength of the backfill 

material shall at least match that of the surrounding layers.” 
 
 
B2218 MEASUREMENT AND PAYMENT 
 

 
Add the following: 
 

“ITEM         UNIT 

B22.01(c) Extra over sub item B22.01(a) for 

 excavation by hand using hand tools   cubic metre (m3) 

 

 Measurement shall be as specified for pay item 22.01 of the standard specifications. 
 
 The Bided rate shall include full compensation for carrying out the excavations by hand where 

circumstances prevent the use of mechanical excavators. 
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ITEM         UNIT 

B22.07(f) Formwork for joints in cast in situ concrete  

  invert slabs 

 

  (i) Transverse construction joints (type indicated)  square metre (m2) 

  (ii) Longitudinal joints (as per drawing)   metre (m) 

 

 Measurement and payment shall be as specified in item 22.07 of the standard specifications with the 
exception that formwork for construction joints in cast in situ invert slabs in trench conditions as indicated 
on the drawings, shall be measured and paid for in accordance with section 6200 of the standard 
specifications.  No payment shall be made for formwork to the outside edges of invert slabs (closest to 
excavated face)." 

 

ITEM         UNIT 

 

B22.08 Concrete backfill for culverts    cubic metre (m3) 

 

Add the following to this item: 
 
 "In addition to the requirements for measuring concrete backfill to rectangular culverts as specified for 

item 22.08, the following shall apply: 
 
 Concrete backfill shall be measured to the actual dimensions of the precast units, i.e. actual volumes 

between ribs and haunches shall be taken into account.  For the purpose of calculating concrete backfill 
quantities, the horizontal dimensions of the concrete backfill on the outside of the culvert(s) (closest to 
excavated face), shall be taken as 100mm maximum irrespective of what type or make of precast portal 
is used or the actual width of the excavation.   

 
 The width of the concrete backfill between portals in the case of multiple culverts, shall be taken as 80mm 

for precast units with a leg height of 1500mm and 100mm for precast units with a leg height exceeding 
1500mm.  The vertical dimensions, in both cases, shall be equal to the height of the portal.” 

  
AMEND PAYMENT ITEM 22.12 TO READ AS FOLLOWS: 
 
ITEM         UNIT 

 
“B22.12 Removing existing concrete, brickwork and stonework 

 
(a) Plain concrete        Cubic metre (m3) 
(b) Reinforced concrete        Cubic metre (m3) 
(c) Brickwork        Cubic metre (m3) 
(d) Stone Masonry walls and grouted stone pitching        Cubic metre (m3) 
(e) General stone pitching         Cubic metre (m3)” 
 

  
ADD TO THE FIRST PARAGRAPH, WHICH DESCRIBES THE UNIT OF MEASUREMENT, THE 
WORDS:  “brickwork and stonework” AFTER THE WORD: “concrete”. 

 
 PARAGRAPHS 2, 3 AND 4 OF PAYMENT ITEM 22.12 IN THE STANDARD SPECIFICATIONS SHALL 

APPLY TO THIS ITEM B 22.12. 
 

 

 



THE TENDER 

Project No. EMLM 26/2018/PH1A 

Monsterlus to Makgopheng, Kgoshi Matsepe & Mathebe Construction of Access roads 

     
Contract  C103 of C143 C3.2 

Part C3: Scope of Works                  Project Specifications 

Add the following new items: 

 

ITEM         UNIT 

 

B22.29 Tie bars for joining in situ concrete invert slabs 
to inlet and outlet structures, as indicated on 
the drawings (Type, diameter and length indicated) Number (No.) 

 

 The unit of measurement shall be the number of tie bars installed as specified and indicated on the 
drawings. 

 
 The Bided rate shall include full compensation for supply and installation of the tie bars. 
 

ITEM         UNIT 

 

B22.30 a) Preparation and compaction of in-situ bedding 
  material to 90% of Mod. AASHTO density(depth indicated) cubic metre (m3) 
 
 b) Extra over sub-item B22.30(a) for compaction 
  to 93% of Mod. AASHTO density (depth indicate) cubic metre (m3) 
 

 The unit of measurement shall be the cubic metre of material ripped and compacted as specified. 
 
 The Bided rate shall include full compensation for the ripping of the in-situ material to the specified width 

and depth, wetting of the material to such an extent that the specified density can be achieved. 
 

ITEM         UNIT 

 

B22.31 Dewatering and keeping dry of culvert excavations Number (No.) 
 

 The unit of measurement shall be the number of culverts constructed.  The Bided rate shall be full 
compensation for dewatering and keeping dry of the culvert excavations until the backfill is completed. 

 

 Payment shall be as follows: 
(i) 80% of the payment shall be made after the barrel of the culvert has been constructed and backfilled. 
(ii) Remaining 20% of the payment shall be made after the wing walls have been constructed and 

backfilled. 
 

ITEM         UNIT 

 

B22.32 Cutting of concrete pipes 
 

 a) Diameter indicated Number (No.) 
 

 The unit of measurement shall be the number of pipes that have been cut. The Bided rate shall be full 
compensation for the cutting, by means of mechanical saw (angle grinder) and finishing off of the pipes 
for the specific angle of skew at which the pipes must be laid. 

 
 Cutting of pipes shall only be paid for if the headwall of the wing walls are at  such a skew angle in respect 

to the center line of the pipes that cutting is required and where non-standard lengths are required.  The 
maximum skew angle at which pipes are allowed to be cut shall be 30 degrees and the minimum length 



THE TENDER 

Project No. EMLM 26/2018/PH1A 

Monsterlus to Makgopheng, Kgoshi Matsepe & Mathebe Construction of Access roads 

     
Contract  C104 of C143 C3.2 

Part C3: Scope of Works                  Project Specifications 

of pipe, measured along the shortest side, shall be 1,5m. 
 
 Classification of soft/hard materials as well as all quantities shall be agreed upon and finalised as the 

work progresses.” 
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SECTION 2300 : CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES AND 
CONCRETE LININGS FOR OPEN DRAINS 

 
B2304 CONSTRUCTION 
 
 (e) Cast in-situ Kerbs and channels 
 
 ADD TO SUB-CLAUSE 2304(E) THE FOLLOWING : 
 
 “Where new kerbing and channeling has to be laid in an existing bitumen surface, the surface shall be 

neatly cut to a straight line with an angle grinder or similar approved means along the edge of the channel.  
The existing road foundation shall then be carefully removed over the width and depth required to 
construct the new kerb and channel. 

 
 During the construction of the in situ channel, the contractor shall take care not to stain or damage the 

existing road surface.  Any damage, excess over break, undermining or staining shall be repaired by the 
Contractor at his own expense.” 

 
(i) Construction sequence 
 
REPLACE PARAGRAPHS (I), (II), AND (III) WITH THE FOLLOWING: 
 
“In all cases where kerbing, and/or channeling adjoin the asphalt or bituminous surface of road, the kerbing 
and/or channeling will be constructed prior to any asphalt or bituminous surfacing will take place.   The 
contractor will only be allowed to prime the base prior to the start of the concrete works, no other seal work 
may commence before the completion of kerbing and/or channeling next to the road surface.  Before 
commencing with the kerbing and/or channeling, the base must be accurately cut to line with a mechanical 
saw to a minimum depth of 75mm.  After excavation the concrete shall then be casted or precast kerbs laid  
against the base.  Any damage to the edge of the base shall be repaired prior to the surfacing of the base. 
 
All material outside the cut line must be removed to the required thickness of concrete before commencing 
with the casting of the concrete.  The bedding of the drain shall thereafter be compacted as described in 
sub clause 2304(a)(ii). 
 
The contractor shall, therefore take note of areas where concrete drains etc. are to be constructed against 
the edge of surfacing in order not to lose significant areas of surfacing when saw cutting is undertaken. 
 
No payment shall be made or repair work to the satisfaction of the engineer for damage caused by the 
cutting/excavation process of the bituminous surface and base layers.” 
 

 ADD THE FOLLOWING NEW SUB-CLAUSES TO CLAUSE 2304 : 
 
 “(l) Shrinkage joints for cast in-situ concrete work. 
 

 Unless shown otherwise on the drawings, cast in situ channels shall be provided with shrinkage 
joints spaced a maximum of 2m apart.  Shrinkage joints shall be constructed so that shrinkage 
cracks are generated at the joints.  Sections of channel which have cracked between shrinkage 
joints shall be removed and replaced by the contractor at his own cost. 

 
 (m) Formwork and finish 
 
 All visible edges of cast in-situ channels edge beams, kerbs, etc. shall be rounded with a rounding tool.” 
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SECTION 3100 :  BORROW MATERIALS 
 
B3102 NEGOTIATIONS WITH OWNERS AND AUTHORITIES 
 
 ADD TO SUB-CLAUSE 3102(A) THE FOLLOWING : 
 

“Arrangements with regard to access to borrow pits and alignment of haul roads shall be made between the 
contractor and the owners of the land on which the borrow pits are situated as well as the applicable local 
authorities.  The engineer’s representative on site shall be present at such negotiations.  All costs involved 
with such negotiations as well as the requirements contained in clause 3102 and clause 1225 of the 
specifications shall be borne by the contractor except that provision is made herein for compensation to the 
landowner for land used for borrow areas.” 

 
B3103 OBTAINING BORROW MATERIALS  

  
(a) General 

 
ADD TO SUB-CLAUSE 3103(A) THE FOLLOWING : 
 
“The Contractor shall note that natural materials which meet the requirements for the base and sub-base 
layers are limited, even when the properties are improved via stabilisation.  Therefore, careful selection 
of materials will be required in the borrow pits.  The Contractor shall refer to Section 3200 of the standard 
specifications with regard to his liabilities in respect of the contamination of good quality materials. 
 
The expropriation and compensation for land from which borrow material is obtained shall be negotiated 
and paid for by the Contractor.  A prime cost is allowed in the schedule of quantities for payment for royalties 
for land taken up by borrow pits.  Cost incurred by the contract will only be disbursed if agreed to and 
approved by the Engineer.” 
 
(c) Use of borrow materials 
 
ADD TO SUB-CLAUSE 3103(C) THE FOLLOWING: 
 
“Compensation to owners and arrangements with owners for taking material from alternative borrow pits 
proposed by the contractor shall be the contractor’s responsibility and entirely at his own expense.” 
 

B3104 OPENING AND WORKING BORROW PITS AND HAUL ROADS 
 
 (a) Removing topsoil 
 

ADD TO SUB-CLAUSE 3104(A) THE FOLLOWING: 
 

“The topsoil to be stockpiled shall be placed between the public road the physical borrow pit area so as 
to provide a temporary visual screen in front of the borrow activities.  The topsoil shall not be stockpiled 
for longer than 6 months, nor shall the stockpile be higher than 2,5m.” 

 
(g) Unproclaimed private access roads 

 
ADD TO SUB-CLAUSE 3104(G) THE FOLLOWING: 

 
“The Contractor is responsible for proper maintenance of haul roads in cases where the material from the 
borrow pit areas has to be transported over secondary, tertiary, private or access roads. At the completion 
of activities in the borrow pits, the haul roads shall be restored to their original state and to the satisfaction 
of the Engineer. 

 
Expropriation of borrow pits on private property by the Employer, will include access roads to the borrow 
pits. However, the Contractor is fully responsible for negotiating details of the right of access to the borrow 
pits with the private owners as well as for the building, maintenance and later removal of all access roads. 
No additional payment will be made for this work and full remuneration will be deemed to be included in 
the Bided rates for the various items where the material is to be used.” 
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B3108 MEASUREMENT AND PAYMENT 
 

CHANGE ITEM 31.01 TO READ AS FOLLOWS: 
 

 ITEM       UNIT 

 

B31.01 Excess overburden : 

 

(a) Depth up to and including 0,5m   
 cubic meter (m3) 

(b) Depth exceeding 0,5m and up to 1,0m cubic meter (m3) 

 

Measurement and payment shall be as specified for item 31.01 of the standard specifications with the 
abovementioned depth ranges applicable." 

 

 
ADD THE FOLLOWING NEW ITEMS: 

 
ITEM         UNIT 

 
“B31.04 Compensation to owners: 
 
  a. Allow a Prime Cost Sum as compensation 
   to owner/authority for royalties for land  
   used as gravel borrow pits  P Sum 
 
 
  b. Handling costs and profit in respect of sub item B31.04(a) 
   above             Percentage (%) 
 
  Payment shall be made in accordance with the stipulations of the general conditions of contract.” 
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SECTION 3300 :   MASS EARTHWORKS 
 
B3301 SCOPE 
 
 ADD TO CLAUSE 3301 THE FOLLOWING : 
 
 “The Contractor shall note the restricted nature of the earthworks in general, and where the widening of 

existing cuts and fills are required in particular.  No extra over rates for widening of cuts, widening of fills 
or for working in restricted areas shall be applicable to this Contract.” 

 
B3303 CLASSIFICATION OF CUT AND BORROW EXCAVATION 

 
 (a) Classes of excavation 
 

REPLACE THE FIRST PARAGRAPH WITH THE FOLLOWING: 

 
“The excavation of materials from cut or borrow for fills including excavation in layer works of existing roads, 
shall be classified as follows for purposes of measurement and payment.  No distinction will be made 
between the material from the existing road and other materials in the road reserve:” 
ADD THE FOLLOWING : 

 
 “Payment items 33.14 and 33.15 will not apply on this Contract.” 
B3306 CUT AND BORROW 
 (a) Dimensions of Cuts 
 
 Delete the third paragraph from Clause 3306(a), apart from the first sentence thereof. 
 
 ADD THE FOLLOWING : 
 
 “Cut and borrow to fill will be measured under Item 33.01.  The Contractor shall take note of the nature of 

the earthworks alongside the existing road.  No extra over payments will be made in respect of the nature 
of the site or due to the dimensions of a particular cutting.” 

 
B3307 FILLS 
 (i) Widening of fills 
 
 IN THE EIGHT PARAGRAPH OF SUB-CLAUSE 3307(I), DELETE THE SENTENCE: "An extra over 

payment for the widening of existing fills will apply under Item 13.16.” 
 
 ADD THE FOLLOWING : 
 
 “No extra over payments will be made in respect of the nature of the site or due to the dimensions of the 

fills being widened or constructed.” 
 
B3312 MEASUREMENT AND PAYMENT 

General directions 
 
DELETE NOTE: “(3) Work in restricted areas” AND REPLACE WITH THE FOLLOWING : 
 
“It may be necessary for the contractor to work in confined areas but no additional payment will be made for 
work done in “restricted areas”.  In certain area the width of the fill material and pavement layers may reduce 
to zero and the working space may be confined.  The method of construction in these confined areas 
depends on the contractor’s constructional plant.  However, the contractor must note that measurement and 
payment will be in accordance with the specified cross-sections and dimensions, and that the rates and 
amounts Bided will be deemed to include full compensation for all special equipment or construction 
methods or for any difficulty encountered when working in confined areas and narrow widths, and at or 
around obstructions, and that no extra payment will be made nor will any claim for additional payment be 
considered on account of such difficulties.” 
 
OMIT PAYMENT ITEMS 33.14 AND 33.15 
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SECTION 3400 :   PAVEMENT LAYERS OF GRAVEL MATERIAL 
 
B3402 MATERIALS 
 
 (a) General 
 
 DELETE THE FIRST SENTENCE OF THE SIXTH PARAGRAPH AND REPLACE WITH: 
 

“No distinction will be made for payment purposes between materials from the pavement layers of existing 
roads and other materials from the road reserve, or between cemented and non-cemented material from 
pavement layers of existing roads.” 

 
B3406 QUALITY OF MATERIALS AND WORKMANSHIP 
 

ADD TO CLAUSE 3406 THE FOLLOWING: 

 
“Test results and re-measurements shall be assessed in accordance with the provisions of Section 8300 : 
Quality Control (Scheme 2) of the standard specifications, as amended in these project specifications.” 

 
B3407 MEASUREMENT AND PAYMENT 
 

REPLACE THE FIRST PARAGRAPH WITH THE FOLLOWING: 
 

“It may be necessary for the contractor to work in confined areas but no additional payment will be made for 
work done in “restricted areas”.  In certain areas the width of the fill material and pavement layers may 
reduce the zero and the working space may be confined.  The method of construction in these confined 
areas depends on the contractor’s constructional plant.  However, the contractor must note that 
measurement and payment will be in accordance with the specified cross-sections and dimensions, and 
that the rates and amounts Bided will be deemed to include full compensation for all special equipment or 
construction methods or for any difficulty encountered when working in confined areas and narrow widths, 
and at or around obstructions, and that no extra payment will be made nor will any claim for additional 
payment be considered on account of such difficulties.” 

 
ITEM     UNIT 
 
B34.01 Pavement layers constructed from gravel taken from cut or borrow, including free-haul up to 1,0 km: 

 
(a) 150mm Gravel selected layer compacted to: 

 
ADD THE FOLLOWING SUB-ITEM: 

 
“(iii) 90% of modified AASHTO density (150mm thickness) Cubic metre (m3)” 
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SECTION 3500 :   STABILISATION 
 
B3502 MATERIALS 

 
 (a) Chemical stabilizing agents 
 

ADD TO SUB-CLAUSE 3502(A) THE FOLLOWING : 
 
“The new SABS ENV 197-1 standard specifications will be applicable to this Contract (Refer to Clause 
B1229 in the Project Specification). According to these specifications the following cements are prescribed: 

 
(ii) Ordinary Portland cement : CEM 1 
(iii) Portland blast-furnace cement : CEM III/A, III/B AND III/C 
(iv) Ground granulated blast-furnace cement : As specified in 3502(a)(iv) 
(v) Portland fly-ash cement :  CEM II/A-V,  CEM II/B-V, CEM II/A-W, CEM II/B-W” 

 
B3509 QUALITY OF MATERIALS AND WORKMANSHIP 
 

ADD TO CLAUSE 3509 THE FOLLOWING : 
 
“Test results and re-measurements shall be assessed in accordance with the provisions of Section 8300 : 
Quality Control (Scheme 2) of the standard specifications, as amended in these project specifications. 
 
The Contractor shall advise the Engineer at least 24 hours in advance of any stabilization work to enable 
him to organise and conduct his own control tests. 

 
Where the stabilizing agent is to be spread by hand, the pockets of stabilizing agent shall be placed on the 
layer at regular intervals.  However, spreading shall not be carried out before the engineer is satisfied that 
the correct quantity of stabilizing agent can be spread. 
 
Stabilized layers shall be primed within 24 hours of construction. Stabilized layers shall be covered for curing 
within 7 days by means of seal or covered by sand.  If the stabilized layer is found to have failed, the cover 
material shall be removed and the layer rectified if instructed by the engineer.  No additional payment shall 
be made for such removal and remedial work.” 
 

B3510 MEASUREMENT AND PAYMENT 
 

DELETE THE NOTE AT THE START OF THE MEASUREMENT AND PAYMENT CLAUSE DEALING 
WITH WORK IN RESTRICTED AREAS AND REPLACE WITH: 
 
“On this contract, no extra over payment will be made due to the nature of the site or the size of the work 
area available.  All costs associated with carrying out the works in restricted areas are deemed to be included 
in the Bided rates of the specific item in the bill of quantities.” 

 
B35.02 Chemical stabilising agent: 
 

ADD THE FOLLOWING NOTE TO THIS PAYMENT ITEM: 
 
“The notation used for Portland cement and Portland blast-furnace cement corresponds with the notation 
specified in SABS ENV 197-1.” 
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SECTION 4300 :   DOUBLE SEALS 
 
B4302 MATERIALS 
 
 (a) Priming Material 
 

ADD TO THE WORDS: “such as MSP 1 or similar.”  TO THE LAST OF THE LISTED PRIMING 
MATERIALS. 

 
B4306 APPLICATION OF THE PRIME COAT  
 

ADD THE FOLLOWING TO SUBCLAUSE (c): 

 

“The nominal rate of application of the prime for Bid purposes shall be 0.75l/m2.” 
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SECTION 5600 :  ROAD SIGNS 
 
B5602 MATERIALS 
 

(g) Retro-reflective material 
 

IN THE FIRST SENTENCE, REPLACE "SABS 1519" WITH "SABS 1519-1" AND DELETE "and the 
adhesion requirements of CKS 191." 

 
ADD THE FOLLOWING: 
 
“When measured with a field retro-reflectometer in accordance with section B8118, the coefficient of retro-
reflection of a retro-reflective material shall not be less than the appropriate value given in Table B8118/1.” 

 
(k)  Black vinyl 
 

IN THE SECOND SENTENCE REPLACE "SABS 1519" WITH "SABS 1519-1" AND DELETE THE 
REST OF THE SENTENCE. 
 

ADD THE FOLLOWING SUBCLAUSE: 

 
"(m) Temporary covers for road signs 
 

When required, existing road signs shall be fully or partially covered with burlap or other approved 
material to obscure destinations that are temporarily inapplicable or irrelevant. 

 
The covers shall be neatly applied and firmly fixed in position on the rear side of the sign so that they 
will be able to withstand strong gusts of wind or eddies caused by passing traffic." 

 
B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 

 
(a) Road sign boards 
 
(i) Steel plate road sign boards 

 
ADD THE FOLLOWING AS THE FOURTH PARAGRAPH: 
 
"Steel plate used to manufacture guidance signs shall be pre-punched by means of an automated process with 
5 mm holes in a rectangular grid pattern not exceeding 150 mm c/c." 

 
B5610 DANGER PLATES AT CULVERTS/STRUCTURES 

 
ADD THE FOLLOWING: 

 
The unit of measurement shall be the number of danger plates provided and erected in accordance with the 
drawings. 

 
ITEM         UNIT 

B56.10 Danger plates at culverts/structures    

(a) Type A at stormwater culverts (size indicated)  number (No.) 

(b) Type B at bridges (size indicated)    number (No.) 

 
The Bided rate shall include full compensation for all labour and material, painting, posts, excavation, backfilling 
with soil etc., as may be necessary for completing the work in accordance with the details shown on the 
drawings.” 
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SECTION 5700:   ROAD MARKINGS 
 
B5702 MATERIALS 

 
 (a) Paint 
 
 (ii) Retro-reflective road-marking paint 
 
 ADD TO SUB-CLAUSE 5702(A)(II) THE FOLLOWING : 
 
 “During actual painting the Contractor shall supply sealed samples of the paint to be used to the Engineer 

together with details of the paint batch numbers and testing carried out on these particular batches by the 
paint manufacturer to prove compliance with this specification.  These samples shall be kept until the end 
of the defects liability period.” 

 
B5704 MECHANICAL EQUIPMENT FOR PAINTING 
 

ADD TO CLAUSE 5704 THE FOLLOWING : 
 
“The machine shall always operate in the direction of the traffic when applying lane markings.” 
 

B5712 FAULTY WORKMANSHIP OR MATERIALS 
 

ADD THE FOLLOWING PARAGRAPH: 
 

"Should less than 95% of the road markings comply with the specified coefficient of retro-reflected luminance 
when tested in accordance with Section B8119, the Contractor shall repaint the works at his own cost." 
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B.6414 QUALITY OF MATERIALS AND WORKMANSHIP 

 

(a) Criteria for compliance with the requirements 

Add the following: 
 
"Quality control shall be carried out by the engineer as specified in Section 8200 : Quality Control (Scheme 
1)." 
 
Add the following new paragraph: 

 

“(d) Concrete cores - strength requirements 

Cores will only be drilled if authorised by the engineer.  This will only be considered if the contractor's own 
cubes, when crushed by the engineer, attained the required 28-day cube strength." 

 

B.6416 MEASUREMENT AND PAYMENT 

ITEM        UNIT 

 

B64.01 Cast in situ concrete:    cubic metre (m3) 

 

Add the following after the first paragraph: 
 
"Where foundation slabs are set directly against the face of excavations, the volume of concrete measured 
for payment shall include the total volumes of concrete placed, allowing for up to a maximum over the 
neat footing dimensions of 200mm where in the opinion of the engineer accurate excavation to neat lines 
and levels indicated on the drawings is not possible.  (No formwork to the footing shall be measured when 
the concrete is cast against the face of the excavations)." 
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SECTION 8100: TESTING MATERIALS AND WORKMANSHIP 
 
B8111 TESTS ON PAVEMENTS 

 
B8111  (b) Straight-Edge Test for Surface Irregularities on Surfaces with a Coarse Surface Texture 

 
ADD TO SUB-CLAUSE 8111(B) THE FOLLOWING: 
 
“The Contractor shall perform surface irregularity tests on base course by means of a 3,0 m straight-edge 
with the necessary wedge as described in Clause 8111 (b), and shall have the straight-edge and wedge 
on site throughout the production of the base course for the use of himself during process control testing 
and for the use of the Engineer during acceptance control testing.    
 
No separate payment shall apply for having the straight edge and wedge on site.” 

 
ADD THE FOLLOWING NEW CLAUSES: 

 
“B8118  TESTS ON RETRO-REFLECTIVE MATERIAL FOR USE ON ROAD SIGNS 
 

 On site testing of the retro-reflective properties of road signs shall be done with a field retro-reflectometer 
measuring at an entrance angle of 5,0° and an observation angle of 0,33°.  The coefficient of retro-
reflection so determined shall not be less than the relevant values given in Table B 8118/1 below.  The 
coefficients of retro-reflection are expressed in candelas per lux per square meter (cd/(lux/m²)). 

 
TABLE B 8118/1     COEFFICIENTS OF RETRO-REFLECTION 

1 2 3 4 5 6 7 8 9 10 11 

Class 

Observation 

angle 

(degrees) 

Entrance 

angle 

(degrees) 

Coefficient of retro-reflection for different colours of material when 

measured with Standard Illuminant A* (cd/(lux/m²)) minimum 

Red Orange Yellow Green Blue Purple White Brown 

I 0,33 5 10 20 35 7 3 2 50 3 

II 0,33 5 20 40 70 14 6 4 100 6 

III 0,33 5 30 60 105 21 9 6 150 9 

*See CIE Publication 15 (E-1.3.1) 

 
B8119       TESTING OF APPLIED ROAD MARKINGS 

 
Road markings will be checked for compliance with the specifications utilising appropriate equipment and 
in accordance with the following standard: 

 
Night-time retro-reflectivity: SABS 1261: Determination of retro-reflected luminance by means of a 

portable retro-reflectometer.  (Measurement to SABS 1261 shall be made 
in accordance with the 30 m measurement geometry). 

 
(a) Sampling procedure for testing of road markings 
 
Acceptance testing shall be done per uniform section of road and will be based on a sample not exceeding 
5% of the works for retro-reflective measurements. 
 
The procedure shall be as follows: 
 
(i) Per uniform section, test locations shall be identified randomly.  Each randomly selected position 

shall be 200m in length.  At each test location the 200m section shall be marked out into four 50m 
long sections.  One 5m length shall be selected within each 50m section and measurements shall be 
made on such a length. (One 200m section length shall therefore be considered as a 5% sample for 
a road section of 4km in length) 
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(ii)  The following number of tests for retro-reflectivity will be done per 200m section.  (Depending on 
roadway cross-section). 

 

Line location No of tests Sample % 

Left edge line (yellow) 2 2,5% 

Lane lines (white) 2 2,5% 

No overtaking line (white) 4 5% 

Dividing line (white) 4 5% 

 
The following line types will be tested individually, subject to the indicated sampling rate : 
 

Line location Sample % 

Stop lines or yield lines  20% in total 

Painted islands  2,5% of square metre 

 
Each reported retro-reflection test will comprise the average of three (3) readings.” 

 
 
ADD THE FOLLOWING NEW ITEMS: 

 

B81.04  MEASUREMENT AND PAYMENT 
 
ADD THE FOLLOWING NEW SUB-ITEM: 
 
ITEM          UNIT 
 
B81.04   Provisional sums to provide for the on-site Laboratory: 
 
(a) Provisional sum to provide personnel for the site laboratory  P Sum 
 
(b) Provisional sum to provide for a rented vehicle for transport for the site laboratory P Sum 
 
(c) Provisional sum to provide for equipment rental for  the site laboratory  P Sum 
 
(d) Handling costs and profit in respect of sub-item B81.04 (a) and (b)  Percentage (%) 
 

The prime cost sum shall be expended in accordance with the provisions of the general conditions of 
contract.  Payment to the Engineers site Laboratory shall be made within fourteen (14) days after such 
order has been given by the engineer. The contractor shall provide detailed proof of payment before 
payment shall be certified to the contractor.   
 
The Bided percentage in item B81.04(d) is an extra over percentage on the amount actually spent under 
sub-item B81.04(a, b, c) which shall include full compensation for the handling costs and profit of the 
contractor.” 

 
Measurement and payment in respect of the provisional sum item shall be made in accordance with the 
provisions of the general conditions of contract.” 
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SECTION 8300 :  QUALITY CONTROL (SCHEME 2) 
 
B8301 SCOPE 

 
ADD THE FOLLOWING TO CLAUSE 8301 OF THE SPECIFICATIONS: 
 
“Quality control shall be carried out in accordance with the requirements of Section 8300: Quality Control 
(Scheme 2).” 

 
B8309 PROCESS CONTROL BY THE CONTRACTOR 
 

ADD TO CLAUSE 8309 THE FOLLOWING : 
 
“For the purpose of this Contract process or quality control by the Contractor comprises at least the 
following: 

 
Soil Tests: 

 
Field densities, maximum dry density and optimum moisture content determinations, CBR, UCS, indicator 
tests (grading and PI), moisture contents, solid densities and chemical tests relating to stabilizing agent 
contents; 
 
Aggregate tests: 
 
Grading, flakiness index, average least dimension (ALD); 
 
Concrete tests: 
 
Concrete mix designs, slump and cube crushing strengths.” 
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GENERIC LABOUR-INTENSIVE SPECIFICATION 
 

The Generic Labour-intensive specification below is the same as SANS 1921-5, Construction and management 
requirement for works contracts- Part 5: Earthworks activities which are to be performed by hand and should be 
included in the scope of works without amendment or modification as set out below. 

SCOPE 

This specification establishes general requirements for activities which are to be executed by hand involving the 
following: 
a) trenches having a depth of less than 1.5 metres 
b) storm water drainage 
c) low-volume roads and sidewalks 

PRECEDENCE 

Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to this 
Contract, the requirements of this specification shall prevail. 

HAND EXCAVATEABLE MATERIAL 

Hand excavatable material is material: 

a) Granular materials: 

i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium 

dense, or dense; or 

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles 

or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 

100mm; 

b) Cohesive materials: 

i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff 

and stiff / very stiff; or 

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles 

or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 

100mm; 

 

 

Note: 

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60 and 200mm. 

2) A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance of a soil comprising a drop weight of  approximately 

10 kg which falls through a height of 400mm and drives a cone having a maximum diameter of 20mm (cone angle 

of 60° with resepect to the horizontal) into the material being used. 

17 
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Table 1: Consistency of materials when profiled 
 
 
 
 

 

 


